Appendix - A
Sample
CERTIFICATE OF AUTHORITY

I, , the undersigned, do hereby certify that I am
Name of the Certified Officer
the of ,
Title of the Certified Officer Name of the Corporation
a corporation, and that the following resolution
State in which the firm is incorporated
was duly adopted on , at a duly called and held meeting

Date
of the Board of Directors of said corporation:

Resolved, that ,In capacity as
Name of Signer of Contract or Amendment to Contract  his‘her

of ,

Title of Signer of Contract or Amendment to Contract Name of the Corporation

i$ hereby authorized to sign any and all contracts or amendments to contracts on behalf of
the corporation.

[ do further certify that the above resolution has not been amended or revoked and is now
in full force and effect.

Dated this day

Month / Day / Year

Signed by an Authorized Officer of the Corporation

Affix Corporate Seal
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APPENDIX A {Cont.)
INSTRUCTIONS FOR THE CERTIFICATE OF AUTHORITY

The Corporate Resolution cannot be self-serving, one officer must certify that another officer is authorized
to sign contracts, amendments etc. The Certified Officer of the Corporation shall not be the signer of

coniract.

Line 1.

Line 2.

Line 2.

Line 3.

Line 4.

Line 6.

Line 7.

Line 7.

Line 12.

Line 13.

Please print.
"Name of the Certified Officer” The Secretary or Treasurer of the Company.
"Title of the Certified Officer” Secretary or Treasurer of the Company.

"Nawme of the Corporation” This must be the exact name of the corporation that is filed with the
Secretary of State.

“State in which the firm is incorporated” This does not have to be the State of Connecticut.
"...reselution was duly adopted on” Date the Board of Directors adopted the resolution.

"Resolved, that..." Name of person the Board of Directors has given authority to sign contracts
and amendments to the contract.

"Title of Signer of Contract and Amendments to Contracts” Same as line 6 above.
"Name of Corporation” Same as line 2 above.
"Dated this day...” Date the Certificate of Authority was completed and signed.

"Signed by the Authorized Officer of the Corporation™ The Certified Officer (same as line 1
above). Also affix Corporate Seal.

If there are any questions with regards to the certificate of authority, please contact the DPW-Contract Unit
or the Project Manager at the Department of Public Works.
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ABPENOLX B -PAGE. 1 OF L e
DATE (MMDDYY)

| ACORD,

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

PRODUCER

COMPANY
A

INSURED COMPANY

COMPANY

COMPANY
D

VERAGES ‘
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION Of ANY CONTRACT OR OTHER DOGUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HESEIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

co

POLICY EFFECTIVE POLICY EXPIRATION -

TYPE OF INSURANCE POLICY NUMBER

LTR

DATE (MM/DDVYY)

DATE (MMDD/YY) HIMITS

_GENERAL LIABILITY
X COMMERCIAL GENERAL LIABILITY
{1 CLAMSMADE _X OCCUR
__X OWNER'S & CONTRACTOR'S PROT

GENERAL AGGREGATE 5 3 000,000
PRODUCTS - COMP/OP AGG _$ 2, 00.0., 000
PERSONAL8 AOVINURY S 1 000 000
EACH OCCURRENCE .$1,000,000

FIRE DAMAGE {Aryanefire) 'S 1010000
_MED EXP (Any one person} ' § 10..000
AUTOMOSBILE LIABILITY COMBINED SINGLE LIMGT ks
MBIN LI
X ANY AUTO l d 000 d OOO
ALL OWNED AUTOS BODILY INJURY "
SCHEDULED AUTOS (Per persani :
HIRED AUTOS BODILY INJURY "
__ NON-OWNED AUTTS {Per accident;
— - PROPERTY DAMAGE ‘s -

GARAGE LIABILITY

AUTO ONLY - EA ACCIDENT

ANY AUTO OTHER THAN ALTO ONLY:
EACH ACCIDENT _§
AGGREGATE _§
EXCESS LIABILITY EACH OCCURRENGCE s
UMBRELLA FORM AGGREGATE 3
OTHER THAN UMBRELLA FORM $
WORKERS COMPENSATION AND X TeaviMEs L
EMPLOYERS' LIABILITY .
! EL EACH ACCIDENT .8 100 000
" THE PROPRIETCR/ XN : . :
 PARTNERS/EXECUTIVE  ——— cL EL DISEASE - POLICYLMIT 8 00 000
OFFICERS ARE: EXCL EL DISEASE - EAEMPLOYEE $ 110000
OTHER

DESCRIPTION OF OPERATIONS/ALOCATIONS/VEHICLES/SPECIAL ITEMS

Indicate the

project and project number in this space.

State of Connecticut
Department of Public Works
165 Capitol Avenue, Room
Hartford, CT 06106

3 S B SRS : ST
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL
30 DAYS WRAITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NG OBLIGATION OR LIABILITY
OF ANY XIND UPON THE COMPANY ITS AGENTS OR REPRESENTATIVES.

o

AUTHORIZED REPRESENTATIVE

AN e da

forrce:
e
i




Appendix - C
Sample
PROFESSIONAL SEAL DATA FORM

Note: To avoid a delay in the preparation of the A/E contract, please provide the precise information
requested below.

NAME OF FIRM.
Note: Name must be the exact legal name, ie., same as corporate seal or A/E seal,
except for d/b/a firms.
ADDRESS.
PROJECT NUMBER. Sample of Corporate Seal or, if NOT a
corporation, a sample of A/E Seal: (affix raised
PROJECT TITLE. Seal below)

TYPE OF BUSINESS: (check one)

Corporation

Note: Use the Exact Words on Corporate Seal

Sole Proprietor

Partnership !
|
\
|
i

Doing Business As: (d/b/a)
State of CT Corporate Registration No., or if NOT

a corporation, State A/E License No., or if
individual(s) that will sign the contract.

Corp. or A/E Lic.No.

Expiration Date:

Interior Designer Reg. No.

Expiration Date:

Paste or tape copy

of A/E license here [ verify the above information is true and complete

Signed Date

Mail to:

, DPW-Proj. Mngr
Department of Public Works, Room No.

165 Capitol Ave. Hartford, CT 06106
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Appendix -D
Sample Format
INVOICE FOR CONSULTANT SERVICES

The invoice shall clearly indicate the paragraph(s) in the contract and/or commission letter(s) to which the
A/E application for payment of fee for services apply. More than one item may be included on a single
invoice but each item shall be separately identified as follows:

[Vendor Name]
[Address)
State of Connecticut
Department of Public Works Invoice No. [xx-xxx]
165 Capitol Ave., Room No.[xxx] Invoice Date: [xx-xx-xx]
Hartford, CT 06106 Vendor FEIN/SSNNo. fxxx-xx-xxxxxxx]

[Project Title]
[Location]
[Project No. xx-xx-xxx]

Invoice for professional architectural/engineering services:

(1) Contract paragraph 2A - Schematic design phase

Amount invoiced to date $85,000.00
Less previous invoices 50,000.00
Amount due this invoice $33,000.00

{2) Commission Letter #1 - Land Survey

Amount invoiced to date 12,500.00

Less previous invoices 0.00

Amount due this invoice 12,500.00
TOTAL AMOUNT DUE THIS INVOICE $47,500.00

Consultant Procedure Manual D-1% 02/01/00




APPENDIX D (Cont.)
INSTRUCTIONS FOR AN INVOICE FOR CONSULTANT SERVICES

The Architect or Engineer (vendor) shall submit an invoice to Department of Public Works on company
letterhead stationary and include the information as follows:

1.

2.

L¥R]

6.

Invoice number and date.

Vendor name and remittance address.

. Vendor Federal Employer Identification Number (FEIN), or Social Security Number (SSN).

Contract/Project title and number.

Indicate the amounts due for each item and the applicable paragraph in the Contract, Task Letter or
Commission Letter. Also show the total amount previously billed per item.

Show the total invoice amount due.

All A/E invoices, and any questions refated to the payment of invoices, shall be directed to the DPW-
Project Manager assigned the project.

Consultant Procedure Manual D-2 ' 02/01/00




Appendix - E

PERFORMANCE EVALUA’?I%I;%:‘ CONSULTANT SERVICES
FIRM: Name
PROJECT: Number Title
Phase
RATED BY: . Date
APPROVED BY: . Date
Comments:

PERFORMANCE RATING: (I through 5 point rating system)

| - Unacceptable Performance; 2 - Below Standard; 3 - Standard; 4 - Above Standard; 5 - Out-Standing

DESIGN ATTRIBUTES:

Study Arch Civil Struct Mech Elect Other
1.  Thoroughness of investigation. o . - — - R
2. Plans/Spec: accurate and coordinated. o - _— - — I _
3. Plans clear and detailed sufficiently. _ I R - I — -
4. Suitability of design or study results. . o o — - - -
5. Solution environmentally suitable. - . . _ _ . _
6. Quality of briefings and presentations. - _ _ - R - N
Total. _ . — N —_ N I
Average. _ _ . - I N .
EVALUATION CRITERIA:
{To be completed by the PM & team}
Study Arch Civil Struct Mech Elect Other

1. Working relationship with the user
agency in the development of the program,
the planning and throughout the project.

|
|
|
|
|

Comiments:

2. Timely completion of the pians at all
appropriate stages.

Comments:

Completeness of the submittal.

Ll

Comments:

4. Completeness and accuracy of drawings
that were submitted for review including
full compliance with code requirements.

Comments;

Consultant Procedure Manual E-1 02/01/00




APPENDIX E (Cont.}

5. Competency of the sub-consultants
selected by the firm and working
relationship between the firm and
the sub-consultants.

Comments:

6.  Project conforms to construction

budget. N

Comments:

7. Cooperative and responsiveness

Comments:

8. Quality and timeliness of as-built drawings.

Comments:

Total. —
Average.

|
||

|
|

ATTRIBUTES:
(To be completed by the PM & DPW team) Study Arch Civil Struct Mech Elect Qther

. Plans clear and detailed sufficiently.

. Drawings reflect true conditions.

. Plans/specs accurate and coordinated.

Design constructability/value engineering.
Cooperativeness and responsiveness.

. Timely /quality of processing submittal.

. Timely answers: design/engrg questions.

. Field consultation and investigation.

. Follow-up: final inspect./punch list.

0. Meeting participation: field anatysis and reporis.

NERRNRRNE
RERENRREY
TR
NARRRRRNY

— P DO -4 G L LD B —

Total.
Average.

[
A
[
N

[

Recommendation:

Action Taken:

Signed PM / AE . Date /

Orig: Design Prof. CC: Admin of Client Teams, PM, Project File

Consultant Procedure Manual E-2 ' 02/01/00




APPENDIX F -

REQUEST FOR MODIFICATION OF THE STATE BUILDING CODE

The DPW has elected to utilize the forms produced by the DPS f{or this
purpose, the attached are copies of the DPS form presently being
utilized under the authority of C.G.5. 29-254.

Three page attachment is included.



STATE OF CONNECTICUT

DEPARTMENT OF PUBLIC SAFETY
DIVISION OF FIRE, EMERGENCY AND BUILDING SERVICES

OFFICE OF THE STATE BUILDING INSPECTOR
P. 0. BOX 2794
MIDDLETOWN, CT 06457-92%4
Telephone: (860) 685-8310
Fax: (860) 685-8365

REQUEST FOR MODIFICATION
INSTRUCTION SHEET

1. Building Official must comment and sign form per Section 29-254, Connecticut
General Statutes.

2. One set of construction documents must accompany the request if they are needed to
help illustrate a modification request.

3. A cover letter explaining your circumstance is recommended if it cannot be clearly
explained in this form.

4. Please type all responses, or if not possible, print legibly. Complete application in its
entirety. Any missing information may result in delays. Return completed
application to the above address.

5. If you have questions about what is required, call the Office of the State Building
Inspector at (360) 685-8310.

MODCVR
Rev. 6/4/99

1111 Country Club Road
P. 0. Box 2794
Middletown, CT 06457-9294
An Equal Opportunity Employer




STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC SAFETY

OFFICE OF THE STATE BUILDING INSPECTOR

P. 0. BOX 2794
MIDDLETOWN, CT 06457-9294
TELEPHONE: (860) 685-8310
FAX: (860} 685-8365

FILE #

FOR OFFICE USE ONLY

DATE

REQUEST FOR MODIFICATION OF THE STATE BUILDING CODE

1.

Name and Location of Building

No. Street Town State Zip
Building Owner
Applicant’s Name Teiephone
Name of Person to Contact Telephone
Applicant’s Address
No.  Street Town State Zip

Date of Application for Building Permit

Use Group

A. Was there a change of use: O Yes

I No

to

B. If yes from

Type of Construction

Square Foot Area of Building (Total)

Maximum Square Foot Area per Floor

Number of Stories

Check Applicable Designation:

O New Building {1 Existing

£1 Addition

O Other (Explain)



REQUEST FOR MODIFICATION OF THE STATE BUILDING CODE Page 2

10. Building Code Section that modification is requested from

11. Modification Sought

12. Important Requirement (Failure to provide the following information will delay modification
process).

The Building Official must comment below on the modification request as per Connecticut General
Statute 29-254 (bj.

O Support Request
O Do Not Support Request

3 The decision on this request is left to the Office of the State Building Inspector.

[l Please contact the undersigned.

Building Official (Printed) Town

Building Official Signature Date

Telephone Number

Best Time to Contact

Building Official’s written comments, if desired.

MODAPP
Rev. 6/11/9%




APPENDIX G -

ACCESSIBILITY EXEMPTION REQUEST FORM

Or the DPS Title:

REQUEST FOR ACCESSIBILITY EXEMPTION OF THE STATE
BUILDING CODE

The DPW has elected to utilize the forms produced by the DPS for this
purpose, the attached are copies of the DPS form presently being
utilized under the autherity of C.G.S. 29-269 (b).

Two page attachment is included.




STATE OF CONNECTICUT FILE #
DEPARTMENT OF PUBLIC SAFETY

OFFICE OF THE STATE BUILDING INSPECTOR
P. 0. BOX 2794

MIDDLETOWN, CT 06457-9294

TELEPHONE.: (860) 685-8310

FAX: (860) 685-8365

FOR OFFICE USE ONLY

DATE

REQUEST FOR ACCESSIBILITY EXEMPTION OF THE STATE BUILDING CODE
(Per C.G.S. Section 29-269 (b))

PLEASE TYPE OR PRINT CLEARLY. COMPLETE APPLICATION IN ITS ENTIRETY. ANY MISSING INFORMATION
MAY RESULT IN DELAYS. RETURN COMPLETED APPLICATION TO THE ABOVE ADDRESS, ALLOW 4 - 6 WEEKS

FOR PROCESSING.

1, Name and Location of Building

No. Street Town State Zip

2. Building Owner

3. Applicant’s Name Telephone

Note: If applicant is different than the owner, include owner’s appointment in writing authorizing you as the agent.

Name of Person to Contact Telephone

Applicant’s Address
No.  Street Town State Zip

4, Date of Approval of Current Building Permit

5. Use Group (according to Section 302 of State Building Code)

A, Was there a change of use: O Yes O No

B. If yes from to

6. Type of Construction

7. Square Foot Area of Building (Total}

Square Foot Area of Addition or Alteration

8. Number of Stories




REQUEST FOR ACCESSIBILITY EXEMPTION OF THE STATE BUILDING CODE

9. Check Applicable Designation:

O New Building [ Existing O Addition  [J Alteration [ Other (Explain)

Page 2

10. Cost of Building Alterations or Additions

11. Replacement Cost of Existing Building (excluding value of land)

12. Building Code Section(s) that accessibility exemption is requested from

13. Clearly state the accessibility exemption sought so reviewers will be able to act without unnecessary delay.

14. Copy sent to local building official? 0O Yes O No

15. Include two (2) sets of plans (sketch) with dimensions and/or two (2) sets of pictures with this application to
illustrate your request,

AFFIDAVIT

1 certify that, to the best of my knowledge and belief, the foregoing statements are true and made in good faith.

Applicant’s Signature Date

AEAPP
Rev. 6/4/99



APPENDIX H -

REQUEST FOR MODIFICATION OF CT FIRE SAFETY CODE

Or the DPS Title:

REQUEST FOR MODIFICATION CF A REQUIREMENT OF THE
CONNECTICUT FIRE SAFETY CODE

The DPW has elected to utilize the forms produced by the DPS for this
purpose, the attached are copies of the DPS form.

Two page attachment is included.



REV.1/96 State of Connecticut, Department of Public Safety
Division of Fire, Emergency & Building Services -
Bureau of Engineering

Request for Modification of a Requirement of the

Connecticut Fire Safety Code
Local Fire Marshal Case # -

1) Building Name and Location

i -
(Na.) {Slreet) (lawn) (Slate} {To}
2) Building Owner Telephone
3) Applicant's Name Telephone
Applicant's Address
{No } {Street) (lown) (Slate) {Zio)
4) Date of Construction £) Date of Occupancy for Present Use
6) Number of Stories 7) Square Feet Per Floor
B) Attic ¢, Basernent - Number of Levels
O Fuill O Finished - ' O Full O Finished
0 Partial O Storage O Partia! O Storage
O None 0 Inaccessible {0 None {0 Crawl Space
10) Previously Approved Requests for Modification for this Building:
ONo [ Yes, Previous Modification Numbers
11) Type of Occupancy (check all that apply) (0 New (I Existing
] Assembly {1 Detention (1 Residential Board  (J Hotel/Motel/Dormitory
{J Ciass A [J with locking 1! O Large 0O Business
(Class B (O with locking 1li O Small O Industrial
OClass C O with locking IV O Storage
[J with locking V (J 1 & 2 Family
(J Lodging/Rooming
{J Educationatl O Apartment (0 Health Care (] Mercantile
(0 Day Care # of units (O Hospital (J High Rise
{J Adult Day Care ‘ {J Nursing Home 0O Underground
(J Family Day Care 0 Ambulatory 0O Windowless
(J Group Day Care 0 Limited {] Other
12) Type of Construction per NFPA 220: (check all that apply)
O Fire Resistive (1 Non-Combustible {0 Heavy Timber
1(443) 3 Protected 11 {(222) [0 Heavy Timber IV {(2HH)
1¢332) O Protected I (111)
0 Ordinary (J Unprotected I (000) 00 Wood Frame
O Protected I (211) O Protected V (111)
0 Unprotected 111 (200) O Unprotected V (000)
13) Required Approved Systems Provided (check all that apply)
0 Sprinklers (O Detection {J Emergency Forces Notification
ONFPA 13 {OJFull O Smoke O Comidor O Central Station {J Auxiliary
O NFPA 13RO Partial O Common Area (J Heat J Remote {1 Proprietary

UONFPA 13D O Supervised (J Sleeping Area [ Local Alarm
O General Alarm [] Zoned Atarm [] Emergency Lighting




m. i, the above named applicant, request a modification of the cited violation(section number)
of the Connecticut Fire Safety Cnde due to the following reasons:

|

0O New Technology [J Equivalent Altemative (] Practical Difficulty (J Requirements Unwarranted I

15.) l intend to provide the following additional safeguards:

Applicant’s Signature Date

LOCAL FIRE MARSHAL

| recommend that the Request for Modification of Section of the Connecticut
Fire Safety Code as identified above be (0 Denied [J Approved for the following reasons:

In addition to the Required Building Inspection Report enclosed are:
O Plans [ Photographs [J Sketches [J Product Data Sheets
as required for clarificalion of the information and/or building described on side one of this form.

Reviewe!’s Signature Fire Marshal's Signature

Print Name & Phone Number Date Municipality / District

STATE FIRE MARSHAL
In accordance with section 29-296 of the Connecticut General Statutes, this request is:

0 Denied 0 Approved 0 Retumed for:

Reviewed By Approved By Date




APPENDIX | -

REQUEST APPROVAL FOR INCLINED WHEELCHAIR LIFT AND
STAIR LIFT, ETC.

Or the DPS Title:

REQUEST APPROVAL FOR INCLINED STAIRWAY CHAIR LEFTS,
VERTICAL OR INCLINED WHEELCHAIR LIFTS AND LIMITED USE,
LIMITED ACCESS ELEVATORS (LULA)

The DPW has elected to utilize the forms produced by the DPS for this
purpose, the attached are copies of the DPS form presently being
utilized under the authority of C.G.S. 29-200.

Two page aftachment is included.




STATE OF CONNECTICUT FILE #
DEPARTMENT OF PUBLIC SAFETY

OFFICE OF THE STATE BUILDING INSPECTOR
P. 0. BOX 2794

MIDDLETOWN, CT 06457-9294

TELEPHONE: (860) 685-8310

FAX: (860) 685-8365

FOR OFFICE USE ONLY

DATE

REQUEST APPROVAL FOR INCLINED STAIRWAY CHAIR LIFTS, VERTICAL OR INCLINED

WHEELCHAIR LIFTS AND LIMITED USE, LIMITED ACCESS ELEVATORS (LULA)
{Per C.G.S. 29-200)

PLEASE TYPE OR PRINT CLEARLY. COMPLETE APPLICATION IN ITS ENTIRETY. ANY MISSING INFORMATION
MAY RESULT IN DELAYS. RETURN COMPLETED APPLICATION TO THE ABOVE ADDRESS. ALLOW 4 - 6 WEEKS

FOR PROCESSING.

1. Name and Location of Building

No. Street Town State Zip

2. Building Owner

3. Applicant’s Name Telephone

Note: If applicant is different than the owner, include owner’s appaintment in writing authorizing you as the agent.

Name of Person to Contact Telephone

Applicant’s Address

No.  Street Town State Zip

4. Date of Approval of Building Permit

5. Check Applicable Designation:
O New Building O Existing 0 Addition O Alteration [ Other (Explain)

6. Use Group

A. Was there a change of use: [ Yes OO No

B. If yes from to

7. Type of Construction

8. Square Foot Area of Building (Total)




REQUEST APPROVAL FOR INCLINED STAIRWAY CHAIR LIFTS, VERTICAL OR INCLINED WHEELCHAIR
LIFTS AND LIMITED USE, LIMITED ACCESS ELEVATORS (LULA)
Page 2

9. A. Number of Stories in Building

B. Stories Served by Unit

10. Total Rise of Unit Travel for This Request

11. Cost of Building Alterations or Addition(s)

12. Replacement Cost of Existing Building (excluding value of land)

13. Description and Specifications of Proposed Unit to be Installed

14. Applicant must furnish two (2) copies of the plans or drawing illustrating the location of the lift relative to the rest of
the structure. You must clearly identify on the print where the equipment is being installed,

AFFIDAVIT

I certify that, to the best of my knowledge and belief, the foregoing statements are true and made in good faith.

Applicant’s Signature Date

LULAPP
Rev. 6§/4/99




Appendix - J
Sample
CHECKLIST FOR PERMITS AND APPROVALS

Project No. Project Title:

The consultant shall complete the Checklist for Permit and Approvals and include a copy with the first
design submittal. Review all prior environmental documents for the project to determine required permits.
The "Guide to Certifications, Permits and Approvals for DPW Projects” is available as a supplement to the
checklist and provides a brief explanation of the scope of the permits and the applicable review agency
(Federal, State and Municipal). The guide may be obtained from the DPW-Project Manager. The

consultant shall reuse and resubmit this form with each phase submission.

Who will be the

Is a Permit  applicant?

Is the Permit

Required? ( Agency, Approved or
Agency / Permit Telephone No. {Yes/No) /Owner etc.)  Disapproved?
FEDERAL
Army Corps of Engineers (ACOE)
Individual Permit 800-343-4789
Programmatic General Permit (PGP) 800-343-4789
~ with review (3,000 sf - 43,560 sf)
~ without review (less than 5,000 sf)
Environmental Protection Agency (EPA}
Sole Source Aquifer Review 617-563-4153
Federal Aviation Administration (FAA)
Notice of Proposed Construction 617 238-7535
or Alteration
Federal Communications Commission (FCC)
Mobile Radio Service License 617 770-4023
STATE OF CONNECTICUT
Commission on Hospitals and Healthcare (CHHC})
Certificate of Need 860 566-3880 Agency
(A/E need not submit an application
to CHHC)
Impact to Cultural Resources 860 566-3005
(Three part review: New construction
[site work/archeological], Rehabilitation,
and Demolition}

02/01/00
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APPENDIX J (Cont.}
Connecticut Siting Council (CSC)

Certificate of Environmental 860 827-7682

Compatibility & Public Need
(Towers, Transmission Lines
and Storage Facilities)

Department of Agriculture (DOA}

Farmlands Preservation 860 566-3227
(25 plus acres)

Department of Environmental Protection (DEP)
Permits Assistance Office 860 424-3003

Central Permit Processing Unit 860 424-4004

AIR MANAGEMENT (Individual Permits)

A Title V Permit 860 424-3028
An individual New Source Review Permit
(permits to construct/ Operate)

General Permit Registration to Construct
And/or Operate a New or Existing Automotive
Refinishing Operation

General Permit Registration to Construct
And/or Operate a New or Existing Emergnecy
Engine

General Permit Registration to Construct
And/or Operate a New or Existing Surface
Coating Operation

AIR MANAGEMENT (General Permits)

General Permit to Limit Potential to Emit
From Major Stationary Sources of Air Polution
(Title V General Permit)

WATER MANAGEMENT 860 424-3018
(Individual Permits)

Individual Permit for a Ground Water
Discharge

Individual Permit for a Surface Water
Discharge (NPDES)

Consultant Procedure Manual J-2
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APPENDIX J (Cont.)
Individual Pre-treatment Permit
(Sewer Permit) for Discharges to
FPublicly Owned Treatment Works

WATER MANAGEMENT 860 424-3018
(General Permits)

General Permit Registration for the
Discharge of Car Wash Wastewater

General Permit Registration for the
Discharge of Domestic Sewage

General Permit Registration for the
Discharge of Food Processing Wastewater

General Permit Registration for the
Discharge of Groundwater Remediation
Wastewater to a Sanitary Sewer

General Permit Registration for the
Discharge of Hvdrostatic Pressure Testing
Wastewater

General Permit Registration for the
Discharge of Minor Boiler Blowdown
Wastewater

General Permit Registration for the
Discharge of Minor Non-Contact Cooling Water

General Permit Registration for the
Discharge of Minor Photographic
Processing Wastewaters

General Permit Registration for the
Discharge of Minar Printing and Publishing
Wastewater

General Permit Registration for the
Discharge of minor tumbling or cleaning of
Parts Wastewater

General Permit Registration for the
Discharge of Stormwater and Dewatering
Wastewaters Assoc. with Construction Activities

General Permit Registration for the
Discharge of Stormwater Associated with
Commercial Activity

General Permit Registration for the

Discharge of Stormwater associated with
Industrial Activity

Consultant Procedure Manuai J-3
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APPENDIX J (Cont.)

General Permit Registration for the
Discharge of Swimming Pool Wastewater
From a Public Pool

General Permit Registration for the
Discharge of Vehicle Service Floor
Drain Wastewaters

General Permit Registration for the
Discharge of Water Treatment

Wastewater

INLAND WATER RESOURCES 860 424-3019
{Individual Permits)

Inland Wetlands & Watercourses 860 424-3866
Permits

Stream Channel Encroachment 860 424-3860

Water Diversion Permit
(Detention/Retention Ponds)

Inland 401 Water Quality Cert. 860 424-3869
Dam Construction Permit 860 424-3706
Flood Management Certification 860 424-3861
De/Retention Pond Review 860 424-3706
INLAND WATER RESOURCES 8§60 424-3019

(General Permits)

General Permit Authorization for
Water Resource Construction Activities

General Permit Authorization for
Diversion of Water for Consumptive Use

OFFICE OF LONG ISLAND SOUND PROGRAMS - 860 424-3034

Structures, Dredging & Filling Permit

Tidal Wetlands Permit

Coastal 401 Water Quality Cert.

Certificate of Permission for

Consistency w/Coastal
Management Act

Consultant Procedure Manual J- 4 02/01/00




Appendix J (Cont.)
WASTE MANAGEMENT - 860 424-3264

Hazardous Waste Treatment,

Storage, & Disposal Facilities

Solid Waste Facilities

Special Waste or Asbestos Disposal Authorization

Underground Storage Tank Registration 860 424-3374

Large Quantity Hazardous Waste
Generators (LQG) Regisiration

Small Quantity Hazardous Waste
Generators (SQG) Registration

Conditionally Exempt Small quantity
Hazardous Waste Generator (CESQG)

Permit for Pesticide Application by aircraft

Permit for the Use of Pesticides in State Waters

Ashestos Abatement in Schools Approval

Asbestos Alternative Work Practice Approvals

CONNECTICUT HISTORICAL COMMISSION 860 566-3005

Project Review/Approval

Department of Public Health {DPH)

Child Day Care Center License 860 566-2575
Public Water Svstem Approval 860 240-9262
Sepric Tanks 860 240-9277
Swimming Pools 860 240-9214

Department of Public Safety (DPS)

State Building Inspector (SBI) - 860 685-8310

Building Permit Application

Building Code Modification

Handicap Exemption Request

Wheelchair Lift Application

Consultant Procedure Manual J-5
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Appendix J (Cont.)
State Fire Marshal (SFM) - 860 499-2032

Fire Code Modification
(Do not contact SFM. First
contact DPW)

Department of Pubiic Works (DFW)

Ashestos Abatement 860 366-4500
Inspection Report Request (33)
Acquisitions/Takings/Municipal 860 566-4260
Negotiations/Easements

Environmental Assessments 860 566-4006
(Tvpes: CEPA, NEPA, or TAS4)

Project# - - _ -1

Life Cycle Cost Analysis (LCCA) 860 566-4006

(ref Energy Savings Program)

Underground Tanks 860 366-4500
Department of Social Services (DSS)

Child Care Facilities 860 424-5323
Study of Need (over 300 people)

Department of Transportation (DOT)

State Traffic Commission (STC}: 860 594-3020
Review Determination

Traffic Certificate

MUNICIPAL

City of Hartford

Greater Hartford Flood 860 722-6206
Certificate of Approval

Municipalities

Zoning (Note: No requirements to comply.
Where possible be consistent with regulations)

Building Demolition Permit

Consultant Procedure Manual J-&
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Appendix J (Cont.)
UTILITY SERVICE GOMPANIES

Energy Savings Program

Energy Conscious Construction
Northeast Utilities (NU)

Energy Blueprint
United HHuminating Company (UT)

Utility Services (*)
Date of Agreement
Cable TV

Closed Circuit TV,
(Agency System}

Electric (NU, UL etc.)

860 665-2711

860 499-2032

Fire Alarm (Connected to Fire Dept.}

Gas (CNG, YES etc.)

Security Systems

Septic - (Dept. of Health/DEFP)

Sewer
Telephone (SNETCO)
Water Supply (Utifity)

Other

Consultant Procedure Manual

02/01/00



Appendix J (Cont.)
DEPARTMENT OF PUBLIC UTILITY CONTROL (DPUC)

Note: The Consultant shall not contact the Department of Utility Control (DPUC] unless requested to do
s0 by the DPW-Project Manager. In the event that the utility company and DPW are unable to reach an
agreement with regard to utility services for the project the Consultant may be instructed to contact the

DPUC.

DPUC 260 827-2629

Other Permits:

(*) A copy of the specific project data from the utility company including the date of the agreement shall
be sent to the design engineer.

The DPW-Team Project Manager shall ensure all the required permits and approvals are obtained for the
project. The Consuitant shall obtain all current forms and fill them out.

Submitted with: __ Environmental Phase ____ Contract Documents Phase
Schematic Design Phase ___ Tracings and Masters Phase
__ Design Development Phase
I/We acknowledge that all permits specified in previously prepared environmental documents for this

project are included in the above ist of required certificates, permits and approvals.

Signed :

Architect/Engineer Date

Consultant Procedure Manual J-8 ' 02/01/G0




Appendix - K

BUILDING INFORMATION FORM

The information on this form is intended to expedite the plan review process and for archival purposes, it assembles all code related information
into one table. The information shall be placed on the drawings.

| STATE BUILDING CODE (BOCA National Building Code/1996, 1999 Connecticut Supplement):

1.0

2.0

3.0

4.0

5.0

EXISTING BUILDING (Chapter 34): O Yes O nNo O NA
1.1 Continuation of Existing Use: O Yes [0 No O nNa
1.2 Change of Use: O Yes O nNo O nNa
NEW BUILDINGS OR ADDITIONS: O Yes [0 No [J Na
2.1 Exceeds Threshold Building Limits: [ Yes O no

{CBCS-1999, (Add) 114.3 — 29-276b, C.G.S.)
USE GROUP CLASSIFICATION (302.1):
3.1 Mixed Uses (302.2):
HEIGHT AND AREA COMPUTATION - CASE 1: [ Yes O NA

(Single-use or mixed-use non-separated uses) Enter Table 503 with single-use or most restrictive use group of the mixed-use
classification and find minimum construction classification providing a Tabutar Area equal to or greater than the Adjusted Tabular Area.
4.1 BUILDING HEIGHT:
411 Actual Building Height: Story Feat
4.1.2 Actual Building Height (Table 503}, {504.0): Story Feat

4.2 OPEN PERIMETER COMPUTATION:
Building Perimeter: Feet

Building Open Perimeter: (506.2)

North East West South
Total Bidg. Open Perimeter: Feet
Percent (%) Open Perimeter:
Total Bldg. Open Perimeter/Bldg. Perimeter
% Increase for Open Perimeter (506.2):
{% Open perimeter - 25% x 2) = %

4.3 AREA CONVERSION FACTOR:
% of Aliowable Tabular Area (Table 503) 100%

% Reduction for Height (Table 506.4) -
% Increase for Open Perimeter (506.2}
% Increase for Fire Suppression (506.3)
Total Percentage Factor
Conversion Factor (% Factor/100)}
4.4 ACTUAL GROSS FLOOR AREA (Largest Floor) (202.0), (503.1): - SF
4.5 ACTUAL GROSS FLOOR AREA (Entire Building): SF
4.6 ADJUSTED TABULAR AREA (Actual Gross Floor Area/Conversion Factor): = SF
4.7 ALLOWABLE BUILDING AREA PER FLOOR (Conversion Factor x Tahular Area}: = SF
4.8 MINIMUM TYPE OF CONSTRUCTION REQUIRED {313.1.1, 503.1): SF
4.9 TYPE OF CONSTRUCTION ASSUMED FOR REVIEW (602.2, 602.3): SF

%

+ 4

HEIGHT AND AREA COMPUTATION - CASE 2 O Yes O NA

{Mixed-use separated use) Enter Table 503 and find minimum construction classification providing Tabular Areas which resulis in the sum
of the ratios of the Adjusted Tabular Area divided by the Tabular Area (TA) for each use group being a maximum of 1.00.

5.4 ACTUAL FLOOR AREA: USE SF
USE SF
USE SF
5.2 ADJUSTED TABULAR AREA(Actual Gross Floor Area/Conversion USE SF
Factor):
USE SF
Sum of: Adiusted Tabular _
A!..-e.-.a— = -+ «© + = *k
Tabular Area

**(If greater than 1.00 a higher type of construction is required)
5.3 MINIMUM TYPE OF CONSTRUCTION REQUIRED (313.1.2, 503):
54 TYPE OF CONSTRUCTION ASSUMED FOR REVIEW (602.2, 602.3):

Rev. 03-08-00 Page 1 of 2 Building Information Form




Appendix - K
6.0 CONSTRUCTION TYPE:

Minimum Type of Construction Required: (602.3)
Actual Type of Construction Provided:

7.0 MEANS OF EGRESS:
7.1 Total Occupant Load (Entire Building):
7.2 Total Occupant Load (Largest Floor):
7.3 Total Capacity Of Exits (Exit Discharge):

8.0 FIRE RESISTANT RATING OF STRUCTURE ELEMENTS (TABLE 602) REFER TO CONSTRUCTION DOCUMENTS FOR THE

FOLLOWING:
8.1 Exterior Walls (705):
8.1.1 Load Bearing (705.2): HR(S)
8.1.2 Non-load Bearing (705.2): HR(S)
8.2 Fire Walls & Party Walls {Table 707.1); HR(S)
8.3 Fire Separation Assemblies (709): -
8.3.1 Fire enclosure of exits (1014.11): HR(S)
8.3.2 Shafts (709), (710): HR(S)
8.3.3 Mixed Use Separation (313) HR(S})
8.3.4  Other Separation Assemblies: T HR(S)
8.4 Fire Partitions (711): HS(S)
8.5 Dweiling Unit Separations (711}, {713): HR(S)
8.6 Smoke Barriers (712) : HR({S)
8.7 Other Non bearing Partitions: T OHR(S)

B.8 Interior Bearing Walls, Bearing Partitions,
Columns, Girders, Trusses and Framing (716):
8.8.1 Supporting more than one floar; HR(S)

8.10.3  *20 ft. or more:

*

8.8.2  Supporting ane floor only of a roof: T HR(S)

8.8.3 Structural Members Supporting Wall {716) : HR(S)

8.9 Floor Construction Including Beams (713) : T HR(S)
8.10 Roof Construction (715) :

8.10.1  *15ft or less: HR(S)

8.10.2 > 151t or more: HR(S)

HR(S)

Height to lowest member.

9.0 FIRE PROTECTION SYSTEM (Chapter 9):
9.1 Fire Suppression System (904.0):
9.2 Alarms (918.0) :
9.3 Automatic Fire Detection System (919.0):
8.4 Smoke Control System (922.0):
9.5 Supervision (924.0):

l STATE FIRE SAFETY CODE (NFPA 101 Life Safety Code/1997, 1999 Connecticut Supplement):

1.0 CLASSIFICATION OF OCCUPANCY (Chapter 4, NFPA 101/97):

2.0 MINIMUM CONSTRUCTION TYPE REQUIRED (Occupancy Chapters & Table 6.2.1, NFPA 101/97):

{Convert the NFPA 220 Construction Type shown in Table 6.2.1 into the NBC Canstruction Type)

2.1 ACTUAL CONSTRUCTION TYPE PROVIDED (NBC Construction Type):

3.0 NOTIFICATION/ALARMS (Occupancy Chapters, NFPA 101/57):

4.0 DETECTION (Occupancy Chapters, NFPA 101/97):

5.0 EXTINGUISHMENT REQUIREMENTS (Occupancy Chapters, NFPA 101/97) :

Rev. 03-08-00 Poge2of 2 Building Information Form



APPENDIX L
"~ Govemmental Agency Exemption Certificate

Upon full execution and approval by all concemed parties of the Depantment of Public Works’
contract with the Consultant, the Department shall issue to the Consultant a Governmental
Agency Exemption Certificate bearing the Depantment's tax exemption number. All
subcontractor services provided under the Consultant's contract with the State of Connecticut
are not exemnpt from taxes. The Department of Revenue Services can guide the Consuitant
as to which services are exempt and which are not. It is the responsibility of the Consultant
to clarify tax status of those services with the Deparntment of Revenue Services. The
Department of Public works will not entertain any additional payments to the Consultant for
taxes. A sample of the Governmental Agency Exemption Certificate with attachment follows.

STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

GOVERNMENTAL AGENCY EXEMPTION CERTIFICATE

“I HEREBY CERTIFY: tbat this agency is exempt pursuant to §12-412(1) of the
Connecticut General Statutes, that the tangible personal property described herein which 1
shall purchase or lease or the service(s) which I shall purchase from:

_ will be used exclusively by this governmental agency for the purposes for which it is
organized and will not be resold. If a sale of meals 1o this agency is involved, I certify
that this agency neither has been nor will be reimbursed in any manner, by donations,
sales of tickets or otherwise, by the consumers of the meals for the price of such meals.

Description of Property or Service(s):

All subcantractor services provided under your contract with the State of Connecticut are
not exempt from taxes. The Department of Revenue Services can guide you as to which
services are exempt and which are not. Please contact the State of Connecticut,
Department of Revenue Services at 1-800-382-9463 or (860) 297-5962,

Purchaser: Department of Public Works ~ Tax Exempt. Number: 06-6000798-1326

{Name of Agency) (ses attachment)
- By: Tide:
Address: 165 Capitol Avenue
Hartford, CT 06106
Dated , at Hartdford, CT

165 Caplicd Avesua, Hartford, CT 06106
An Zgual Oppartunity Employer

L - |




APPENDIX L

STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

GOVERNMENTAL AGENCY EXEMPTION CERTIFICATE

“] HEREBY CERTIFY: that this agency is exempt pursuant to §12-412(1) of the
Connecticut General Statutes, that the tangible personal property described herein which [
shall purchase or lease or the service(s) which I shall purchase from:

_ will be used exclusively by this governmental agency for the purposes for which it is
organized and will not be resold. If a sale of meals to this agency is involved, I certify
that this agency neither has been nor will be reimbursed in any manner, by donations,
sales of tickets or otherwise, by the consumers of the meals for the price of such meals.

Description of Property or Service(s):

All subcontractor services provided under your contract with the State of Connecticut are
not exempt from taxes. The Department of Revenue Services can guide you as to which
services are exempt and which are not. Please contact the State of Connecticut,
Department of Revenue Services at [-800-382-9463 or (860) 297-5962.

Purchaser: Department of Public Works ~ Tax Exempt. Number: 06-6000798-1326
{Name of Agency) (see attachment)

By: ' Title:

Address: 165 Capitol Avenue
Hartford, CT 06106

Dated , at Hartford, CT

165 Capitol Avenue, Hartford, CT 06106
An Equal Opportunity Empiloyer

Y. -2



APPENDIX L

STATE OF CONNECTICUT

DEPARTMENT OF REVENUE SERVICES

Brucs B. Comish, Chief Financial Officer
Dept. of Public Works

Stats Offica Building, Room 522

Hartford CT

Dear Colleagtie:

| am pieased to provide you with your agency’s Connecticut State Agency Tax Exemption Number. You may
give this number to your vendors, along with the Governmental Agency Exemption Certificate, as further
evidence that your agency is exempt from Connecticut sales and usa taxes on the purchase or lease of
tangible persanal property and services, except for meals and lodging. Qualilying state agencies stifl must
get DRS advance approval for sales and usa tax exemptions for meals and lodging.

Tax exemption numbers are being issued only to Cannecticut state agencies. They are not being assigned to
agencies of the United States government or to municipalities or their agencies.

DRS has decided to issue these numbers to heip remedy the ongoing difficulties state government agencies
and their retailers have had substantiating the agency’s tax-exempt statuss. Additionally, we infend to
examine how our various sales and use tax exemption certificates—inciuding the Govemmental Agency
Exemption Certificate-—might be streamiined and simpiified for both purchasers and retailers.

For more information on the tax exemption number poficy, please see Pobicy Statement PS 98(4), Tax
Examption Numbers For Connecticut State Agencies (snciosed), or cafl the DRS Taxpayer Services Division
at 360-297-5962. As aiways, | welcomne your comments and suggestions. Feei free {0 e-mail me through our

Wet site at http/fwww.state.ct us/drs.

i
i

Gene Gavin, Commissioner OR-295 (NEW 1/99)
1 OR-295 (New 1/98) o
; NOTTRANSFERABLE or ASSIGNABLE ~ STATE OF CONNECTICUT 06-6000798-1326
f DEPARYMENT OF REVENUE SERVICES Tax Exemysion Number
i 25 sm_sg«. Hartford CT 08108-5032 January 27,1989 .
‘ ,_'.’ -l Cartes Bsimnc] '

mms&mwmmmmummmmmmmamummma
fangitie personal propesty and services, except for meals and lodging.  This permit is lssusd pursuant o Conn. Gen. Stat §12-412(1}A).

Dept. of Public Works
State Cffice Building, Room 522
Hartford CT

!
 TAXEXEMPTION NUMBER i %M :

L -3



APPENDIX L

STATE
OF CONNECTICUT

DEPARTMENT OF REVENUE SERVICES

Sigourney Street
wrtford CT 06106-5032

PS 98(4)

Tax Exemption Numbers For Connecticut State Agencies

PURPOSE: The purpose of this policy statement is to
announce that the Department of Revenue Services
(DRS) is pow assigning tax exemption pumbers 10
Connecricut government agencies that qualify for sales
and use mx exempuon under Conn. Gen. Stat.
§1212(1%A).

cards, tax exemption numbers will be particularly
important in heiping the purchasing card program operate
smoothly.

-STATUTORY AUTHORITY: Conn. Gen. Stav

§12-412(1A).

EFFECTIVE DATE: Effective upon issuance.

BACKGROUND: State government agencies have had
ongoing difficuities with remilers sudstantiatmg their
lax-exempt stames. Retaiiers that deal with govemment
agencies have also experienced probiems in verfymg
wx-exempt purchases. To remedy these difficulties and
0 allow both the agencies and their retailers ro operate
more efficiently, the Comptroiler’s Office has requested
that DRS issue tax exemption numbers o stte
government agencies,

MEALS AND [ ODGING PREAPPROVALS: DRS
will continue to require qualifying staze agencies and ail
other exempt organmizations (0 obtain DRS advancs
approval for safes and use tax exemptions for meais and
lodging. Exempt organizations must reguest pricr
approval at least threc wesks before the transaction for
which they seek exemmption. Ses PS 96(7), Purchases of
Meals or Lodging by Exempt Organizations or
Qualifving  Governmental Agencies; CERT-112.
Certificate for Exempt Qualifving Purchases of Meais or
Lodging by an Exempr Organization or Qualifying
Governmental Agency; and CERT-123.  Blanker
Cerdficate for Exempt Qualifying Purchases of Meals or
Lodging by an Exempr Organizarion or Qualifving
Gaverrunenial Agency.

TAX EXEMFTION NUMBERS FOR STATE
AGENCIES: DRS will issue tax sxemption sumbers
oniy to Connecticut stare agencies. Tax exemprion
numbers will not be assigned to agencies of the United
States government or to municipalities or their agencies.

The agency's tax exemption number may be used in
conjunction with the Governmental Agency Exemption
Certificate for paper purchase arders and will appear on
its purchasing cards (see beiow).

SALES AND PURCHASES BY FEDERAL
GOVERNMENT AGENCIES: For information on sales
and purchases by federal government agencies, see PS
95(2). Rewiler's Acceptance af UJS. Government
“LM.PAC" Credit Card for Purchasex Exempt Under
Conn. Gen Star. ¥12-412(]).

EFFECT ON OTHER DOCUMENTS: None affected.

PURCHASING CARDS: The Compuoller's Office is
developing a purchasing card program for state agencies.
Purchasing cards. which are similar (o credit cards, may
be used by authorized state agency personnel 10 make
agency purchases of $1000 or less. As government
agencies mave from paper purchase orders to purchase

L -4

EFFECT OF THIS DOCUMENT: A Policy Statememt
(PS) is a document that explams in depth a current
Department policy or practice affecting the liability of
taxpayers. Unlike 2 Ruling, 2 Poiicy Statement does aot
apply a policy or practice to a specific ses of facts but it
may be referred to for a geperal punidance by taxpayers.
Unlike a Special MNatice. it does not announce a new
poiicy or practice in response ® chapges in suate ar
federal laws on regulations or to judicial decisions.

Page 1 of 2
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APPENDIX L
FOR FURTHER INFORMATION: Please cail the

Department of Revenue Servicas during busmess hours.

3:00 am o 5:00 p.m.. Monday through Friday:

o 1-800-382-9463 (toll-fres from within Connecticut);
ar

+ 850-297.5962 (anywhere).

FORMS AND PUBLICATIONS: Forms and
publications are availahle ail day, seven days 4 wesk:

« Interpet: preview and download forms and
publications from the DRS web site:
htttp=/fwww.state.ct.ns/drs;

DRS TAX-FAX: i} 860-297-5698 from the
handset amtached t your fax machine and sefect from
Telephone: use the phone number listed above and
select Option 2 from a wouch-tone phone,
Telecommunicarions Device for the Deaf (TDED/TT)
usars oanidy call 8360-297-4911 during business hours.

S SE(4)
Sains and ute X
lasomt: W2/58

Page 2 0f 2
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Appendix - M
Sample
LIFE CYCLE COST ANALYSIS DETERMINATION FORM

STATE OF CONNECTICUT
Department of Public Works
165 Capitol Avenue, Hartford, CT 06106

DPW Project No. Submittal Date Date DPW Rec'd

A. Project Data:

1. Name:

[3¥]

. Location :

. Project No.

4l

4. State Agency:

5. Agency Representative: Tel.
6. Architect/Engineer: Tel.
7. DPW Team Manager: Tel.
B. Form prepared by: Tel.

C. Building Category - Indicate whether new construction, additions or renovation including the floor area.
New Construction SF Addition SF  Renovations SF
Check one of the following items:

1. State Owned School [ ] 2. State Funded School [ ] 3. State Owned Building | ]
4. Leased [ ] 5. Design-Build [1] 6. Other [ ]

D. Occupancy: Use group or occupancy class designated by the NFPA 101 or BOCA.
E. Agency Program Requirements. Please provide the following information:
1. Describe scope of work in sufficient detail as approved by the Agency:

(Attach separate sheet if additional space is required.)

To be completed by the Department of Public Works.

The above projeét will / will not require a Life Cycle Cost Analysis.

Chief Engineer Date
cc DPW Engineer and Team File

Consultant Procedure Manual M- 1 02/01/00




APPENDIX M (Cont.)
Sample Format for Title Page

Life Cycle Cost Analysis

For

NEW BUILDINGS, ADDITIONS AND RENOVATIONS
Funded By
STATE OF CONNECTICUT

Sixth Edition

<< State Seal >>

Prepared by

THE STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

In Accordance With

CONNECTICUT GENERAL STATUTES SECTION 16a-38

Effective Date February 1, 1996

Approved By: Date:

Commissioner

Consultant Procedure Manual M-2
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Sample
BID DATA
(To be completed by the Architect/Engineer)
State of Connecticut Date:
Department of Public Works
Room No. Project No.
State Office Building
Hartford, CT 06106 Title:
Gentlemen:

The drawings and specifications we have prepared for the subject project include therein the following
items that will require special attention in the preparation of the Proposal Form.

SUPPLEMENTAL BIDS: (list in order of priority)

Section No. Description Est. Additional Cost

CASH ALLOWANCES: (Subject to prior approval}

Section No. Quantity Description
3
SPECIAL UNIT PRICES:
Section No. Base Bid Oty Uit Add Deduct
$ $
b $

Special requirements of project that need to be considered in an award to the lowest qualified bidder (e.g.,
number of years specialized in historical construction etc.) are:

Pertmanent telephone service is /is not required. (check cne)
Calendar days required to complete construction of the project: Days (Consider mat./equip.

long lead time, special work periods, facility shutdown)

Unless indicated above, there are no provisions in the drawings and/or specifications prepared under my
direction for this project that require special attention during the bid period. I further state that all
drawings and specifications prepared by my office and by the consultants retained by me have been

coordinated by me.

Signed: Architect/Engineer

Consultant Procedure Manual N-1 02/01/00




Appendix - O
STATEMENT OF SPECIAL INSPECTIONS

As a requirement of BOCA 1996 paragraph 1705.1 we are required as follows:

General: The permit applicant (State of CT, DPW) shall provide special inspections
where application is made for construction as described in this section. The special
inspectors and testing laboratory shall be engaged by the owner or owner’s agent and
shall be qualified and approved for the inspection of the work described herein. The
special inspectors and testing laboratory shall not be engaged by the contractor whose
work 1s to be inspected or tested.

Exceptions:
1. Special inspections are not required for work of a minor nature or where
warranted by conditions in the jurisdiction.
2. Special inspections are not required for building components unless the

design involves the practice of professional engineering or architecture as
defined by applicable state statutes and regulations governing the
professional registration and certification of engineers or architects.

3. Special inspections are not required for occupancies in Use Group R-3 and
occupancies in Use Group U that are accessory to a residential occupancy
including, but not limited to, those listed in Table 312.1.

As further noted in the BOCA National Building Code/1996 Commentary:

Previously, special inspection requirements were derived from referenced standards in
conjunction with code text. Special inspection requirements address three areas:

¢ Adequacy of materials;

* Adequacy of fabrication; and

¢ Adequacy of site construction techniques.
Because of a lack of necessary credentials or a lack of staffing, however, detailed
structural inspections usually were best accomplished by specialists or professionals
rather than the code official.
Attached herein, you will find the forms developed by the Connecticut Engineers in

Private Practice —~ Structural Engineers Coalition “Statement of Special Inspections” with
the Schedule of Special Inspection Services, which the DPW has adopted.




]
STRUCTURAL

ENGINEERS
CoALITION

CONNECTICUT ENGINEERS
IN PRIVATE PRACTICE
]

Statement of Special Inspections

Project:

Location:

Owner:

Owner's Address:

Architect of Record:
Structural Engineer of Record:

This Statement of Special Inspections is submitted as a condition for permit issuance in accordance with the
Special Inspection requirements of the BOCA National Building Code. it includes a Scheduie of Special
Inspection Services applicable to this project as well as the name of the Special inspector and the identity of
other approved agencies intended to be retained for conducting these inspections.

The Special Inspector shall keep records of all inspections and shall fumish inspection reports to the Building
Official, Structural Engineer and Architect of Record. Discovered discrepancies shall be brought to the
immediate attention of the Contractor for correction. |If such discrepancies are not comrected, the
discrepancies shall be brought to the attention of the Building Official, Structural Engineer and Architect of
Record. The Special inspection program does not relieve the Contractor of his or her responsibilities.

Interim reports shall be submitted to the Building Official, Owner, Structural Engineer and Architect of
Record.

A Final Report of Special Inspections documenting completion of all required Special Inspections and
correction of any discrepancies noted in the inspections shall be submitted prior to issuance of a Cerificate
of Use and Occupancy.

Job site safety and means and methods of construction are solely the responsibility of the Contractor.

interim Report Frequency: or [] per attached schedule.

Prepared by:

(type or print name)

Signature Date Design Professional Seal
Owner’s Authorization: Building Official's Acceptance:
Signature Date Signature Date

PN AT ™ amme ARA ST . L Tt i TS S [y DU LI, - ST AT ARAn
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Sheet 2 of
Project:

Schedule of Special Inspection Services

The following sheets comprise the required schedule of special inspections for this project. The construction
divisions which require special inspections for this project are as follows:

Cold-Formed Steel Framing

Spray Fire Resistant Material

Weod Construction

Exterior Insulation and Finish System
Special Cases

[ Soils and Foundations
(] Cast-in-Place Concrete
[J Precast Concrete

[] Masonry
[ structural Steel

Loaan

Inspection_Agents [ Firm | Address 4
1. Special Inspector

2. Testing Laboratory

3. Testing Laboratory

4. Other

Note: The qualifications of all personnel performing Special Inspection activities are subject to the approval
of the Building Official.

The inspection and testing agent shalli be engaged by the Owner or the Owner's Agent, and not by the
Contractor or Subcontractor whose work is to be inspected or tested. Any conflict of interest must be
disclosed to the Buiiding Official, prior to commencing work.

The credentials of all Inspectors and testing technicians shall be provided if requested.

It is recommended that the person administering the Special Inspections program be a Professional Engineer
experienced in the design of buildings.

Key for Minimum Qualifications of Inspection Agents (where indicated on Schedules)
PE Professional Engineer
EIT Engineering in Training
ACl American Concrete Institute Certified Concrete Field Testing Technician
AWS American Welding Society Certified Welding Inspector
ASNT _| American Society of Non-Destructive Testing - Level |l or lil

Qualifications of inspection agents may be indicated on the Schedule in instances where the Structural
Engineer deems such requirements are appropriate.
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Scheduie of Special Inspection Services

Soils and Foundations

Project:

Sheet

of

Item

Agent No. | Scope
{Qualif.)

——— —
1. Shallow Foundations

2. Controlled Structural Fill
1705.7

3. Deep Foundations
17086.8;, 1705.9; 1816.13

4. Other

AT . ANA AT - Chad e e a b al M el e e Ll
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Schedule of Special Inspection Services

Cast-in-Place Concrete

Project:

Sheet

of

1705.4.1

Item Agent No. | Scope
(Qualif.)
1. Mix Design’
1705.4.1
2. Material Certification’

3. Reinforcement Installation’
1705.4.2

4. Post-Tensioning Operations®
170545

5. Batching Plant’
1705.4.4

6. Fommwork Geometry
CT 1705.4.3

7. Concrete Placement®
1705.4.4

8‘. Evaluation of Concrete
Strength®
1705.4.4

9. Curing and Protection’
1705.4.4

10. Other
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Schedule of Special Inspection Services

Sheet

of

Precast Concrete Project:
Item Agent No. | Scope

_L_(Quaiit,) -
1. Plant Certification / Quality T

Controf Procedures
1705.2: 1705.4.6

2. Mix Design'
1705.4.1

3. Material Certification’
1705.4.1

4. Reinforcement Installation®
1705.4.2

5. Prestress Operations”
1705 4.5

6. Connections / Embedded
items

7. Formwork Geometry
CT 1705.4.3

8. Concrete Placement®
1705.4.4

9. Evaluation of Concrete
Strength®
1705.4.4

10. Curing and Protection’
1705.4.4

11. Erected Precast Elements
1705.4.7 .

12. Other

O AT e AN AT

[ Y P SRy

BT SN o TSy R PR,

Fo Tl o T ot o ¥ Y T




Schedule of Special Inspection Services
Masonry

Project:

Sheet of

Item

1. Material Certification®

Agent No.
{Qualif.)

Scope

1705.5

g

2. Mixing of Mortar and Grout
1705.5

3. Installation of Masonry '~
1705.5

4. Reinforcement instatlation’’
17055

5. Grouting Operations
1705.5

6. Weather Protection™
17055

7. Evaluation of Masonry
Strength™
1705.5

8. Anchors and Ties"
1705.5

S. Cther
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Schedule of Special inspection Services Sheet of
Structural Steel Project:

Item Agent No. | Scope
{Qualif.)

1. Fabricator Ceification/
Quality Control Procedures
1705.2; 1705.3.1

2. Material Certification > """

1705.3.2

3. Open Web Steel Joists
1705.2; 1705.3.1

4. Bolting™
1705.3.3.1
5. Weiding”'
1705.3.3.2

6. Shear Connectors™

7. Structural Details

1705.3.3.3
8. Metal Deck
9. Other
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Schedule of Special Inspection Services Sheet of
Cold-Formed Steel Framing Project:

Item Agent No. | Scope
{Qualif.)

1. Member Sizes

2. Materal Thickness

3. Material Properties

4_ Mechanical Connections

5. Welding

€. Framing Details

7. Other
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Schedule of Special Inspection Services Sheet of

Spray-Applied Fire Resistant Material Project:

item Agent No. | Scope
{Qualif.)

1. Material Specifications

2. Laboratory Tested Fire
Resistance Design

3. Schedule of Thickness

4. Surface Preparation
1705.12.1

5. Application
1705.12.2

6. Curing and Ambient Condition
1705.12.2

7. Thickness
1705.12.3

8. Density
v 1705124

9. Bond Strength
1705125

10. Other
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Schedule of Special inspection Services Sheet of
Wood Construction Project:
Item Agent No. | Scope

(Qualif.)

| ——

1. Fabricator Cerification/
Quality Control Procedures
1705.2; 1705.6

2. Materal Grading

4. Connections
1705.6

4. Framing and Details

5. Other
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Schedule of Special Inspection Services Sheet of

Exterior Insulation & Finish Systems (EIFS)  Project:

item Agent No. { Scope
{Qualif.)

7. Material Submittals

8. Condition of Substrate
1705.13

9. Application of Foam Plastic
Board
1705.13

10. Application of Coatings
1705.13

11. Application of Mesh
1705.13

12. Ambient Condition and Curing
1705.13

13. Flashing and Joint Details
1705.13

14. Sealants/Caulks
170513

15. Other
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Schedule of Special Inspection Services

Sheet

of

Special Cases Project:
item Agent No. | Scope
{Qualif.)
rrrr— —

T e

ara T . Flhmdsme mmd of e mmim] tmmw — kil o . SIS ST ARAN

0-1%




Schedule of Special Inspection Services Sheet of
References Project:

T 2N OGS W~

N O
D G A WON O

17.
18.
18.

20.
21.
. AWS D1.1 - 92, Structural Welding Code - Steel, § 7.8.

ACI 318-95, Building Code Requirements for Structural Concrete, Chapter 3.

ACI 318-85, Building Code Requirements for Structural Concrete, § 7.4,7.5, 7.6 and 7.7.

ACI 318-95, Building Code Requirements for Structural Concrete, § 18.18.

ACI| 318-85, Building Code Requirements for Structural Concrete, Chapter 4 and § 5.2, 5.3, 5.4 and 5.8.
ACI 318-95, Building Code Requirements for Structural Concrete, § 5.9 and 5.10.

AC! 318-85, Building Code Requirements for Structural Concrete, § 5.6.

ACI 318-85, Building Code Requirements for Structural Concrete, § 511,512 and 5.13.

ACI 530.1 / ASCE & / TMS 602 - 95, Specifications for Masonry Structures, § 2.3.

AC| 530.1 / ASCE 6 / TMS 602 — 95, Specifications for Masonry Structures, §26.

. ACI 530.1 / ASCE 6 / TMS 602 - 95, Specifications for Masonry Structures, §3.2

. ACI 530 / ASCE 5/ TMS 402 - 95, Building Code Requirements for Masonry Structures, Chapter 8.

. AC| 530.1 / ASCE 6 / TMS 602 ~ 95, Specifications for Masonry Structures, § 3.5.

. ACI 530.1/ ASCE 6 / TMS 602 - 95, Specifications for Masonry Structures, §1.8.

- ACI 530.1 / ASCE 6 / TMS 602 — 95, Specifications for Masonry Structures, 5§14

- ACI 530/ ASCE 5/ TMS 402 - 95, Building Code Requirements for Masonry Structures, § 4.2 and 5.14.
. AISC ASD - 88, Specification for Structural Steel Buildings — Allowable Stress Design and Plastic

Design, § A3.4 and A3.6.

AISC LRFD - 93, Load and Resistance Factor Design Specification for Structural Steel Buildings, § A3.3
and A3.5.

ASTM A6 — 95¢, Specification for General Requirements for Rolled Steel Plates, Shapes, Sheet Piling,
and Bars for Structuraf Use.

ASTM AS568 ~ 95, Specification for Steef Sheet, Carbon and High-Strength, Low-Alloy, Hot-Rolled and
Cold Rolled, General Requirements For.

RCSC - 85 (88), Specification for Structural Joints Using A325 or A490 Bolts, § 9.
AWS D1.1 - 92, Structural Welding Code - Steel, § 6.
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Appendix - P
Sample
SEMI-MONTHLY SUPERVISION REPORT

1. PROJECT Title:

Number;

Report submitted by:

A/E Representative:

DPW Project Manager:

£

. NAME CF CONTRACTOR:

DATE OF VISITS BY A/E:

[V3)

4. SHOP DRAWINGS RECEIVED AND APPROVED: (Please provide details and status)

. SAMPLES COR MATERIALS APPROVED:

L

6. CHANGE ORDERS (INITIATED, REVIEWED OR APPROVEDY}:

7. APPROVED MONTHLY REQUISITIONS:

8. CONTRACT STATUS:

Date Contract Signed
Date Work Started
Contract Time (Working or Calendar Days)
DPW Approved Extension of Time
Time Used to Date
Time Remaining
Percentage of Time Used
Original Scheduled Completicn Date

9. LIST DISCREPANCIES, CONFLICTS AND CLARIFICATIONS:

10. GENERAL REMARKS. IF THERE IS A TIME DELAY, PLEASE PROVIDE DETAILS:

Signed:

Architect/Engineer Date

Copy to: DPW Project Manager

Consultant Procedure Manual P-1 02/01/00




Appendix - Q
Sample
CERTIFICATE OF COMPLIANCE

Commissioner:

Agency: Department of Public Works, State of Connecticut
Address: 165 Capitol Avenue, Hartford CT 060106

Project Title:

Address:

Project Number:

PART - A, COMPLETION OF THE DESIGN (submit prior to bid)

THIS IS TO CERTIFY THAT to the best of my knowiedge, information, and belief, the above-described project has been designed in
substantial compliance with the requirements of the State of Connecticut Basic Building Code and other applicable codes as required
by Chapter 541, General Statutes of Connecticut. Minor deficiencies and approved variances are indicated below: {list all
modifications)

Signed by Commissioner Date

Signed by Architect/Engineer Date Registration No.

PART - B, COMPLETION OF THE CONSTRUCTION (submiz prior to occupancy)

THIS IS TO CERTIFY THAT to the best of my knowledge, information, and belief, the above-described project was built in
accordance with the plans and specifications and approved change orders, and is in substantial compliance with all applicable codes.
Special stipulations are noted betow:

Special stipulations are noted below:

Signed by Architect/Engineer Date Registration No.
Signed by General Contractor Date
Signed by Commissioner Date

(Note: Required only for struciures that do NOT exceed the threshold limit)

Sent by:
Date
Received by State Building Inspector
Date
cc A/E; General Contracter Agency (Building Location)
DPS-Office of State Building Inspector DPW-File;

P.O. Box 2794, Middletown CT 06457-9294

Consultant Procedure Manual Q-1 ' 02/01/00
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APPENDIX R

[\OPY-ARCH PRCTOTYPA RGO TR,

STATE SEAL

DPW SIGN-OFF BLOCK

) 3 for reference L
" 1
STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS %@0
,%wb
REVIEWED BY "
ARCHITECTURAL 0 -
CODES S S
STRUCTURAL | (\Gk =
MECHANIGAE, A\l ,f
rreqrAoX =
C‘ég/soms i
. o)
\\e\\% TELECOM'S
' EQUIPMENT

if drawing are nol produced on ca, the above are o be added
{0 ihe cover sheel os a Slanpak reproduction. See somple cover sheel.

R
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Appendix - T
FORMAT FOR SPECIFICATIONS / PROJECT MANUAL

FORMAT

The section specifications format shall be consistent with “SectionFormat” structure recommended by the
Construction Specification Institute (CSI) for construction projects. (Refer also to sample title page, table of
contents and page and section format for the technical specifications included in this appendix)

TECHNICAL SPECIFICATIONS - Section Structure
The sections shall have three parts, the content of which is as follows:

PART 1 - GENERAL Describes the administrative, procedural, and temporary requirements unique to
the section. Part 1 is an extension of the subjects covered in Division I and
amplifies information unique to the section.

PART 2 — PRODUCT Describes materials, products, equipment, systems, or assembles that are
required for incorporation into the project. Manufactured materials and products

are included along with the quality level required.

PART 3 - EXECUTION Describes the preparatory action and the method in which products are to be
incorporated into the project. Site building assemblies and site manufactured

preducts and systems are introduced.

Each part is divided into articles that are then further divided into paragraphs and on occasion, subparagraphs. lfa
section does not require the use of one or two of the three parts, then the part number and the title is stated and the
words “Not Used” under the part title.

The text information within a specification section is organized mto the following hierarchy:

Three parts;

Each part with one or more articles;

Each article with one or more paragraphs;

Each paragraph with one or more subparagraphs as needed.

This sequence should be followed as closely as possible. The extent of the subdivision of the information depends
on the complexity of the section, the nature of the subject being described, and the preferences of the specifier.

All section articles are optional and should be selected from the list for inclusion in a section only as required to
categorize the information being presented. If a suggested article does not apply to a particular project
specification section it should not be used. Most specification sections can address the project requirements using

only a few of the listed articles.

Consultant Procedure Manual T-1 02/01/00




APPENDIX T (Cont.)
OUTLINE - Checklist

PART 1 - GENERAL

SUMMARY
Section Includes
Products Supplied But Not Installed
Under This Section
Products Installed But Not Supplied
Under This Section
Related Sections
Allowances
Unit Prices
Measurement Procedures
Payment Procedures
Alternates/Alternatives
REFERENCES
DEFINITIONS
SYSTEM DESCRIPTION
Design Requirements
Performance Requirements
SUBMITTALS
Product Data
Shop Drawings
Samples
Quality Assurance/control Submittals
Design Data
Certificates, Manufacturer’s
Instructions, Manufacturer’s
Field Reports
Closeout Submittals

QUALITY ASSURANCE
Qualifications
Regutatory Requirements
Certifications
Field Samples
Mock-ups
Pre-Installation Meetings

DELIVERY, STORAGE

AND HANDLING
Packing, Shipping, Handling, and

Unloading
Acceptance at Site
Storage and Protection

PROJECT/SITE CONDITIONS
Environmental Requirements
Existing Conditions

SEQUENCING

SCHEDULING

WARRANTY
Special Warranty

SYSTEM STARTUP

OWNERS INSTRUCTIONS

COMMISSIONING

MAINTENACE
Extra Materials
Maintenance Service

PART 2 - PRODUCTS

MANUAFACTUTERS
EXISTING PRODUCTS
MATERIALS
MANFACTURED UNITS
EQUIPMENT
COMPONENTS
ACCESSORIES

MIXES

FABRICATION

Shop Assembly

FINISHES
Shop Priming
Shop Finishing

SOURCE QUALITY CONTROL
Fabrication Tolerances
Tests Inspections
Verification of Performance

PART 3 - EXECUTION

ACCEPTANCE INSTALLERS
EXAMINATION
Site Verification of Conditions
PREPARATION
Protection
Surface Preparation
ERECTION
INSTALLATION
APPLICATION
CONSTRUCTION
Special Techniques
Interface with Other Work
Sequences of Operation

Consultant Procedure Manual

Site Tolerances
PREPAIR/RESTORATION
RE-INSTALLATION
FIELD QUALITY CONTROL

Site Test

Inspection

Manufacturer's Field Service
ADJUSTING
CLEANING
DEMONSTRATIONS
PROTECTION
SCHEDULES

02/01/00




APPENDIX T (Cont.)

SPECIFICATION - Divisions / Sections Numbers and Titles

DIVISION 1 - GENERAL CONDITIONS

01010 SUMMARY OF WORK

01020 ALLOWANCES

01025 MEASUREMENT AND PAYMENT

01030 ALTERNATES/ALTERNATIVES

01035 MODIFICATION PROCEDURES

01040 COORDINATION

01050 FIELD CONDITIONS

01060 REGUALATAR REQUIREMENTS

01070 IDENTIFICATION SYSTEMS

01090 REFERENCES

01100 SPECIAL PROJECT PROCEDURES

(1200 PROJECT MEETINGS

01300 SUBMITTALS

01400 QUALITY CONTROLS

01500 CONSTRUCTION FACILITIES AND
TEMPORARY CONTROLS

01600 MATERIAL AND EQUIPMENT

01650 FACILITIES STARTUP/COMMISSIONING

01700 CONTRACT CLOSEQUT

01800 MAINTENANCE

DIVISION 2 - SITEWORK

02010 SUBSURFACE INVESTIGATION
02050 DEMOLITION

02100 SITE PREPARATION

02140 DEWATERING

02130 SHORING AND UNDERPINNING
02160 EXCAVATION SUPPORT SYSTEMS
02176 COFFERDAMS

02200 EARTHWORK

02300 TUNNELING

02350 PILES AND> CAISSONS

02450 REILROAD WORKS

02480 MARINE WORK

02500 PAVING AND SURFACING

02600 UTILITY PIPING MATERIALS
02660 WATER DISTRIBUTION

02680 FUEL AND STEAM DISTRIBUTION
02700 SEWERAGE AND DRAINAGE
02760 RESTORATION OF UNDERGROUND PIPE
02770 PONDS AND-RESERVOIRS

02780 POWER AND COMMUNICATIONS
02800 SITE IMPROVEMENTS

02900 LANDSCAPING

DIVISION 3 - CONCRETE

03100 CONCRETE FORMWORK
03200 CONCRETE REINFORCEMENT
03250 CONCRETE ACCESSORIES

Consultant Procedure Manual

03300 CAST-IN-PLACE CONCRETE
03370 CONCRETE CURING

03400 PRECAST CONCRETE

03500 CEMENTIOUS DECKS AND TOPPINGS

03600 GROUT

(3700 CONCRETE RESTORATION AND
CLEANING

03800 MASS CONCRETE

DIVISION 4 - MASONRY

04100 MORTAR AND MASONRY GROUT

04150 MASONRY ACCESSCRIES

04200 UNIT MASONRY

04400 STONE

04500 MASONRY RESTORATION AND
CLEANING

04550 REFRACTORIES

04600 CORROSION RESISTANT MASONRY

04770 SIMULATED MASONRY

DIVISION 5 - METALS

05010 METAL MATERIALS

05030 METAL COATINGS

(15050 METAL FASTENING

05100 STRUCTURE AND METAL FRAMING
05200 METAL JOISTS

05300 METAL DECKING

05400 COLD FORMED METAL FRAMING
05500 METAL FABRICATIONS

05580 SHEET METAL FABRICATIONS
05700 ORNAMENTAL METAL

05800 EXPANSION CONTROL

05900 HYDRAULLIC STRUCTURES

DIVISION 6 - WOOD AND PLASTICS

06050 FASTENERS AND ADHESIVES
06100 ROUGH CARPENTRY

061530 HEAVY TIMBER CONSTRUCTION
06150 WOOD AND METAL SYSTEMS
06170 PREFABRICATED STRUCTURAL WOOD
06200 FINISHED CARPENTRY

06300 WOOD TREATMENTS

06400 ARCHITECTURAL WOODWORK
06500 STRUCTURAL PLASTICS

06600 PLASTIC FABRICATIONS

06650 SOLID POLYMER FABRICATIONS

02/01/00




DIVISION 7 - THERMAL AMD MOISTURE
PROTECTION

07100 WATERPROOFING

07150 DAMPPROOFING

07180 WATER REPELLENTS

07190 VAPOR RETARDERS

07195 AIR BARRIERS

07200 INSULATION

07240 EXTERIOR INSULATION AND FINISH
SYSTEMS

07250 FIREPROOFING

07270 FIRESTOPPING

07300 SHINGLES AND ROOCF TILES

07400 MANUFACTURED ROOFING AND
SIDING

(7480 EXTERIOR WALL ASSEMBLIES

07500 MEMBRANE ROOFING

07570 TRAFFIC COATINGS

07600 FLASHING AND SHEET METAL

07700 ROOF SPECIALTIES AND ACCESSORIES

07800 SKYLIGHTS

07900 JOINT SEALERS

DIVISION 8 -DOORS AND WINDOWS

08100 METAL DOORS AND FRAMES
08200 WOOD AND PLASTIC DOORS
08250 DOOR OPENING ASSEMBLIES
08300 SPECIAL DOORS

08400 ENTRANCE AND STOREFRONTS
(8500 METAL WINDOWS

08600 HAREWARE

08800 GLAZING

08900 GLAZED CURTAIN WALLS

DIVISION 9 - FINISHES

09100 METAL SUPPORT SYSTEMS
09200 LATH AND PLASTER

09250 GYPSUM BOARD

09300 TILE

09400 TERRAZZO

09450 STONE FACING

09500 ACOUSTICAL TREATMENT
09540 SPECIAL WALL SURFACES
09545 SPECIAL CEILING SURFACES
09550 WOOD FLOORING

09600 STONE FLOORING

09630 UNIT MASONRY FLOORING
09650 RESILIENT FLOORING
09680 CARPET

09700 SPECIAL FLOCRING

09780 FLOORING TREATMENT
09800 SPECIAL COATINGS

09900 PAINTING

09950 WALL COVERINGS

DIIVISION 10 - SPECIALTIES

Consultant Procedure Manual

10100 VISUAL DISPAY BOARDS

10150 COMPARTMENT CUBICLES

10200 LOUVERS AND VENTS

10240 GRILLES AND SCREENS

10250 SERVICE WALL SYSTEMS

10260 WALL AND CORNER GUARDS

10270 ACCESS FLOORING

10290 PEST CONTROL

10300 FIREPLACES AND STOVES

10340 MANUAFACTURED EXTERIOR
SPECIALTIES '

10350 FLAG POLES

10400 INDETIFING DEVICES

10450 PEDESTRIAN CONTROL DEVICES

10500 LOCKERS

16520 FIRE PROTECTION SPECIALTIES

10530 PROTECTIVE COVERS

10550 POSTAL SPECIALTIES

10600 PARTITIONS

10650 OPERABLE PARTITIONS

10670 STORAGE SHELVING

10700 EXTERIOR PROTECTION DEVICES FOR
OPENINGS

10750 TELEPHONE SPECIALTIES

10800 TOILET AND BATH ACCESSORIES

10880 SCALES

10900 WARDROBE AND CLOSET SPECIALTIES

DIVISION 11 - EQUIPEMENT

11010 MAINTENANCE EQUIPMENT

11020 SECURITY AND VAULT EQUIPMENT

11030 TELLER AND SERVICE EQUIPMENT

11040 ECCLESIASTICAL EQUIPMENT

11050 LIBRARY EQUIPMENT

11060 THEATER QND STAGE EQUIPMENT

11070 INSTRUMENTAL EQUIPMENT

11080 REGISTRATION EQUIPMENT

11090 CHECKROOM EQUIPMENT

11100 MERCANTILE EQUIPMENT

11116 COMMERCIAL LAUNDRY AND DRY
CLEANING EQUIPMENT

11120 VENDING EQUIPMENT

11130 AUDIO-VISUAL EQUIPMENT

11140 VEHICLE SERVICE EQUIPMENT

11150 PARKING CONTROL EQUIPMENT

11160 LOADING DOCK EQUIPMENT

11170 SOLID WASTE HANDLING EQUIPMENT

11190 DETENTION EQUIPMENT

11200 WATER SUPPLY AND TREATMENT

11280 HYDRAULIC GATES AND VALUES

11300 FLUID WASTE TREATMENT AND
DISPOSAL EQUIPMENT

11400 FOOD SERVICE EQUIPMENT

11450 RESIDENTIAL EQUIPMENT

11460 UNIT KITCHEN

11470 DPARKROOM EQUIPMENT

11480 ATHLETIC, RECREATIONAL AND

THERAPEUTIC EQUIPMENT

11500 INDUSTRIAL AND PROCESS

02/01/00




EQUIPMENT
11600 LABORATORY EQUIPMENT
11650 PANETARIUM EQUIPMENT
11660 OBSERVATORY EQUIPMENT
11680 OFFICE EQUIPMENT
11700 MEDICAL EQUIPMENT
11780 MORTUARY EQUIPMENT
11850 NAVIGATIONAL EQUIPMENT
11870 AGRICULTURAL EQUIPMENT

DIVISION 12 — FURNISHINGS

12050 FABRICS

12100 ARTWORK

12300 MANUFACTURED CASEWORK
12500 WINDOW TREATMENT

12600 FURNITURE AND ACCESSORIES
12670 RUGS AND MATS

12700 MULTIPLE SEATING

12800 INTERIOR PLANTS AND PLANTERS

DIVISION 13 - SPECIAL CONSTRUCTION

13010 AIRSUPPORTED STRUCTURES

13020 INTERGATEED ASSEMBLIES

13030 SPECIAL PURPOSE ROOMS

13080 SOUND, VIBRATION AND SEISMIC
CONTROL

13090 RADIATION PROTECTION

13100 NUCLEAR REACTOR

13120 PRE-ENGINEERED STRUCTURES

13150 AQUATIC FACILITIES

13175 ICE RINKS

13180 SITE CONSTRUCTED INCINERATORS

13185 KENNELS AND ANIMAL SHELTERS

13200 LIQUID AND GAS STORAGE TANKS

13220 FILTER UNDERDRAINS AND MEDIA

13230 DIGESTER COVERS AND
APPURTENANCES

13240 OXYGENATION SYSTEMS

13260 SLUDGE CONDITIONING SYSTEMS

13300 UTILITY CONTROL SYSTEMS

13400 INDUSTRIAL AND PROCESS CONTROL
SYSTEMS

13500 RECORDING INSTRUMENTATION

13550 TRANSPORTATION CONTROL
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APPENDIX T (Cont.) PAGE AND SECTION FORMAT FOR TECHNICAL SPECIFICATIONS
SECTION 04100

MASONRY MCRTAR
PAGE 1

PART 1 - GENERAL

b=

.01 SECTION INCLUDES

A, Mortar for unit masonry and stone veneer.

1.02 RELATED SECTICNS
A. Section 04200 - Unit Masonry: Mortar for concrete unit. masonry.
B. Section 04450 - Stone Veneer: Mortar for natural stone veneer.
1.03 REFERENCES
A, ASTM C150 - Portland Cement.

B. ASTM Cl44 - ARggregate for Masonry Mortar.

C. ASTM C207 Hydrated Lime for Masonry Purposes.
D. ASTM C270 - Mortar for Unit Masonry.

E. International Masonry Industry All-Weather Council {IMIAC)-
Recommended Practice and Guide Specifications for Cold Weather
Construction.

1.04 DELIVERY, STORAGE AND HANDLING
A. Deliver products teo site under provisions of Section 01600.

B. Stores and protect products under provision cof Section 01600.

C. Protect cement from moisture and humidity.

=

.05  ENVIRONMENTAL REQUIREMENTS
A. Cold weather reguirements: IMIAC requirements.
B. Maintain materials and surrounding air temperature to minimum 10

degrees C {40 degrees F) prior to, during and 48 hours after
completion of masonry work.
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SECTION 04100
MASORY MORTAR

PAGE 2
— PRODUCTS

MATERIALS

A. Portland Cement: ASTM C150, Normal - Type I, white colcor for face
brick and gray color for commeon brick.

B. Mortar aggregate: ASTM Cl44, standard masonry type; clean, dry;
protected from dampness, freeing, or foreign matter.

C. Hydrated Lime: ASTM C207, Type S.

p. Water: Clean and potable.

E. Mortar Coler: Mineral oxide pigment; brown color; “Best Mortar”
manufactured by Acme Manufacturing Co., Ltd.

MIXES

A. Mortar for Load Bearing Walls and Partitions: ASTM C270, Type S,
using proportions method.

8. Mortar for Non-load Bearing Walls and Partitions: ASTM C270, Type N,
using proportion method,

MORTAR MIXING

A,

Thorocughly mix mortar ingredients in quantities needed for immediate
use in accordance with ASTM C270C.

Add mortar color in accordance with manufacturer’s instructions.
Provide uniformity of mix and coloraticn.

Do not use anti-freeze compounds to lower the freezing point of
mortar.

EXECUTION

INSTALLATION

A.

Install mortar in conjunction with Section 04200 and 04450

FIELD QUALITY CONTROL

A,

Field testing will be performed under provisions of Section 01400.

END OF SECTION
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Sample
SAMPLE SPECIFICATIONS FOR ASBESTOS-CONTAINING ROOFING MATERIAL
REMOVAL
Section075__
Membrane Roofing
Page ‘

ASBESTOS-CONTAINING ROOFING MATERIAL REMOVAL
PART 1 GENERAIL
1.1 Scope.

A. The work specified herein shall be the removal of asbestos-containing roofing materials by persons who
are knowledgeable, qualified, licensed, and trained in the removal, treatment, handling, and disposal of
asbestos-containing roofing material, and the subsequent cleaning of the affected environment. The
Contractor shall have a Competent Person in control on the job site with authority to take prompt corrective
measures at all times during roofing removal work. This person must comply with applicable Federal, State
and Local regulations which mandate work practices, and be capable of performing the work of this contract,

B. The State will retain the services of a Project Monitor for protection of its interests and those using the
building. Area air sampling and a visual inspection to ensure proper clean up of the work area will be
conducted as deemed necessary.

C. Deviations from this Specification require the written approva! of the State of Connecticut.
D. Removal of asbestos containing roof materials (ACRM) shall be performed by a State of Connecticut
approved contractor. A listing of approved firms may be obtained by contacting the State Department of
Public Health, Asbestos Section (860-509-7367).

1.2 Description of Work
A. The Contractor shall supply all labor, materials, equipment, services, insurance (with specific coverage
for asbestos), and incidentals which are necessary or required to perform the work in accordance with
applicable governmental regulations and these specifications.

B. The Contractor shall remove and dispose of the asbestos-containing roofing material documented on the
attached asbestos roofing inspection report.

1.3 Definitions
AGENCY - The authoritative force, usually at the state level, or their representative.
ASBESTOS-CONTAINING MATERIAL (ACM) - Any material containing more than one percent asbestos.
COMPETENT PERSON - In addition to the definition in 29 CFR 1926.32(f), one who is in the workplace
and selecting the appropriate control strategy for asbestos exposure, who has the authority to take prompt
corrective measures to eliminate them, as specified in 29 CFR 1926.32(f); in addition, for Class I and Class [I

work who is specially trained in a training course which mees the criteria of EPA's Model Accreditation Pian
{40 CFR Part 763) for Supervisor, or its equivalent.

U-1 Consultants
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APPENDIX U (Cont.)
HIGH-EFFICIENCY PARTICULATE AIR (HEPA) A filter capable of trapping and retaining at least 99.97
percent of all mono-dispersed particles 0.3 microns in diameter.

INTACT - The ACM has not been crumbled, pulverized, or otherwise deteriorated so that it is no longer
likely to be bound with its matrix.

LEAK-TIGHT - Solids or liquids cannot escape or spill out. It also means dust-tight.

REGULATED AREA - Area established by the Competent Person to demarcate areas where airborne
concentrations of asbestos exceed, or there is a reasonable possibility they may exceed, the Permissible
Exposure Limit.

1.4 References

A. The current issue of each document shall govern. Where conflict among requirements or with these
specifications exists, the more stringent requirements shall apply.

1. Occupational Safety and Health Administration (OSHA)
29 CFR {910.1101 - Asbestos
2. Environmental Protection Agency (EPA)

40 CFR 61, Subpart M - National Emission Standards for Hazardous Air Pollutants; Asbestos
NESHAP Revision; Fina! Rule.

40 CFR 763, Appendix C to Subpart E - Asbestos Model Accreditation Plan (MAP)
3. State of Connecticut, Department of Public Health Reguiations (DPH)

Section 19a-332a-1 through 19a-332a-16 - Standards for Asbestos Abatement Materials in
Schools.

1.5 Submittals and Notices

A. If the amount of asbestos-containing roofing material being removed is in excess of 25 SF, submit
notification to the Connecticut Department of Public Health, Division of Environmental Health, 410 Capitol
Avenue, MS #51 Air, P.O. Box 340308, Hartford, Connecticut, 06134-0308 not fewer than ten (10) calendar
days before work commences on the project. Contractor is responsible for paying the notification fee
required by the Connecticut Department of Public Health. Submit notification on forms provided by DPH.

B. If the amount of category I non-friable asbestos-containing roofing material being removed is equal to or
greater than 5580 SF

or category II non-friable roofing material being removed is greater than 160 SF, submit notification 1o the
Regional USEPA, NESHAPS Director, Enforcement Division, Pesticides & Toxic Substances Branch,
USEPA Region |, JFK Federal Building, Boston, MA 02203 not fewer than ten (10) working days before
work commences on the project. Submit notification on form provided by the EPA.

C. Prior te commencement of asbestos abatement work, submit to the A/E and Construction Coordinator and
receive approval and/or acknowledgment of following;

1. State & EPA (when applicable) notifications

2. Asbestos worker medical clearance to wear a respirator documentation

3. Asbestos worker & Competent Person training documentation

4. Asbestos worker respiratory fit testing documentation

5. Connecticut asbestos abatement contractor license

u-2 Consultants
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APPENDIX U (Cont.)
D. Within 35 days following the date the asbestos waste trailer leaves the job site, submit to the A/E and
DPW Construction Coordinator:
1. Waste shipment record for disposal of asbestos roofing material.
1.6 Personnel Protection

A. Provide and require all workers to wear protective clothing and half face respiratofs when removing or
handling asbestos roofing material.

B. Provide and require all workers to wear protective clothing and half face respirators when present in the
Regulated Area established by the Competent Person.

C. Ensure workers do not eat, drink, smoke or chew gum or tobacco whiic engaged in asbestos-containing
roofing removal,

E. Ensure workers decontaminate themselves at the hand washing facility after engaging in asbestos-
containing roofing material removal.

1.7 Worker Training Requirements

A. The Competent Person shall have successfully completed a five day / 40 hour Asbestos Supervisor
training course equivalent to the EPA Model Accreditation Plan (MAP).

B. Workers shall have successfully completed  four day / 32 hour Asbestos Worker course equivalent o the
EPA Model Accreditation Plan (MAP).

PART 2 PRODUCTS
2.1 Materials
A. Polyethylene sheeting and disposal bags shall be six (6) mil.

B. Labels and signs shall conform to applicable regulations.

2.2 Tools and Equipment

A Air monitoring equipment of the type and quantity required to monitor operations and conduct personnel
exposure surveillance per OSHA requirements.

B. Protective clothing, respirators, filter cartridges, air filters and sample filter cassettes shall be provided in
sufficient quantities for the project.

C. Disposal dumpsters shalt be lined with 2 layers of 6 mil polyethylene sheeting and 1 layer of
polypropylene burlap.

D. Power roof cutters shall be equipped with a HEPA filtered dust collector.

U-3 Consultants

Pennmrdors RAncois ]




APPENDIX U (Cont.)
PART 3 EXECUTION

3.1 Preparation of Work Area

A. Prior to start of work, and as needed during the job, the Competent Person shall inspect the work site and
determine whether the roofing material is intact and will likely stay intact.

B. Post waming signs meeting the specifications of OSHA 29 CFR 1910 and 29 CFR 1926.1101 at cach
Regulated Area. In addition, signs shall be posted at all approaches to Regulated Areas so that an employee
may read the sign and take the necessary protective steps before entering the area. Post signs at each ladder,
scaffold, or door leading up to the roof.

C. Shut down and seal (with duct tape and 6 mil. poly sheeting) roof level heating and ventilation air intakes
that are in position to entrain dust or vapors from the roofing activities. Coordinate shut down of mechanical
systems with Agency personne!. Where intake shutdown is not feasible (as determined by Agency), supply
and install horizontal or vertical extensions to relocate the opening of the air intake outside or above the
regulated area so as not to entrain dust and vapor emissions from the roofing removal and re-roofing activity.

D. Shut all windows at the roof level and seal window-mounted air conditioners,

3.2 Worker Hand Washing Facility

A. Establish on or immediately adjacent to the roof a worker hand washing facility consisting of running
potable water, a wash basin, hand cleaning cream, and towels.

B. No personnel or equipment shall be permitted to leave the roof area unless first decontaminated by
washing to remove all asbestos debris.

3.3 Asbestos-Containing Roofing Material Removal

A. A Competent Person shall be on the Job at all times to ensure proper work practices throughout the
project.

B. Remove asbestos-containing roofing material in an intact state to the extent feasible.

C. Pick up or HEPA vacuum asbestos-containing roofing debris from non-intact roofs prior to removal of
the roofing. Bag debris for disposal.

D. Utilize wet methods to remove asbestos-containing roofing materials unless such wet methods are not
feasible or will create safety hazards, as determined by the competent person, in writing.

E. Continuously mist asbestos-containing roofing material ahead of the power roof cutter. This requirement
is optional if the competent person determines, in writing, that misting substantially decreases worker safety.

F. Equip power roof cutters with a HEPA dust collector to collect dust generated by cutting asbestos-
containing roofing material. Bag dust for disposal.

G. HEPA vacuum asbestos-containing dust and debris left after the removal of asbestos-containing fiashing
or shingles. Where asbestos-containing built-up roofing is removed, HEPA vacuum the roof deckang
following roofing removal. Bag dust and debris for disposal.

H. When removing asbestos-containing “transite” shingles, cut the nails with flat, sharp instruments prior to
removal. Do not intentionally cut, abrade, or break shingles during removal. Utilize an impermeable drop-
cloth to facilitate cleanup.
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APPENDIX U (Cont.)
[. Remove asbestos-containing flashings and associated cements using manual methods (such as axe, knife,
or shovel). Do not sand, abrade or grind these materials.

J. Where one layer of a built up roofing system is asbestos-containing, remove and dispose of all layers as
asbestos-containing.

K. Asbestos-containing roofing material shall be carried or passed to the ground by hand or lowered to the
ground by crane or hoist. Do not drop asbestos-containing roofing material to the ground or into the
dumpster,

L. Transfer all intact removed asbestos-containing roofing material to the leak tight disposal dumpster by the
end of the work shift. Bag and lower non-intact asbestos-containing roofing material immediately.

M. Transfer lowered asbestos-containing roofing material to the leak tight disposal dumpster carefully so as
not to disperse dust.

3.4 Disposal of Asbestos-Containing Roofing Material

A. Disposal of asbestos-containing and/or asbestos contaminated material shall occur at an authorized site
and must be in compliance with the requirements of, and authorized by the Office of Solid Waste
Management, Department of Environmental Protection, State of Connecticut, or other designated agency
having jurisdiction over solid waste disposal.

B. Asbestos waming signs must be attached to containers used to transport asbestos-containing waste.
Warning signs shall be posted during loading and unloading of disposal containers. The signs must be posted
so that they are plainly visible.

C. Label containers of asbestos-containing waste material or wrapped asbestos-containing waste material
using wamning labels specified by OSHA 29 CFR 1926.1101. Label asbestos-containing waste rnaterial
destined for off-site transport with the name of the waste generator and the location where the waste was
generated.

3.5 Contractor Personal Air Monitoring Responsibility
A. Conduct air sampling to assure that workers are using appropriate respiratory protection in accordance
with OSHA Standard 1926.1101. Documentation of air sampling results must be recorded at the work site
within twenty-four (24) hours and shall be available for review until the job is complete.

B. Produce a written initial asbestos exposure assessment prior to starting asbestos roofing removal work in
compliance with OSHA Standard 1926.1101. Keep the exposure assessment on site for review by all
concerned parties.

END OF SECTION
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Appendix -V

Sample

SECURITY REGULATION FOR DEPARTMENT OF CORRECTION PROJECTS

Note: The consultant shall include security regulations in the specifications for all Department of
Correction projects.

DEPARTMENT OF CORRECTIONS
STATE OF CONNECTICUT

SECURITY REGULATION FOR CONTRACT FORCES
{For Correction Department Projects Only)

L Due to the location and nature of the work the Contractor shal] be required to issue identification
badges to each of his employees. These badges shall be worn in plain sight at all times within the
confines of the Correctional Facilities.

M. The following are a list of Official Working Rules submitted by the Department of Correction
which the Contractor shall be obligated to follow:

A. No verbal or personal contact with any inmate.

B. All workmen will work under the observation of an assigned Caorrectional Officer or
Supervisor who will check them in and out.

C. Equipment will be checked daily and, when not in use, locked in a secure place as the
Facilities Official may direct.

D. Hacksaws, blades and files will remain in the custody of the Officer assigned, except when
actually being used.

E. The Correctional Officials reserves the right to refuse admittance to any workman for any
cause the Correctional Officials deem sufficient.

F. Inthe event of any emergency, all outside workmen will be escorted outside the Facility by
the assigned Officer.

G. All questions pertaining to interruptions of service, or safety of the Facility, will be taken up
with the Correction Official.

H. Work at the Facility shall be carried on during the times between 8:00 A M. and 12:00 noon
and between 12:30 P.M. and 4:30 P.M. the maximum allowable working day being 8 hours.
No work will be carried out on at the Facility on any Saturday or Sunday or Holiday.

IL “Rule and Regulations of the Department of Correctional Facility”
A. All persons employed or entering the Departrnent of Correction Facility shall read the

following rules and regulations and extracts of the laws governing the introduction and
control of contraband. Each emptoyee or person shall sign this paper to show they understand
the penalties imposed for violation of these rules.
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V.

(a)

(b}
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B. Restricted Areas: All persons except Correctional personnel employee on entering upon
ground are restricted to the immediate area of their work assignment. In order to go to other
areas, written perrnission must be granted by the Supervising Correctional Officer in charge.
Only personnel having official business will be admitted to construction sites.

C. Inmates: There may be times when inmates may be working adjacent to or in the same area
as construction personnel. All persons are prohibited from accepting or giving any to
mmmates. Inmates are accountable to Correctional personnel only, no other person shall have
any conversation or dealings with inmates without the approval of the Correction’s
Authorities.

D. Vehicle Control: All persens entering upon the Correction’s grounds shall remove the
ignition keys and lock the vehicle when they leave it for any purpose.

E. Contraband: Clothing or contraband shall not be brought into or upon the Correction’s
grounds or left in the vehicle. Contraband ids defined in subsequent paragraphs and all
persons are subject to these Department of Corrections Facilities Rules and Regulations
concerning Contraband when in the Correction’s grounds.

The introduction or attempt to introduce into or upon the grounds of the Correction’ Facility
or the taking or attempt to take or send therefrom anything whatsoever without the knowledge
of the Supervisor is prohibited.

Contraband may be defined as any article whatsoever which is unauthorized under the
circumstances, and may include letters, stamps, tools, weapons, paper, food implements.
writing materials, messages (written and verbal) instruments and the like. Any questions
which may arise regarding such matters should be promptly discussed with the Facility
Supervisor.

Failure or negligence in complying with these regulations will result in immediate
disciplinary action.

“STATE LAWS GOVERNING CONTRABAND”

P.A. No. 73-639 SECT. 16. Section 53a-174 of the 1971 non-cumulative supplement to the
general statues, as amended by number 12 of in lieu thereof:

Any person not authorized by law who conveys or passes, or causes to be conveyed or passed, into
any corrections or humane institution or the grounds or buildings thereof, or to any inmate of such
an institution who is outside the premises thereof and known to the person so conveying or passing
or causing such conveying or passing to be such an inmate, any controlled drug, as defined in
Section 19-443, any intoxicating liquors, any firearms, weapon, DANGERQOUS INSTRUMENT or
explosive of any kind. any United States currency, or any rope, ladder or other instruments or
device for use in making, attempting or aiding an escape, shall be guilty of a Class D felony.
Penalty for Class “D” Felony per Sect. 53a-35 subsection a, b, ¢, d is a term not to exceed Five (5)
years. The unauthorized conveying , passing or possession of any rope or ladder or other
instrument or device, adapted for use in making or aiding an escape, into any such institution or the
ground or building thereof, shall be presumptive evidence that it was so conveyed, passed or

possessed for such use.

Any person not autherized by law who conveys into any such institution any letter or other missive
which is intended for any person confined therein, or who conveys from within the enclosure to the
outside of such institution any letter or other missive writen or given by any person cenfined
therein, shall be guilty of a Class A misdemeanor. Penalty for Class “A” Misdemeanor per Sect.

53a-36 subsection 1. [s a term not to exceed One (1) year.
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(c) Any person or visitor who enters or attempts to enter a correctional institution or facility by using

misleading or false name or title shall be guilty of a Class A misdemeanor.
Sect.17. Section 53a-17a of said supplement is repealed and the following is substituted in lieu thereof:

(a) A person is guilty of possession of a weapon OR DANGEROUS INSTRUMENT in a correctional
institution when, being an inmate of such institution, he knowingly makes, conveys from place to
place or has in his possession or under his control any firearm, weapon, DANGEROUS
INSTRUMENT, explosive, or any substance or thing designed to kill, injure or disable.

(b) Possession of a weapon OR DANGEROQUS INSTRUMENT in a correctional institution is a Class
B felony. Penalty for a Class “B” Felony per Sect. 533a-35 subsection a, b, ¢, d is a term not to

exceed Twenty (20) years.
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NOTICE TO BIDDERS

NOTICE TO BIDDERS
STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

1. BIDS AND REJECTION OF BIDS: Bids shall be for the complete work as specified and shall include the
names of any subcontractors for the four classes of work specified in subsection (a) of Section 4b-93 of the General
Statutes of Connecticut as revised, and for each other class of work for which the awarding authority has required a
separate section pursuant to said subsection and the doilar amounts of their subcontracts, and the contractor shall be
selected on the basis of such bids. Tt shall be presumed that the bidder intends to perform with its own employees all
work in such four classes and such other classes, for which no subcontractor is named. The bidder's qualifications
for performing such work shall be subject to review under Section 4b-92 of the General Statutes of Connecticut, as

revised.

Every bid which is conditional or obscure, or which contains any addition not called for, shall be invalid; and the
awarding authority shall reject every such bid. The awarding authority shall be authorized to waive minor
irregularities which he considers in the best interest of the State, provided the reasons for any such waiver are stated
in writing by the awarding authority and made a part of the contract file. No such bid shall be rejected because of
the failure to submit prices for, or information relating to, any item or items for which no specific space is provided
in the bid form furnished by the awarding authority, but this sentence shall not be applicable to any failure to firnish
prices or information required by Section 4b-95 of the General Statutes of Connecticut, as revised, to be furnished in
the bid form provided by the awarding authority.

Bids shall be publicly opened and read by the awarding authority forthwith. The awarding authority may require in
the bid form that the contractor agree to perform a stated, minimum percentage of work with its own forces. The
awarding authority may also require the contractor to set aside a portion of the contract for subcontractors who are
eligible for set-aside contracts. The awarding authority shali not permit substitution of a subcontractor for one
named in accordance with the provisions of said Section 4b-95 or substitution of a subcontractor for ghy designated
subtrade work bid to be performed by the contractor's own forces, except for good cause. The term "good cause”
includes but is not limited to a subcontractor's or, where appropriate, a contractor's: (1) Death or physical disability,
if the listed subcontractor is an individual; (2) dissolution, if a corporation or partnership; (3) bankruptcy; (4)
inability to furnish any performance and payment bond shown on the bid form; (5) inability to obtain, or loss of, a
license necessary for the performance of the particular category of work; (6) failure or inability to comply with a
requirement of law applicable to contractors, subcontractors, or construction, alteration, or repair projects; (7)
failure to perform its agreement to execute a subcontract under Section 4b-96 of the General Statutes of Connecticut,

as revised.

The bid price shall be the price set forth in the space provided on the bid form. No bid shall be rejected (1) because
of error in setting forth the name of a subcontractor as long as the subcontractor or subcontractors designated are
clearly identifiable. or (2) because the plans and specifications do not accompany the bid or are not submitted with
the bid. Failure to correctly state a subcontractor's price shall be cause for rejection of the bid.

Any contractor who violates any provision of said Section 4b-95 may be disqualified from bidding on other
contracts that are subject to the provisions of Chapter 60 of the General Statutes of Connecticut, as revised, for a
petiod not be exceed twenty-four months, commencing from the date on which the violation is discovered, for each
violation. The awarding authority shall periodically review the contractor's subcontracts to insure compliance with
such provisions, and shall after each such review prepare a written report setting forth his findings and conclusions.

Bids shall be submitted only on the forms furnished for the specific project. In no event will bids or changes in bids
made by telephone or telegraph be considered. Any bid form omitting or adding items, altering the form, containing
conditional or alternative bids, or without the original signature of the bidder or its authorized representative, will be

rejected.

Consultant Procedure Manual W-1 ' 02/01/00







APPENDIX W (Cont.)
Any bid received after the scheduled closing time for the receipt of bids will be returned to the bidder unopened.

Any bid once deposited with the Department of Public Works may only be withdrawn by letter of request, signed by
the depositing bidder and presented to the Chief, Bidding Section, prior to the time of opening of any bid for the
project designated or identified project.

2. BID SECURITY: Each bid must be accompanied by a certified check payable to the order of the Treasurer of
the State of Connecticut, or the bid must be accompanied by a bid bond, in the form required by the awarding
authority, having as surety thereto such surety company or companies acceptable to the Commissioner of the
Department of Public Works and as are authorized to do business in this State, for an amount not less than 10 per
cent of the bid. All checks submitted by unsuccessful bidders shall be returned to them after the contract has been

awarded.

3. FORFEIT OF BID SECURITY: Failure of the successful bidder to execute a contract awarded as specified
and bid shall result in the forfeiture of the bid bond or certified check.

4. ADDENDA AND INTERPRETATIONS: No interpretations of the meaning of the plans, specifications or
other contract documents will be made orally to any bidder. Every request for such interpretation should be in
writing to the awarding authority and to be given consideration must be received at least ten (10) days prior to the
date fixed for the opening of bids. Any and all such interpretations and any supplemental instructions will be in the
form of written addenda to the specifications which, if issued, will be mailed to all prospective bidders (at the
respective addresses furnished for such purposes) not later than five (5) days prior to the date fixed for the opening
of bids; failure of any bidder to receive any such addendum or interpretation shall not release any bidder from any
obligations under its bid as submitted, provided notice has been sent to the address furnished by such prospective
bidder for the transmittal of notices, addenda and interpretations. It shall be the bidder's responsibility to make
inquiry as to, and to obtain, the addenda issued, if any.

5. EXECUTIVE ORDER NO. THREE: This contract is subject to the provisions of Executive Order No. Three
of Governor Thomas J. Meskill promulgated June 16, 1971 and, as such, this contract may be canceled, terminated
or suspended by the state labor commissioner for violation of or noncompliance with said Executive Crder No.
Three, or any state or federal law conceming nondiscrimination, notwithstanding that the labor commissioner is not
a party to this contract. The parties to this contract, as part of the consideration hereof, agree that said Executive
Order No. Three is incorporated herein by reference and made a part hereof. The parties agree to abide by said
Executive Order and agree that the state labor commissioner shall have continuing jurisdiction in respect to contract
performance in regard to nondiscrimination, until the contract is completed or terminated prior to completion.

The contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and Rules issued by
the state labor commissioner to implement Executive Order No. Three, and that he will not discriminate in his
employment practices or policies, will file all reports as required, and will fully cooperate with the State of
Connecticut and the state labor commissioner.

6. EXECUTIVE ORDER NO. SEVENTEEN: This contract is subject to the provisions of Executive Order No.
Seventeen of Governor Thomas J. Meskill promulgated February 15, 1973, and, as such, this contract may be
canceled, terminated or suspended by the contracting agency or the State Labor Commissioner for violation of or
noncompliance with said Executive Order No. Seventeen, notwithstanding that the Labor Commissioner may not be
a party to this contract. The parties to this contract, as part of the consideration hereof, agree that Executive Order
No. Seventeen is incorporated herein by reference and made a part hereof. The parties agree to abide by said
Executive Order and agree that the contracting agency and the State Labor Commissioner shall have joint and
several continuing jurisdiction in respect to contract performance in regard to listing all employment openings with

the Connecticut State Employment Service,
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7. FOREIGN CORPORATIONS: A corporation not organized under the laws of this State that is awarded the
contract must comply with the laws of this State regarding the procurement of a certificate of authority to transact
business in this State from the Secretary of the State.

APPENDIX W (Cont.)
8. SECURITY FOR FAITHFUL PERFORMANCE:

a) Performance Bond. On or before the contract award date, the successful bidder shall substitute for the
certified check or bid bond accompanying its bid an executed performance bond, in the amount not less than 100
per cent of the contract price, conditioned upon the faithful performance of the contract, and having as surety
thereto such surety company or companies satisfactory to the Commissioner and as are authorized to transact

business in this State.

b) Labor and Material Bond. At this same time, the successful bidder shall submit a labor and material bond
in the amount not less than 100 per cent of the confract price which shall be binding upon the award of the
contract to such bidder, with surety or sureties satisfactory to the Commissioner and as are authorized to transact
business in this State, for the protection of persons supplying labor or materials in the prosecution of the work
provided for in the contract for the use of each such person. Any such bond furnished shall have as principal the
name of the successful bidder. This bond is to be furnished pursuant to Section 49-41 of the General Statutes of
Connecticut, as revised. The following sections of the General Statutes of Connecticut, as revised, are inserted
as information concerning this bond.

Sec. 49-41a. Enforcement of payment by general contractor to subcontractor and by subcontractor to his
subcontractors. (a) When any public work is awarded by a contract for which a payment bond is required by
section 49-41, the contract for the public work shall contain the following provisions: (1) A requirement that the
general contractor, within thirty days after payment to the contractor by the state or 2 municipality, pay any
amounts due any subcontractor, whether for labor performed or materials

furnished, when the labor or materials have been included in a requisition submitted by the contractor and paid by
the state or a municipality; (2) a requirement that the general contractor shall include in each of its subcontracts a
provision requiring each subcontractor to pay any amounts due any of its subcontractors, whether for labor
performed or materials furnished, within thirty days after such subcontractor receives a payment from the general
contractor which encompasses labor or materials furnished by such subcontractor.

(b) If payment is not made by the general contractor or any of its subcontractors in accordance with such
requirements, the subcontractor shall set forth his claim against the general contractor and the subcontractor
of a subcontractor shall set forth its claim against the subcontractor through notice by registered or certified
mail. Ten days afier the receipt of that notice, the general contractor shall be liable to its subcontractor, and
the subcontractor shall be liable to its subcontractor, for interest on the amount due and owing at the rate of
one per cent per month. In addition, the generat contractor, upon written demand of its subcontractor, or the
subcontractor, upon written demand of its subcontractor, shall be required to place funds in the amount of the
claim, plus interest of one per cent, in an interest-bearing escrow account in a bank in this state, provided the
general contractor or subcontractor may refuse to place the funds in escrow on the grounds that the
subcontractor has not substantially performed the work according to the terms of his or its employment. In
the event that such general contractor or subcontractor refuses to place such funds in escrow, and the party
making a claim against it under this section is found to have substantially performed its work in accordance
with the terms of its employment in any arbitration or litigation to determine the validity of such claim, then
such general contractor or subcontractor shall pay the attorney's fees of such party.

{c) No payment may be withheld from a subcontractor for work performed because of a dispute between the
general contractor and another contractor or subcontractor.

(d) This section shali not be construed to prohibit progress payments prior to final payment of the contract
and is applicable to all subcontractors for material or labor whether they have contracted directly with the
general contractor or with some other subcontractor on the work.

Sec. 49-42. Enforcement of right to payment on bond. Suit on bond, procedure and judgment. (a) Any
person who performed work or supplied materials for which a requisition was submitted to, or for which an
estimate was prepared by, the awarding authority and who does not receive full payment for such work or
materials within sixty days of the applicable payment date provided for in subsection (a) of section 49-41a, or
any person who supplied materials or performed subcontracting work not included on a requisition or
estimate who has not received full payment for such materials or work within sixty days after the date such
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materials were supplied or such work was performed, may enforce his right to payment under the bond by
serving a notice of claim on the surety that issued the bond and a copy of such notice to the contractor named
as principal in the bond within one hundred eighty days of the applicable payment date provided for in
subsection (a} of section 49-41a, or, in the case of a person supplying materials or performing subcontracting
work not included on & requisition or estimate, within one hundred eighty days after the date such materials
were supplied or such work was performed. The notice of claim shall state with substantial accuracy the
APPENDIX W (Cont.)

amount claimed and the name of the party for whom the work was performed or to whom the materials were
supplied, and shall provide a detailed description of the bonded project for which the work or materials were
provided. If the content of a notice prepared in accordance with subsection (b) of section 49-41a complies
with the requirements of this section, a copy of such notice, served within one hundred eighty days of the
payment date provided for in subsection (a} of section 49-41a upon the surety that issued the bond and upon
the contractor named as principal in the bond, shall satisfy the notice requirements of this section. Within
ninety days after service of the notice of claim, the surety shall make payment under the bond and satisfy the
claim, or any portion of the claim which is not subject to a good faith dispute, and shall serve a notice on the
claimant denying liability for any unpaid portion of the claim. The notices required under this section shall
be served by registered or certified mail, postage prepaid in envelopes addressed to any office at which the
surety, principal or claimant conducts his business, or in any manner in which civil process may be served. If
the surety denies liability on the claim, or any portion thereof, the claimant may bring action upon the
payment bond in the superior court for such sums and prosecute the action to final execution and judgment.
An action to recover on a payment bond under this section shall be privileged with respect to assignment for
trial. The court shall not consolidate for trial any action brought under this section with any other action
brought on the same bond unless the court finds that a substantial portion of the evidence to be adduced,
other than the fact that the claims sought to be consolidated arise under the same general contract, is common
to such actions and that consolidation will not result in excessive delays to any claimant whose action was
instituted at a time significantly prior to the motion to consolidate. In any such proceeding, the court
judgment shall award the prevailing party the costs for bringing such proceeding and allow interest at the rate
of interest specified in the labor or materials contract under which the claim arises or, if no such interest rate
is specified, at the rate of interest as provided in section 37-3a upon the amount recovered, computed from
the date of service of the notice of claim, provided, for any portion of the claim which the court finds was due
and payable after the date of service of the notice of claim, such interest shall be computed from the date
such portion became due and payable. The court judgment may award reasonable attorneys fees to efther
party if upon reviewing the entire record, it appears that either the original claim, the surety's denial of
liability, or the defense interposed to the claim is without substantial basis in fact or law. Any person having
direct contractual relationship with a subcontractor but no contractual relationship express or implied with
the contractor furnishing the payment bond shall have a right of action upon the payment bond upon giving
written notice of claim as provided in this section.

(b) Every suit instituted under this section shall be brought in the name of the person suing, in the superior
court for the judicial district where the contract was to be performed, irrespective of the amount in
controversy in the suit, but no such suit may be commenced after the expiration of one year after the
applicable payment date provided for in subsection (a) of section 49-41a, or, in the case of a person supplying
materials or performing subcontracting work not included on a requisition or estimate, no such suit may be
commenced after the expiration of one year after the date such materials were supplied or such work was

performed.

(¢} The word "material” as used in section 49-41 to 49-43, inclusive, includes the rental of equipment used
in the prosecution of work provided for in the contract.

9. CONNECTICUT SALES AND USE TAXES: All bidders shall familiarize themselves with the current
statutes and regulations of the Department of Revenue Services. The tax on materials or supplies exempted by such

statutes and regulations shall not be included as part of a bid.

10. CONTRACTOR'S QUALIFICATIONS: All bidders shall file with their bids a statement of qualifications on
the appropriate form.
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11. SUBCONTRACTORS: (a) As required by the project data sheet, each bidder shall furnish with its submitted
bid, and in the place on the bid form provided for such purpose, the names of responsible and qualified

subcontractors who are actually to perform the work required by the division or portion of the specifications listed
for the base bid. Failure to so list a subcontractor for any division or portion of the specifications will result in the

rejection of the entire bid.

APPENDIX W (Cont.) .
12. WORKING DAY: A working day is hereby defined as each consecutive day, including and following the date
set for commencement of work, except Saturdays, Sundays and State legal holidays and except those days on which,
in the opinion of the awarding authority, the contractor is prevented by inclement weather from proceeding with
work on the major items under construction at the then current stage of the work for at least six {(6) hours with the
usual force employed on these major items, provided, however, that in the event the State directs or permits work to
be performed on a Saturday, Sunday or a State legal holiday, then such day shall be considered a working day.

13. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS: This section is inserted in
connection with Subsection (a) of Section 4a-60 of the General Statutes of Connecticut, as revised.

a. For the purposes of this section, "minority business enterprise” means any small contractor or supplier of
materials fifty-one per cent or more of the capital stock, if any, or assets of which is owned by a person or
persons: {1) Who are active in the daily affairs of the enterprise, (2) who have the power to direct the
management and policies of the enterprise and (3) who are members of a minority, as such term is defined in
Subsection (a) of Conn. Gen. Stat. Section 32-9n; and "good faith" means that degree of diligence which a
reasonable person would exercise in the performance of legal duties and obligations. "Good faith efforts” shall
include, but not be limited to, those reasonable initial efforts necessary to comply with statutory or regulatory
requirements and additional or substituted efforts when it is determined that such initial efforts will not be
sufficient to comply with such requirements.

For the purposes of this section, "commission” means the commission on human rights and opportunities.

For the purposes of this section, "public works contract” means any agreement between any individual, firm or
corporation and the state or any political subdivision of the state other than a municipality for construction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or other changes or
improvements in real property, or which is financed in whole or in part by the state, including, but not limited
to, matching expenditures, grants, loans, insurance or guarantees.

b. (1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, mental retardation or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
performance of the work involved, in any manner prohibited by the laws of the United States or of the state of
Connecticut. The contractor further agrees to take affirmative action to insure that applicants with job-related
qualifications are employed and that employees are treated when employed without regard to their race, color,
religious creed, age, marital status, national origin, ancestry, sex, mental retardation, or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
performance of the work involved; (2) the contractor agrees, in all solicitations or advertisements for employees
placed by or on behalf of the contractor, to state that it is an "affirmative action-equal opportunity employer” in
accordance with regulations adopted by the commission; (3) the contractor agrees to provide each labor union or
representative of workers with which such contractor has a collective bargaining agreement or other contract or
understanding and each vendor with which such contractor has a contract or understanding, a notice to be
provided by the commission advising the labor union or workers' representative of the contractor's commitments
under this section, and to post copies of the notice in conspicuous places available to employees and applicants
for employment; (4) the contractor agrees to comply with each provision of this section and Conn. Gen. Stat.
Sections 46a-68e and 46a-68f and with each regulation or relevant order issued by said commission pursuant to
Conn. Gen, Stat. Sections 46a-36, 46a-638e and

46a-68f: (5) the contractor agrees to provide the commission on human rights and opportunities with such

information requested by the commission, and permit access to pertinent books, records and accounts, concerning
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the employment practices and procedures of the contractor as relate to the provisions of this section and Conn.
Gen. Stat. Section 46a-56. If the contract is a public works contract, the contractor agrees and warrants that he
will make good faith efforts to employ minority business enterprises as subcontractors and suppliers of materials
on such public works project.

¢. Determination of the contractor's good faith efforts shall include but shall not be limited to the following
factors: The contractor's employment and subcontracting policies, patterns and practices; affirmative advertising,
recruitment and training; technical assistance activities and such other reasonable activities or efforts as the
commission may prescribe that are designed to ensure the participation of minority business enterprises in public
works projects.

APPENDIX W (Cont.)
d. The contractor shall develop and maintain adequate documentation, in a manner prescribed by the commission,

of its good faith efforts.

e. The contractor shall include the provisions of Subsection b of this section in every subcontract or purchase
order entered into in order to fulfill any obligation of a contract with the state and such provisions shall be
binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the commission.
The contractor shall take such action with respect to any such subcontract or purchase order as the commission
may direct as a means of enforcing such provisions including sanctions for noncompliance in accordance with
Conn. Gen. Stat. Section 46a-36; provided, if such contractor becomes involved in, or is threatened with,
titigation with a subcontractor or vendor as a result of such direction by the commission, the contractor may
request the state of Connecticut to enter into any such litigation or negotiation prior thereto to protect the
interests of the state and the state may so enter.

f. The contractor agrees to comply with the regulations referred to in this section as they exist on the date of this
contract and as they may be adopted or amended from time to time during the term of this contract and any
amendments thereto.

14, NONDISCRIMINATION PROVISIONS REGARDING SEXUAL ORIENTATION: This section is
inserted in connection with Subsection (a) of Section 4a-60a of the General Statutes of Connecticut, as revised.

a. (1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut, and that
empioyees are treated when employed without regard to their sexual orientation; (2) the contractor agrees to
provide each labor union or representative of workers with which such contractor has a collective bargaining
agreement or other contract or understanding and each vendor with which such contractor has a contract or
understanding, a notice to be provided by the commission on human rights and opportunities advising the labor
union or workers' representative of the contractor's commitments under this section, and to post copies of the
notice in conspicuous places available to employees and applicants for employment; (3) the contractor agrees to
comply with each provision of this section and with each regulation or relevant order issued by said commission
pursuant to section 46a-56 of the general statutes; (4) the contractor agrees to provide the commission on human
rights and opportunities with such information requested by the commission, and permit access to pertinent
books, records and accounts, concerning the employment practices and procedures of the contractor which relate
to the provisions of this section and section 46a-56 of the general statutes.

b. The contractor shall include the provisions of Subsection a of this section in every subcontract or purchase
order entered into in order to fulfill any obligation of a contract with the state and such provisions shall be
binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the commission,
The contractor shall take such action with respect to any such subcontract or purchase order as the commission
may direct as a means of enforcing such provisions including sanctions for noncompliance in accordance with
section 46a-56 of the general statutes; provided, if such contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the commission, the contractor may
request the state of Connecticut to enter into any such litigation or negotiation prior thereto to protect the
interests of the state and the state may so enter.
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c. The contractor agrees to comply with the regulations referred to in this section as they exist on the date of this
contract and as they may be adopted or amended from time to time during the term of this contract and any
amendments thereto.

15. UNTION LABOR: Attention is called to the fact that there may be construction work now being carried on at
the site at which construction is contemplated being done by union labor, This fact must be kept in mind by all
bidders.

APPENDIX W (Cont.)

16. LABOR MARKET AREA: All bidders shalf have read Sections 31-52 and 31-52a of the General Statutes of
Connecticut, as revised. These sections relate to the preference of State citizens and the preference of residents of
the labor market area in which the work under the contract is to be done and the penalties for violations thereof.

In order to avoid violations by the contractor and to cooperate with and assist the State in the implementation of the
statutory mandates, any bidder awarded a contract with the State shall be required to provide the State with the
following information:

(a2} The names and addresses of employees utilized by the contractor and by its subcontractors and how long
each such employee has resided in Connecticut.

{b) How long each employee has resided in the labor market area, as established by the State Labor
Commissioner, in which the work under the contract is to be done. Labor market areas are indicated on the

attached map.

{c) Within thirty (30) days after the start of work, the contractor shall submit a signed statement setting forth the
procedures the contractor and its subcontractors have taken to assure that they have sought out qualified
residents of the labor market area. Also, the statement shall include information as to how many persons were
considered for employment and how many were actually hired. Such procedures will include, but not be limited
to, obtaining names of available persons from area Employment Security Offices.

(d) In the same manner as item (c) above, the statement shall indicate the steps taken to assure that the
contractor and its subcontractors have sought out qualified residents of this State.

{e) The contractor shall cooperate with and provide information to the construction supervisor or inspector of
the State assigned to collect and verify the information required. The State may request that all such information
be updated during the term of the contract at reasonable times.

(f) All such information gathered and compiled by the State shall be forwarded to the Labor Commissioner.

Pursuant to Section 31-52b of the General Statutes of Connecticut, as revised: "The provisions of sections 31-52
and 3 1-52a shall not apply where the state or any subdivision thereof may suffer the loss of revenue granted or to
be granted from any agency or department of the federal government as a result of said sections or regulative
procedures pursuant thereto." However, no exception shall be determined to be applicable unless stated in
writing by the Commissioner of Public Works.
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APPENDIX Z
State of Connecticut

By His Excellency
John G. Rowland
Governor
Executive Order No. Sixteen

WHEREAS, the State of Connecticut recognizes that workplace violence is a
growing problem that must be addressed; and

WHEREAS, the State is committed to providing its employees a reasonably
safe and healthy working environment, free from intimidation, harassment,

threats, and /or violent acts; and

WHEREAS, violence or the threat of violence by or against any employee of
the State of Connecticut or member of the public in the workplace is
unacceptabie and will subject the perpetrator to serious disciplinary action up to

and including discharge and criminal penalties.

NOW, THEREFORE, |, John G. Rowland, Govermnor of the State of
Connecticut, acting by virtue of the authority vested in me by the Constitution
and by the statutes of this state, do hereby ORDER and DIRECT:

1. That all state agency personnel, contractors, subcontractors, and vendors comply
with the following Violence in the Workplace Prevention Policy:

The State of Connecticut adopts a statewide zero tolerance policy for workplace
violence.

Therefore, except as may be required as a condition of employment—

o No employee shall bring into any state worksite any
weapon or dangerous instrument as defined herein.

o No employee shall use, attempt to use, or threaten
to use any such weapon or dangerous instrument in
a state worksite.

o No employee shall cause or threaten to cause
death or physical injury to any individual in a state
worksite.

Weapon means any firearm, including a BB gun, whether ioaded or unioaded, any
knife (excluding a small pen or pocket knife), including a switchblade or other knife
having an automatic spring release device, a stiletto, any police baton or nightstick or

any martial arts weapon or electronic defense weapon.

Dangerous instrument means any instrument, article, or substance that, under the
circumstances, is capable of causing death or serious physical injury.

Z - 1

http://www_state.ct.us/govermnor/executiveorders/no | 6.htm 12/27/99




Executive Order - Governor John Rowland

Page 2 of 2

APPENDIX 2

2

Ll

9.

10.
11

Vioiation of the above reasonable work rules shail subject the empioyee to
disciplinary action up to and including discharge.

That each agency must prominently post this policy and that all managers and
supervisors must clearly communicate this policy to all state employees

That ail managers and supervisors are expected to enforce this policy fairly and
uniformly.

That any employee who feels subjected to or witnesses violent, threatening,
harassing, or intimidating behavior in the workpilace immediately report the incident or

statement to their supervisor, manager, or human resources office.

That any employee who believes that there is a serious threat to their safety or the
safety of others that requires immediate attention notify proper law enforcement
authorities and his or her manager or supervisor

That any manager or supervisor receiving such a report shall immediately contact
their human resources office to evaluate, investigate and take appropriate action.

That all parties must cooperate fully when questioned regarding violations of this
policy.

That all parties be advised that any weapon or dangerous instrument at the worksite
will be confiscated and that there is no reasonable expectation of privacy with respect

to such items in the workplace.
That this order applies to all state employees in the executive branch.
That each agency will monitor the effective implementation of this policy.

That this order shall take effect immediately.

Dated in Hartford, Connecticut, this fourth day of August, 1999,

Filed this 4th day of August, 1999.

SUSAN BYSIEWICZ, Secretary of the State

http://www state.ct.us/ governor/executiveorders/no 1 6.htm
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Article 1
DEFINITIONS

Whenever the following terms, or pronouns in place of them,
are used the intent and meaning shall be as follows:

1.1 ADDITIONAL OR DELETED WORK: Work re-
quired by the Department that, in the judgment of the Com-
missioner, involves any addition to, deduction from, or modi-
fication of the Work required by the Contract Documents.

1.2 AGENCY: The (User) Agency of the State of Con-
necticut having admintistrative authority of the facility in
which the Work is being performed.

1.3 APPLICATION FOR PAYMENT, PARTIAL
PAYMENT OR REQUISITION: Contractor’'s certified
request for payment for completed portions of the Work and,
if the Contract so provides, for materials or equipment suita-
bly stored pending their incorporation into the Work.

1.4 ARCHITECT OR ENGINEER: An individual, part-
nership, firm, corporation or other business organization un-
der contract with the Owner, commissioned to prepare Con-
tract Drawings and specifications, to advise the Owner and in
certain cases, to perform regular inspections during construc-
tion and when authorized to perform the duties of the Con-
struction Administrator.

1.5 BASE BID: Monetary value stated in the Bid Pro-
posal form as the sum for which the bidder offers to perform
the Work described in the Bidding Documents, exclusive of
adjustments for Supplemental Bids.

1.6 BID BOND: Form of bid security executed by the
Bidder as Principal and by a Surety to guarantee that the Bid-
der will enter into a Contract within a specified time and fur-
nish any required bond as mandated by Connecticut Gen-eral
Statute Section 4b-92.

1.7 BIDDER: An individual, partnership, firm, corpora-
tion or other business organization submitting a Bid on the
Bid Proposal Form for the Work contemplated.

1.8 BIDDING DOCUMENTS: Collectively, the Bidding
Requirements and the proposed Contract Documents, in-
cluding any addenda issued prior to receipt of Bids.

1.9 BID OR BID PROPOSAL FORM: A compiete and
duly signed proposal to perform Work (or a designated por-
tion thereof) for a stipulated sum submitted in accordance
with the Bidding Documents.

1.10 BID SECURITY: Certified check or Bid Bond sub-
mitted with Bid Proposal Form, which provides that the
Bidder, if awarded the Contract, will execute such
Contract in accordance with the requirements of the
Bidding Documents.

1.11 BUILDER’S RISK INSURANCE: A specialized
form of property insurance which provides coverage for loss
or damage to the Work pursuant to the Contract Documents.

1.12 CASH ALLOWANCE: An amount established in the
Contract Documents for inclusion in the Contract Sum to
cover the cost of prescribed items not specified in detail, and
as shown in the Allowance Schedule.

1.13 CERTIFICATE of COMPLETION: A document is-
sued by the Construction Administrator to the Owner stating
that the Contractor has met all contractual obligations.

1.14 CERTIFICATE of COMPLETION and
ACCEPTANCE: A document issued by the Owner to the
Contractor stating that all Work has been completed and that
the Work is accepted by the Owner.

1.15 CERTIFICATE of COMPLIANCE: A document is-
sued to the Owner by the design professional stating that for
the portion of the project completed, either the design portion
or the construction portion, has been performed in substantial
compliance with all applicable building codes

1.16 CERTIFICATE OF OCCUPANCY: Document is-
sued by the authority having jurisdiction certifying that all or
a designated portion of a building is approved for its desig-
nated use.

1.17 CERTIFICATE OF SUBSTANTIAL COMPLE-
TION: A document prepared by the Architect and approved
by the Owner on the basis of an inspection stating :
1.17.1 that the Work, or a designated portion thereof, is
determined to be Substantially Complete;
1.17.2 the date of Substantial Completion;
1.17.3 the responsibilities of the Owner and the Contractor
for security maintenance, heat, utilities, damage to the
Work and insurance; and
1.17.4 the time within which the Contractor shall complete
the remaining work .

1.18 CHANGE ORDER: Written authorization signed by
the Owner, authorizing a modification in the Work, an adj-
ustment in the Contract Sum, or an adjustment in the Con-
tract Time.

1.19 COMMISSIONER: The State of Connecticut, De-
partment of Public Works (DPW) Commissioner acting di-
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rectly or through specifically authorized DPW personnel or
agent(s) having authority to perform duties defined in Article
25.

1.20 CONSTRUCTION ADMINISTRATOR: An indi-
vidual, partnership, firm, corporation or other business or-
ganization, under contract or employed by the Owner com-
missioned and/or authorized to oversee the fulfilment of all
requirements of the Contract Documents. The authorized
Construction Administrator may be a Department of Public
Works Assistant Project Manager, Department of Public
Works Project Manager, a Clerk of the Works, an Architect,
& Consulting Architect, a Consulting Construction Adminis-
trrator, a Consulting Engineer etc. or any other designee as
authorized and identified by the Owner.

1.21 CONSTRUCTION CHANGE DIRECTIVE: A
written authorization signed by the Owner, directing a modi-
fication in the Work and stating a proposed basis for adjust-
ment, if any, in the Contract Sum, Contract Time or both.

1.22 CONTRACT DOCUMENTS OR CONTRACT: The
Agreement between Owner and Contractor, Conditions of the
Contract (General Conditions, Supplementary Conditions,
General Requirements and other Conditions), Drawings,
Specifications, and Addenda issued prior to execution of the
Contract, other documents listed in the Agreement and Modi-
fications issued after execution of the Contract, all of which
shall constitute the Contract.

1.23 CONTRACTOR OR GENERAL CONTRACTOR:
An individual, partnership, firm or Corporation, under direct
contract with the Department of Public Works, responsible
for performing the Work under the Contract Documents.
Whenever the words “Contractor” or “General Contractor”
are used it shall be understood to mean Contractor.

1.24 CONTRACTOR’S LIABILITY INSURANCE: In-
surance purchased and maintained by the Contractor that
insures the Contractor for claims for property damage, bodily
injury or death.

1.25 CONTRACT START DATE OR DATE OF
COMMENCEMENT OF THE WORK: The date, speci-
fied by the Owner in the Notice to Proceed, on which the
Contractor is required to start the Work.

1.26 CONTRACT SUM: The sum stated in the Contract,
which is the total amount payable by the Owner to the Con-
tractor for performance of the Work under the Contract
Documents.

1.27 CONTRACT TIME: The period of time allotted in
the Contract Documents for Substantial Completion of the

Work, including authorized adjustments thereto. The days
specified, calendar or working days, are stipulated in the
Bidding Documents.

1.28 DAY: Whenever the word Day is used it shall be un-
derstood to mean calendar day or working day as stated on
the Bidding Documents, unless stated otherwise.

1.29 DEPARTMENT OF PUBLIC WORKS PROJECT
MANAGER or PROJECT MANAGER: The individual
employed by the Owner, designated and authorized by the
Commissioner, to be responsible for the overall management
and oversight of the Project, and to represent the (User)
Agency.

1.30 EQUAL (S):: A replacement for the specified material,
device, procedure, equipment, etc., which has been deter-
mined by the Architect and the Owner to be substantially
identical to the first listed manufacturer or first listed proce-
dure specified in terms of cost, quality and performance for
the Project. The Equal does not constitute a modification in
the scope of Work, the Schedule or Architect/Engineer’s de-
sign intent of the specified material, device, procedure,
equipment, etc.

1.31 FINAL ACCEPTANCE: The Owner’s written ap-
proval and acceptance of the Work issued to the Contractor
upon written certification by the Architect of Final Comple-
tion.

1.32 FINAL COMPLETION: A written statement by the
Architect to the Owner that the Work has been completed in
accordance with the terms and conditions of the Contract
Documents.

1.33 FINAL INSPECTION: Review of the Work by the
Arcditect and Owner to determine whether Final Compietion
has been achieved.

1.34 FINAL PAYMENT: The last payment made by the
Owner to the Contractor, made after notice of the Final Ac-
ceptance. Payment shall include the entire unpaid balance of
the Contract Sum as adjusted by Modifications.

1.35 GENERAL CONDITIONS: The General Conditions
of the Contract for Construction, part of Division O of the
Specifications.

1.36 GENERAL REQUIREMENTS: That part of the
Contract Documents entitled General Requirements, which is
Division 1.

1.37 LIQUIDATED DAMAGES: A sum established in a
Contract, usually as a fixed sum per day, as the predeter-
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mined measure of damages to be paid to the Owner due to
the Contractor’s failure to complete the Work within the
Contract Time.

1.38 LUMP SUM: An item or category priced as a whole
rather than broken down into its elements.

1.39 MINOR CHANGES IN THE WORK: Changes in
the Work not involving an adjustment in the Contract Sum or
an extension of the Contract Time and not inconsistent with
the intent of the Contract Documents, which shall be affected
by written order issued by the Architect.

1.40 MODIFICATION OR AMENDMENT:
1.40.1 A written change to the Contract Documents.
1.40.2 A Change Order.
1.40.3 A Construction Change Directive,
1.40.4 Supplemental Instructions for minor changes in the
Work and/or additional instructions to the Work.

1.41 NOTICE TO BIDDER: A notice contained in the
Bidding Document informing prospective Bidders of the op-
portunity to submit Bids on a Project.

1.42 NOTICE TO PROCEED: Written notice, issued by
the Commissioner or the Commissioner’s authorized repre-
sentative, to the Contractor authorizing the Contractor to pro-
ceed with the Work and establishing the date for commence-
ment of the Contract Time.

1.43 OWNER OR DEPARTMENT: The State of Con-
necticut, Department of Public Works acting through its
Commissioner or specifically authorized Department person-
nel or agent.

1.44 PAYMENT BOND, LABOR BOND OR
MATERIAL BOND: A bond in which the Contractor and
the Contractor’s surety guarantee to the Owner that the Con-
tractor will pay for labor and materials furnished for use in
the performance of the Contract. as required by Connecticut
General Statutes Section 49-41.

1.45 PERFORMANCE BOND OR SURETY BOND: A
bond in which the Contractor and the Contractor’s surety
guarantee to the Owner that the Work will be performed in
accordance with the Contract Documents, as required by
Connecticut General Statutes Section 41.

1.46 PERFORMANCE SPECIFICATION: A description
of the desired results or performance of a product, material,
assembly, procedure, or a piece of equipment with criteria for
identifying the standard.

1.47 PLANS OR DRAWINGS: All drawings or reproduc-
tions of drawings pertaining to the construction of the Work
contemplated and its appurtenances.

1.48 PROJECT: The total construction of which the Work
performed under the Contract Documents may be the whole
or a part. :

1.49 PROJECT MANUAL: The set of documents assem-
bled for the Work which includes, but is not limited to, Con-
tract Documents, Bidding Requirements, Sample Forms,
Conditions of the Contract, General Requirements and the
Specifications.

1.56 PROPRIETARY SPECIFICATION: A specification
that describes a product, procedure, function, material, as-
sembly, or piece of equipment by trade name and/or by
naming the manufacturer(s) or manufacturer’s procedure,
exact model number, item, etc., of those products acceptable
to the Owner.

1.51 RECORD DOCUMENTS OR AS-BUILT
DRAWINGS: Construction Drawings revised to show all
significant Modifications made during the construction proc-
£3s.

1.52 SCHEDULE: A Critical Path Method (CPM} or Con-
struction Schedule as required by the Contract Documents
which shall be a diagram, graph or other pictorial or written
schedule showing all events expected to occur and operations
to be performed and indicating the contract time, start dates,
durations and finish dates and their relationship to Substantial
Completion and Final Completion of the Work, rendered in a
form permitting determination of the optimum sequence and
duration of each operation.

1.53 SCHEDULE OF VALUES: A document furnished by
the Contractor to the Architect and Owner stating the por-
tions of the Contract Sum allocated to the various portions of
the Work, which is to be used for reviewing the Contractor’s
Applications for Payment.

1.54 SECONDARY SUBCONTRACTOR: An individual,
partnership, firm or Corporation under direct contract with
the Subcontractor to the General Contractor.

1.55 SHOP DRAWINGS: Drawings provided to Architect
and Owner by a Contractor that illustrate construction, mate-
rials, dimensions, installation, and other pertinent information
for the incorporation of an element or item into the construc-
tion as detailed Contract Documents.

1.56 SPECTFICATIONS: The description, provisions and
other requirements pertaining to the method and manner of
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performing the Work and/or to the quantities and quality of
materials to be furnished under the Contract.

1.57 SUBCONTRACTOR: A person, partnership, corpo-
ration or other business organization under direct contract
with the Contractor supplying labor and/or materials for the
Work at the site of the Project.

1.58 SUBMITTALS: Documents including, but not limited
to, samples, manufacturer’s data, shop drawing, or other such
items submitted to the Owner and Architect by the Contractor
for the purpose of approval or other action, as required by the
Contract Documents.

1.59 SUBSTANTIAL COMPLETION: The stage in the
progress of the Work when the Work or designated portion
thereof is sufficiently complete in accordance with the Con-
tract Documents so the Owner can occupy or utilize the
Work for its intended use.

1.60 SUBSTITUTION: A material, device, procedure,
equipment, etc., which has been determined by the Architect
and the Owner to be not an Equal to the first manufacturer or
procedure listed in the Specification in terms of cost, quality
and performance but which may be used in place of that jitem
specified. . The Substitution constitutes a modification in the
Work, the Schedule or the Architect/Engineer’s design intent
of the specified material, device, procedure, equipment, etc.

1.61 SUPPLEMENTAL BID: The monetary value stated
in the Bid to be added to the amount of the Base Bid if the
corresponding Work, as described in the Bidding Documents,
is accepted.

1.62 SUPPLEMENTARY CONDITIONS: An extension
of the General Conditions applicable to any and all portions
of Work under the Contract Documents.

1.63 THRESHOLD LIMIT BUILDING: Any proposed
{new) structures or additions as defined by the Connecticut
General Statutes Section 29-276b.

1.64 UNIT PRICE: The monetary value stated by the
Owner or the Contractor, as a price per unit of measure for
materials or services as described in the Contract Documents
and/or Bidding Documents.

1.65 WORK: The construction and services required by the
Contract Documents, and including all labor, materials,
equipment and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work
may constitute the whole or a part of the Project.

Article 2
CONDITIONS OF WORK

2.1 The Contractor shall carefully examine and study the
conditions under which the Work is to be performed and the
site of the Work, and compare the Contract Documents with
each other and to information furnished by the Owner in-
cluding but not limited to the plans and specifications, the
form of the Contract, General Conditions, Supplementary
Conditions, General Requirements, Bonds and all other Con-
tract Documents associated with the Work.

2.2 The Contractor shall report to the Construction Admin-
istrator all errors, inconsistencies or omissions discovered.
The Contractor shall not be liable to the Owner for damage
resulting from errors, inconsistencies or omissions in the
Contract Documents unless the Contractor recognized such
errors, inconsistencies or omission and failed to report it to
the Construction Administrator. If the Contractor performs
any actions or construction activity knowing it involves an
error, inconsistency or omission in the Contract Documents
without notice to the Construction Administrator, the Con-
tractor shall assume responsibility for such performance and
related costs for the correction and shall not be allowed to
submit any claim related to error, inconsistencies or omis-
sion,

2.3 The Contractor shall take field measurements and verify
field conditions and shall carefully compare such field meas-
urements and conditions and other information known to the
Contractor with the Contract Documents before commencing
activities. [Errors, inconsistencies or omissions discovered
shall be reported to the Construction Administrator at once;
and it will be assumed that the Contractor has been satisfied
as to all requirements of the Contract Documents. Any deter-
rent conditions at the site of the Work which are obvious and
apparent upon examination of the site but are not indicated
on the plans shall be corrected by the Contractor without ad-
ditional compensation.

2.4 In performing the Work, the Contractor must employ
such methods or means as will not cause any interruption of
or interference with the Work of any other Contractor, nor
any inordinate disruption with the normal routine of the
Owner, Institution or Agency operating at the site.

2.5 No claims for additional compensation will be consid-
ered when additional costs result from conditions made
known to, discovered by, or which should have been discov-
ered by, the Contractor prior to Contract signing.

2.6 The Contractor shall perform the Work in accordance
with the Contract Documents and approved submittals pursu-
ant to Article 5.
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Article 3
CORRELATION OF CONTRACT DOCUMENTS

3.1 The Contract Documents are complementary, and what
is called for by any one shall be as binding as if called for by
all. Where discrepancies of conflict occur in the Contract
Documents the following order of precedence shall be util-
ized:
3.1.1 Amendments and addenda shall take precedence over
previously issued Contract Documents.
3.1.2 The General Requirements take precedence over the
Supplementary Conditions.
3.1.3 The Supplementary Conditions take precedence over
the General Conditions.
3.1.4 The General Requirements take precedence over the
General Conditions.
3.1.5 The Specifications shall take precedence over the
Plans.
3.1.6 Stated dimensions shall take precedence over scaled
dimensions.
3.1.7 Large-scale detail drawings shall take precedence
over small-scale drawings.
3.1.8 The schedules contained in the Contract Documents
shall take precedence over other data on the Plans.

3.2 Neither party to the Contract shall take advantage of any
obvious error or apparent discrepancy in the Contract Docu-
ments. The Contractor shall give immediate written notifica-
tion of any error or discrepancy discovered to the Construc-
tion Administrator, who shall take the necessary actions to
obtain such corrections and interpretations as may be deemed
necessary for the completion of the Work in a satisfactory
and acceptable manner. The Contractor shall then promptly
proceed under the direction of the Owner and the provisions
of Article 13. The Contractor’s failure to provide immediate
notice shall mean the Contractor will not be entitled to any
additional compensation, either monetary or contract time
adjustment, with respect to any discrepancy.

3.3 Execution of the Contract by the Contractor is a repre-
sentation that the Contractor has visited the site, become fa-
miliar with local conditions under which the Work is to be
performed and correlated personal observations with re-
quirements of the Contract Documents.

3.4 Organization of the Specifications into divisions, sec-
tions and articles, and arrangement of drawings, shall not
control the Contractor in dividing the Work among Subcon-
tractors or in establishing the extent of Work to be performed

by any trade.

3.5 Unless otherwise stated in the Contract Documents,
words which have well-known technical or construction in-
dustry meanings are used in the Contract Documents in ac-
cordance with such recognized meanings.

Article 4
COMMENCEMENT AND PROGRESS OF WORK

4.1 The Work shall start upon the date given in the Notice to
Proceed. The Contractor shall complete all the Work neces-
sary for Final Completion, including but not limited to Sub-
stantial Completion, Contract close-out, testing and demon-
stration of all systems as required for acceptance, punchlist
Work, training and submission of Record Documents, manu-
als, guarantees and warranties as stated in the Bidding
Document.

4.2 Time is of the essence with respect to the Contract Time.
By executing the Contract, the Contractor confirms and
agrees that the Contract Time is a reasonable period to per-
form the Work. The Contractor shall proceed expeditiously
with adequate forces and shall achieve Substantial Comple-
tion within the Contract Time. The Contractor may, at his
discretion, plan to complete the work and achieve Substantial
Completion in less time than the Contract Time.

4.3 The Contractor’s early completion schedule notwith-
standing, the Owner reserves the right to order Modifications
to the Work in accordance with Article 13 at any time during
the Contract Time.

4.4 The Contractor shall not be entitled to costs for delay
due to Owner ordered Modifications or any other circum-
stances for the period of time between the Contractor’s
elected early completion and the end of the Contract Time.
Costs include, but are not limited to, delays extended home
or field office costs, supervisory and management costs in-
curred in performance of the Work. Early completion of the
Work shall not merit additional compensation.

4.5 If the Contractor is delayed at any time in the progress of
Work by acts of God such as fire or flood or any action, in-
junction or stop order issued by any court, judge or officer of
the court or any other court action beyond the Owner’s con-
trol, then the Contract Time may be extended by Change
Order for such reasonable time as demonstrated by the Con-
tractot’s Schedule and as the Owner may determine that such
event has delayed the Work. In any event, the granting of an
extension of time shall be solely within the discretion of the
Owner.

4.6 Except as otherwise may be provided herein, extensions
of time shall be the Contractor’s sole remedy for such delay.
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No payment or compensation of any kind shall be made to
the Contractor for damages because of hindrance in the or-
derly progress of Work caused by the aforesaid causes.

4.7 The Contractor acknowledges that the Contract amount
includes and anticipates any and all delays, whether avoid-
able or unavoidable, from said orders, which may issue from
any court, judge, court officer, or act of Ged, and that such
delays shall not, under any circumstances, be construed as
compensable delays.

4.8 Anyv extension of the Contract Time shall be by Change
Order pursuant to Article 13.

Article 5
SUBMITTALS, PRODUCT DATA, SHOP
DRAWINGS AND SAMPLES

5.1 Contractor shall review, approve and submit to the Con-
struction Administrator all submittals including but not lim-
ited to Product Data, Shop Drawing and Sample Manufactur-
ers, with such promptness as to cause no delay in the Work.

5.2 Correction or approval of such submittals, Shop Draw-
ings, Product Data sample will be made with reasonable
promptness by the Architect. Approval wiil be general only
and shall not relieve the Contractor from responsibility for
errors in dimensions, for construction and field coordination
of the Work or for any departure from the Contract Docu-
ments unless such departure has received the Owner’s written
approval.

5.3 No Work governed by such drawings, schedules or sam-
ples shall be fabricated. delivered or installed until approved
by the Architect.

5.4 No damages for delays or time extensions will be
cranted even if approvals deviate from the approved Sched-
ule.

Article 6
SEPARATE CONTRACTS

6.1 The Owner reserves the right to perform Work in con-
nection with the Contract with the Owner’s own forces, or to
let separate contracts relating to the Contract (Project) site or
in connection with work on adjoining sites. In such cases,
the Contractor shall afford such parties reasonable opportu-

nity for storage of materials and equipment and coordinate
and connect the Work with the work on adjoining sites or
other projects, and shall fully cooperate with such parties in
the matter required under Article 7 herein.

6.2 Contractors working in the same vicinity shall cooperate
with one another and, in case of dispute, decision of the
Owner shall be final and binding to all Contractors involved,
including Contractors under separate Contracts.

6.3 The Contractor shall assume all liability, financial or
otherwise, in connection with this Contract and shall protect
and hold harmless the Owner from any and all damages or
claims that may arise because of inconvenience or delay
which the Contractor may cause other Contractors, If the
Contractor experiences a loss because of the presence and
operations of other Contractors working adjacent to or within
the limits of the same project, then as between the Owner and
the Contractor, the Contractor shall bear such loss.

6.4 Insofar as possible, the Contractor shall arrange the
Work and shall place and dispose of the materials being used
so as not to interfere with the operations of other Contractors
adjacent to or within the limits of the same project. The
Contractor shall join its Work with that of others in an ac-
ceptable manner, and perform the Work in proper accordance
with that of the others.

6.5 In no event shall the Owner be responsible for any claim
or damages that are the result of the Contractor’s failure to
coordinate the work with any Contractor or Subcontractor.

Article 7
COOPERATION OF TRADES

7.1 The Contractor shall be responsible for and shall control
all activities of their Subcontractors. The Subcontractors
shall consult and cooperate with one another. Each Subcon-
tractor shall furnish all necessary information to other Sub-
contractors and shall lay out and install their own Work so as
to avoid any delays or interference with the Work of others.

7.2 Any cost or changes, cutting and/or repairing, made nec-
essary by the failure to observe the above requirements shall
be borne by the party or parties responsible for such failure
or neglect or their faulty Work installed.

Articie 8
DAMAGES

8.1 The Liquidated Damages, provided in the Bidding
Documents, will be assessed for each day beyond the date
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given for Substantial Completion of the Contract according
to the Contract Time.

8.2 The Liguidated Damages or any portion thereof may be
waived at the sole discretion of the Commissioner.

8.3 No payment by the Owner, either partial or final, shall be
construed to waive the Owner’s right to seek liquidated dam-
ages.

8.4 In the event a court determines that the contract herein is
null and void for any reason, Contractor agrees that Con-
tractor will not seek or pursue any lawsuit or claim for dam-
ages, including, but not limited to, claims for loss of over-
head or anticipated profits, against the Owner and the Owner
shall not be liable for any damages which Contractor may
incur as a result of such decision. In addition, if the court
enjions the Owner from entering. into or proceeding with the
contract herein, the Owner shall not be liable for any dam-
ages arising out of or relating to the award of such contract
which Contractor may have incurred as a result of the in-
junction.

Article 9
MINIMUM WAGE RATES

In accordance with the provisions of the Connecticut General
Statutes Section 31-33, the following applies:

"The wages paid on an hourly basis to any mechanic, laborer
or workman employed upon the work herein contracted to be
done and the amount of payment or contribution paid or pay-
able on behalf of each such employee to any employee wel-
fare fund, as defined in subsection (h) of section 31-33 of the
general statutes, shall be at a rate equal to the rate customary
or prevailing for the same work in the same trade or occupa-
tion in the town in which such public works project is being
constructed, Any contractor who is not obligated by agree-
ment to make payment or contribution on behalf of such em-
ployees to any such employee welfare fund shall pay to each
employee as part of his wages the amount of payment or
contribution for his classification on each pay day.”

Article 10
POSTING MINIMUM WAGE RATES

10.1 The Contractor shall post at conspicuous points on the
site of the Contract a Schedule showing all determined wage
rates for all trades and all authorized deductions, if any, from
wages to be paid.

10.:2 The Contractor shall provide weekly certified payrolls
to the Owner for all persons working on the site.

Article 11
CONSTRUCTION SCHEDULES

11.1 Unless otherwise specified in the Contract Documents,
within twenty-one (21) calendar days from the contract start
date, the Contractor shall submit the following to the Owner
for approval:
11.1.1 A comprehensive schedule of Submittals required
by the Specifications. Said schedule shall include Submit-
tal dates, required approval dates and date material must be
on site.
11.1.2 The Contractor shall allow a minimum of two
weeks for the Owner and its agents’ review of Submittals.
No extension of the Contract Time shall be granted for re-
visions and resubmission. Further, the Contractor shall
allow a minimum of eight weeks for testing and acceptance
of the Work by the Owner and its agents.
11.1.3 When the Contract Documents specify a “CPM
Schedule” a detailed Critical Path Method Schedule is re-
quired using software approved by the Owner with as
many activitics as necessary to make the Schedule an ef-
fective tool for planning and monitoring the progress of the
Work, The Contractor shall show all pertinent activities
requiring coordination between trades.
11.1.4 When the Contract Documents specify a “Construc-
tion Schedule” a detailed Construction Schedule is required
using software approved by the Owner as a horizontal bar
chart with a separate bar for each major portion of the
Work or operation to make the Schedule an effective tool
for planning and monitoring the progress of the Work.

11.2 Unless otherwise specified under the Contract Docu-
ments, the Contractor shall provide a monthly update of the
CPM Schedule or Construction Schedule in the format re-
quired by the Owner as well as a disk of the updated Sched-
ule and program. If, in the opinion of the Owner, the Work
is falling behind Schedule, the Contractor shall submit a re-
vised Schedule demonstrating a recovery plan to ensure Sub-
stantial Completion of the Work within the Contract Time.

11.3 Requisitions for partial payment will not be processed
until the Contractor has complied with this requirement.

Article 12
PREFERENCE IN EMPLOYMENT

12.1 Should this Contract be for the construction or repair of
any building, then in the employment of labor to perform the
Work specified herein, preference shall be given to citizens
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of the United States, who are, and continuously for at least
three (3) months prior 1o the date hereof, have been residents
of the labor market area, as established by the State of Con-
necticut Labor Commissioner, in which such Work is to be
done, and if no such qualified person is available, then to
citizens who have continuously resided in the county in
which the Work is to be performed for at least three (3)
months prior to the date hereof, and then to citizens of the
state who have continuously resided in the State at least three
months prior to the date hereof.

12.2 Should this Contract be for a public works project other
than for the construction, remodeling or repairing of public
buildings covered by Connecticut General Statutes Section
31-52, then in the employment of mechanics, laborers or
workmen to perform the Work specified herein, preference
will be given to residents of the state who are, and continu-
ously for at least six (6) months prior fo the date hereof have
been residents of this State, and if not such person is avail-
abie then to residents of other states.

12.3 The provisions of this Article shall not apply where the
state or any sub-division thereof may suffer the loss of reve-
nue granted or to be granted from any agency or department
of the federal government as a result of this Article or regu-
lations refated thereto.

Article 13
COMPENSATION FOR CHANGES
IN THE WORK

13.1 At any time, without invalidating the Contract and by a
written order and without notice to the sureties, the Owner,
through the Construction Administrator, may order modifi-
cations in the Work consisting of additions, deletions or other
revisions, Upon request, the Contractor shall supply the
Construction Administrator promptly with a detailed pro-
posal for the same, showing quantities of and unit prices for
the Work and that of any Subcontractor involved.

13.2 Modifications to the Work will be authorized by a
written Change Order, or if necessary to expedite the Work, a
written Construction Change Directive, issued by the Owner
as provided for in Article 26. Change Orders and Construc-
tion Change Directives shall be processed in accordance with
the terms of the Contract Documents. Upon receipt of the
written Change Order, the Contractor shall proceed with the
Work when and as directed.

13.3 If such Change Orders make the Work less expensive
for the Contractor, the proper deductions shall be made from
the Contract Sum, said deductions to be computed in accor-
dance with the provisions listed in this Article 13.

13.4 The Contractor and the Owner agree that the Contract
Time specified for the performance of the Contract shall in-
clude not only the Work of the original Contract but also any
Additional Work ordered by the Owner by Change Order.
No extension of time will be granted if it is the opinion of the
Owner that the additional Work can be performed concur-
rently with the original Work.

13.5 The Contractor may request, and the Owner may grant
additional contract time when, in the opinion of the Owner,
the Contractor has demonstrated that such additional work
cannot be performed concurrently with the original Work.

13.6 The amount of compensation to be paid to the Con-
tractor for any Additional or Deleted Work that results in a
Change Order shall be determined in one of the following
manners:
13.6.1 AMOUNT OF COMPENSATION FOR CHANGE
ORDER COSTS: LABOR, EQUIPMENT, BENEFITS
AND MATERIAL
13.6.1.1 Unit Price: As stated in the Contract Docu-
ments.
13.6.1.2 Unit Price: As subsequently agreed upon by
the Contractor and Owner.
13.6.1.3 Lump Sum: Agreed upon sum by the Owner
and the Contractor. The Lump Sum must be based upon
the following itemized costs:
13.6.1.3.1 Labor (Contractor’s or Subcontractor’s own
forces)
13.6.1.3.2 Material (Used by Contractor’s or Subcon-
tractor’s own forces).
13.6.1.3.3 Benefits: (The established rates of the fol-
lowing benefit costs inherent to the particular labor in-
volved):
13.6.1.3.3.1 Workers Compensation.
13.6.1.3.3.2 Federal Social Security.
13.6.1.3.3.3 Connecticut Unemployment Compen-
sation.
13.6.1.3.3.4 Fringe Benefits.
13.6.1.3.4 Rented Equipment (Used directly on the
Waork and by the Contractor’s or Subcontractor’s own
forces).
13.6.1.3.5 Owned Equipment (Used directly onthe
Work and by the Contractor’s or Subcontractor’s own
forces). Daily rate is not to exceed 3% of the monthly
rental rate as identified by a nationally recognized
construction cost estimating guide or service.
13.6.1.3.6 Trade related equipment, hand tools and
power tools, normally supplied with the labor are not
compensable.
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13.6.2 OVERHEAD AND PROFIT PERCENTAGES:
(Maximum allowable percentages applied to labor,
equipment, benefits and material)
13.6.2.1 Contractor’s markup for Work performed by
their own forces:

Change Order Amount Overhead and Profit

$0 to $ 5,000 20%
§5,001 to $15,000 17%
$15,001 to $25,000 15%
$25,000 and greater 12%

13.6.3 OVERHEAD AND PROFIT PERCENTAGES:
{Maximum allowable percentages applied to labor,
equipment, benefits and material)
13.6.3.1 Contractor’s markup for Work performed by
their Subcontractors forces.:
Change Order Amount Overhead and Profit
$0 and greater 6%

13.6.4 OVERHEAD AND PROFIT PERCENTAGES:
(Maximum allowable percentages applied to labor,
equipment, benefits and material)
13.6.4.1 Subcontractor’s markup for Work performed by
their own forces:

Change Order Amount Overhead and Profit
$0 to § 5,000 20%
$5,001 to $15,000 17%
$15,001 to $25,000 15%
$25,000 and greater 12%

13.6.5 OVERHEAD AND PROFIT PERCENTAGES:
{Maximum allowable percentages applied to labor,
equipment, benefits and material)

13.6.5.1 Subcontractor’s markup for Work performed by

their Secondary Subcontractor’s forces.

Change Order Amount Overhead and Profit

$0 and greater 6%

13.7 Actual additional bonding costs associated with the
value of the Change Order will be compensable only when
supported by a written documentation by the bonding com-
pany that the Change Order requires an increase to the origi-
nal Performance, Payment, Labor or Material Bond.

13.8 On Work performed by a Secondary Subcontractor, the
Owner recognizes no markup by the Secondary Sub-
contractor.

13.9 If Unit Prices are not applicable and the parties cannot
agree upon a lump sum, then the Commissioner, through the
Construction Administrator, may at the option of the Com-
missioner take the following action(s):
13.9.1 Issue a Construction Change Directive for the Ad-
ditional or deleted- Work. The amount of compensation

shall be computed by the actual net costs to the Contractor
based upon the following:
13.9.1.1 Labor (Contractor’s or Subcontractor’s own
forces)
13.9.1.2 Material (Used by Contractor’s or Sub- con-
tractor’s own forces).
13.9.1.3 Benefits: (The established rates of the follow-
ing benefit costs inherent to the particular labor in-
volved):
13.9.1.3.1 Workers Compensation.
13.9.1.3.2 Federal Social Security.
13.9.1.3.3 Connecticut Unemployment Compensa-
tion.
13.9.1.3.4 Fringe Benefits.
13.9.1.4 Rented Equipment (Used directly on the Work
and by the Contractor’s or Subcontractor’s own forces).
13.9.1.5 Owned Equipment {Used directly on the Work
and by the Contractor’s or Subcontractor’s own forces).
Daily rate is not to exceed 3% of the monthly rental rate
that can be identified by a nationally recognized con-
struction cost estimating guide or service.
13.9.2 Issue a Change Order adjusting the Contract Sum
i the amount as determined by the Commissioner.

13.10 For any Change Order or Construction Change Direc-
tive the Contractor shall, when requested, promptly furnish in
a form satisfactory to the Construction Administrator and the
Owner a complete detailed accounting of all costs relating to
the Additional Work, including but not limited to certified
payrolls and copies of accounts, bills and vouchers to sub-
stantiate actual costs. Further, the Owner reserves the right to
access and make copies of the Contractor’s records at any
time upon written request from the Commissioner.

13.11 If the Contractor wishes to make a claim for an in-
crease in the Contract Sum for any damages sustained as a
result of Additional Work, then the Contractor shall give the
Owner, through the Construction Administrator, written no-
tice thereof within seven (7) calendar days afier the occur-
rence of the event giving rise to such claims.

13.12 No such claims shall be valid if the written notice is
submitted after the required seven (7) calendar days. In ad-
dition, the Contractor shall file with the Owner through the
Construction Administrator daily or weekly itemized state-
ments of the details and cost of such Work performed or
damage sustained as may be required by the Owner.

13.13 Failure of the Contractor to negotiate in good faith
issues of time and costs and failure to provide requested
decumentation within (14} fourteen calendar days, or a time
period accepted by the Commissioner, shall constitute a
waiver by the Contractor of any claim. In such cases the
Owner may elect to issue a unilateral Change Order in an
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amount deemed to be fair and equitable by the Commis-
sioner. The provisions hereof shall not affect the power of
the Contractor to act in case of emergency, threatened injury
to persons, or damage to Work on any adjoining property. In
this case the Commissioner, through the Construction Ad-
ministrator, shail issue a written order for such amount as the
Commissioner finds to be reasonable cost of such Work.

Article 14
DELETED WORK

14.1 Without invalidating any of the terms of the Contract,
the Commissioner may order deleted from the Confract any
itens or portions of the Work deemed necessary by the
Commissioner.

14.2 The compensation to be deducted from the Contract
Sum for such deletions shall be determined in the manner
provided for under the provisions of Article 13 or in the
event none of the provisions of Article 13 are applicable than
by the value as estimated by the Owner.

Article 15
MATERIALS: STANDARDS

15.1 Unless otherwise specifically provided for in the Speci-
fications, all equipment, materials and articles incorporated in
the Work are to be new and of the best grade of their respec-
tive kinds for the purpases. Wherever in the Contract Docu-
ments a particular brand. make of material, device, or equip-
ment is shown or specified, the first manufacturer listed in
the specification section is to be regarded as the standard.
When the specification is proprietary and only one manufac-
turer is listed, the Contractor shall use the named manufac-
turer and no Substitutions or Equals will be allowed.

15.2 Any other brand, make of material, device, equipment,
procedure, etc. which is a deviation from the specified re-
quirement Is prohibited from use but may be considered by
the Owner for approval as an Equal or Substitution. The
Contractor is to adhere to the specific requirements of the
Contract Documents. Substitutions are discouraged and are
only approved by the Commissioner as an exception.

15.3 Each request for an Equal or Substitution shall be sub-
mitted, with the appropriate documentation, as detailed in the
Contract Documents, to the Construction Administrator. All
requests will be compared to the first manufacturer or first
procedure listed in the specific Specification section with
reference to all of the following areas: the substance and
function considering quality, workmanship, economy of op-
eration, durability and suitability for purposes intended in-

cluding the size, rating and cost. All submissions must in-
clude all the required data for the first listed manufacturer or
procedure as specified, as well as the proposed Equal or Sub-
stitution. The submission of all Equals or Substitutions to
those specified must be made within the days listed below
after the contract start date. After that time period, the Con-
tractor shall provide what is specified unless otherwise al-
lowed within the sole discretion of the Commissioner.

15.3.1 30 days for projects having a Contract Time dura-

tion of 180 days or less

15.3.2 60 days for projects having a Contract Time dura-

tion of 181 days to 360 days

15.3.3 90 days for projects having a Contract Time dura-

tion of 361 days or greater

15.4 Contractor shall submit each request for Equal or Sub-
stitution to the Architect who shall review each request and
make the following recommendations to the Owner:
15.4.1 Acceptance or non-acceptance of the adequacy of
the submission and required back-up,
15.4.2 Determination of the category of the request for
Substitution or Equal, and
15.4.3 Overall recommendation for approval or rejection
of the Substitution or Equal. The determination of the
category as a Substitution may be grounds for an immedi-
ate rejection by the Owner.

15.5 Approval of the Owner, for each Equal or Substitution
shall be obtained before the Contractor proceeds with the
Work. The decision of the Commissioner, in this regard,
shall be final and binding on the Contractor.

15.6 No extension of time will be allowed for the time pe-
riod required for consideration of any Substitution or Equal.
No extension of time will be allowed and no responsibility
will be assumed by the Owner when a Contractor submits a
request for Substitution or Equal, whether such request be
approved or denied.

15.7 If the Contractor submits any request for an Equal or a
Substitution, he shall bear the burden of proof that such re-
quested Equal or Substitution meets the requirements of the
plans and specifications.

15.8 The Contractor shall purchase no materials or supplies
for the Work which are subject to any chattel mortgage or
which are under a conditional sale or other agreement by
which an interest is retained by the seller. The Contractor
warrants that the Contractor has good title to all materials and
supplies used by him in the Work.

Article 16
INSPECTION AND TESTS
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16.1 The purpose of the inspections will be to assure that the
Work is performed in accordance with the Contract Docu-
ments. These inspections shall include, but not be limited to
all inspections and testing as required by the Owner, and any
authorities have jurisdiction.

16.2 All material and workmanship, if not otherwise desig-
nated by the Specifications, shall be subject to inspection,
examination and test by the Commissioner at any and all
times during manufacture and/or construction and at any and
all places where such manufacture and/or construction is car-
ried on. The Contract Documents additionally identify the
parties responsible for performing and paying for the re-
quired testing and inspections. All required tests performed
in a laboratory will be obtained and paid for by the Owner
except when the tests show the Work to be defective. The
Contractor shall pay for all the costs associated with re-tests
and re-inspections for all tests and inspections which fail.
The Owner will issue a deduct Change Order to recover said
retesting costs from the Contractor. All other tests, unless
otherwise specified, shall be made at the Contractor’s ex-
pense. Notice of the time of all tests to be made at the site
shall be given to all interested parties, including the Owner.

16.3 Without additional cost to the Owner, the Contractor
shall promptly furnish facilities, labor and materials neces-
sary to coordinate and perform operational tests and checkout
of the Work. The Contractor shall furnish promptly all rea-
sonable facilities, labor and materials necessary to make all
such testing safe and convenient.

16.4 If, at any time before Final Completion and Final Ac-
ceptance of the Work, the Commissioner considers it neces-
sary or advisable to examine of any portion of the Work al-
ready completed by removing or tearing out the same, the
Contractor shall, upon request, furnish promptly all necessary
facilities, labor and materials. If such Work is found to be
defective in any material respect, as determined by the
Owner, because of a fault of the Contractor or any of the
Contractor’s Subcontractors, or if any Work shall have been
covered without the approval or consent of the Commissioner
{whether or not it is found to be defective), the Contractor
shall be liable for testing costs and all costs of correction,
including removal and/or demolition of the defective work,
including labor, material.- and testing, including labor, mate-
rial, re-testing or re-inspecting, services of required consult-
ants, additional supervision, the Commissioner’s and the
Construction Administrator’s administrative costs, and other
costs for services of other consultants.

Article 17
ROYALTIES AND PATENTS

17.1 If the Contractor desires to use any design, device, ma-
terial or process covered by a patent or copyright, the Con-
tractor shall provide for such use by suitable legal agreement
with the holder of said patent or copyright. The Contractor
shall furnish a copy of this legal agreement to the Owner.

17.2 The Contractor shall indemnify and hold harmless the
Owner and Construction Administrator for any costs, ex-
penses and damage which it may be obliged to pay by reason
of any infringement of a patent or a copyright, at any time
during the prosecution or after the Final Completion of the
Work.

Article 18
SURVEYS, PERMITS AND REGULATIONS

i8.1 Unless otherwise provided for, the Contractor shall
furnish surveys necessary for the execution of the Work. The
Owner will furnish the Contractor with two base lines and a
benchmark.

18.2 The Contractor shall obtain and pay for permits and
licenses necessary for the execution of the Work and the oc-
cupancy and use of the completed Work.

18.3 The Contractor shall give all notices and comply with
all laws, ordinances, rules and regulations including building
and fire safety codes relating to the performance of the Work.

18.4 If underground utilities may involve part of the Work,
the Contractor shall obtain the services of a qualified under-
ground utility locating firm, at no cost to the Owner, to verify
locations of underground utilities, to provide safety, protect
the Work and protect the workmen as necessary to perform
the Work.

Article 19
PROTECTION OF THE WORK,
PERSONS AND PROPERTY

19.1 The Contractor shall continuously and adequately pro-
tect the Work against damage from any cause, and shall pro-
tect materials and supplies furnished by the Contractor or
Subcontractors, whether or not incorporated in the Work, and
shall make good any damage unless it be due directly to er-
rors in the Contract Documents or is caused by agents or em-
ployees of the Owner.

19.2 To the extent required by law, by public authority, or
made necessary in order to safeguard the health and welfare
of the personnel or occupants of any of the state institutions,
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the Contractor shall adequately protect adjacent property and
persons, and provide and maintain all facilities, including but
not limited to passageways, guard fences, lights, and barri-
cades necessary for such protection.

19.3 The Contractor shall take all necessary precautions for
the safety of emplovees on the Work and shall comply with
applicable provisions of federal and state safety laws and
building codes to prevent accidents or injury to persons on,
about or adjacent to the premises where the Work is being
performed. The Contractor shall also compiy with the appli-
cable provisions of the Associated General Contractors’
“Manual of Accident Prevention in Construction”, the stan-
dards of the Connecticut Labor Department and Occupational
Safety and Hazard Association {(OSHA}.

19.4 The Contractor shall erect and properly maintain at all
times, as required by the conditions and progress of the
Work, all necessary safeguards for the protection of employ-
ees of the State and the public, and shall post danger signs
warning against any dangerous condition or hazard created
by such things as protruding nails, well holes, elevator
hatchways, scaffolding, window openings, excavations, trip-
ping hazards or slipping, stairways and falling materials.

19.5 The Contractor shall designate a qualified and respon-
sible on site staff person, whose duty shall be the prevention
of accidents. The name and position of the designated person
shall be reported to the Owner by the Contractor at the com-
mencement of the Contract.

19.6 The Contractor shall at all times protect excavation,
trenches, buildings and all items of Work from damage by
rain, water from melted snow or ice, surface water run off
and subsurface water usual for the vicinity at the time of op-
erations; and provide all pumps and equipment and enclo-
sures 1o insure such protection.

19.7 The Contractor shall construct and maintain all neces-
sary temporary drainage and do all pumping necessary to
keep excavation, basements, footings and foundations free of
water.

19.8 The Contractor shall remove all snow and ice as may be
required for access to the site and proper protection and
prosecution of the Work. -

19.9 The Contractor shall install bracing, shoring, sheathing,
sheet piling, caissons and any other underground facilities as
required for safety and proper execution of the Work, and
shall remove this portion of the Work when no longer neces-

sary.

19.10 During cold weather the Contractor shall protect all
Work from damage. If low temperature makes it impossible
to continue operations safely in spite of cold weather precau-
tions, the Contractor may cease Work upon the written ap-
proval of the Commissioner.

Article 20
TEMPORARY UTILITIES

20.1 Unless expressly provided for otherwise in the Contract
Documents, the Contractor shall include in the bid the costs
of all temporary utilities required for project completion and
protection of the Work. Said temporary utilities include but
are not limited to lighting, heating, cooling, electrical power,
water, telephone, sanitary facilities, and potable water.

Article 21
CORRECTION OF WORK

21.1 The Contractor shall promptly and without expense to
the Owner remove from the premises all materials rejected by
or unacceptable to the Commissioner as failing to conform to
the Contract Documents, whether incorporated in the Work
or not.

21.2 The Contractor shall promptly and without expense to
the Owner replace any such materials which do not conform
to the Contract Documents, and shall bear the expense of
making good all Work of other Contractors or Subcontractors
destroyed or damaged by such removal or replacement.

21.3 If the Contractor, after receipt of notice from the
Owner, shall fail to remove such rejected or unacceptable
materials within a reasonable time as fixed in said notice, the
Owner may remove and store such materials at the expense
of the Contractor.

21.4 Such action shall not affect the obligation of the Con-
tractor to replace and complete assembly and installation of
the Work and to bear the expenses referred to above. Prior to
the correction of rejected or unacceptable Work or if the
Commissioner deems it inexpedient or undesirable to correct
any portion of the Work which was rejected, deemed unac-
ceptable or not done in accordance with the Contract Docu-
ments, the Contract sum shal! be reduced by such amount as,
in the judgment of the Commissioner, shall be equitable.

21.5 No extension of time will be given to the Contractor for
correction of rejected or unacceptable Work. All significant
punchlist Work shall be completed before Substantial Com-
pletion is determined. The remaining minor punchlist Work,
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as determined by the Commissioner, shall be completed
within 60 days of established Substantial Completion date.

21.6 Fina! Payment shall not relieve the Contractor of re-
sponsibility for the defects in material or workmanship.

21.7 Unless expressly provided for otherwise in the Contract
Documents, the Contractor shall remedy any rejected or un-
acceptable Work, and any Work found to be not conforming
to the Contract Documents which is discovered within 18
Months after the date of Substantial Completion. The Con-
tractor shall pay for any damage to other Work caused by
such nonconforming Work or any damage created in cor-
recting the nonconforming Work.

Article 22
GUARANTEES and WARRANTIES

22.1 Unless expressly provided for otherwise in the Contract
Documents, the Contractor shall provide a warranty on the
Work for an 18-Month period from the date of Substantial
Completion. The Contractor shall warrant that the equipment,
materials and workmanship are of good quality and new,
unless permitted elsewhere by the Contract Documents, and
that the Work shall be free from defects not inherent in the
quality required or permitted and that the Work conforms to
the Contract Documents.

22.2 Disclaimers and limitations from manufactures, Sub-
contractors, suppliers or installers to the Contractor shall not
relieve the Contractor of the Warranty on the Work. The
Contract Documents deiail the related damages, reinstate-
ment of warranty, replacement cost and Owner’s recourse.

Article 23
CUTTING, FITTING, PATCHING AND DIGGING

23.1 The Contractor wiil perform or will cause the Subcon-
tractors to perform all cutting, fitting or patching of the por-
tion(s} of the Work that may be required to make the several
parts thereof joined and coordinated in a manner satisfactory
to the Commissioner and in accordance with the Plans and
Specifications.

23.2 The responsibility for defective or ill-timed Work shall
be with the Contractor, but such responsibility shall not
in any way relieve the Subcontractor who performed
such Work. Except with the consent of the Commis-
sioner, neither the Contractor nor any of its Subcon-
tractors shall cut or alter the Work of any other Con-
tractor or Subcontractor.,

Article 24
CLEANING UP

24.1 The Contractor shall, on a daily basis, keep the prem-
ises free from accumulations of waste material or rubbish.

24.2 Prior to Final Completion of the Work, the Contractor
shall remove from and about the site of the Work, all rubbish
and all temporary structures, tools, scaffoiding and surplus
materials, supplies and equipment which may have been used
in the performance of the Work. If the Commissioner in his
sole discretion determines that the Contractor has failed to
clean the work site, the Owner may remove the rubbish and
charge the cost of such removal to the Contractor. A deduct
Change Order will be issued by the Owner to recover such
cost.

Article 25
ALL WORK SUBJECT TO CONTROL OF THE
COMMISSIONER

25.1 The Commissioner hereby declares that the Department
of Public Works Project Manager is the Commissioner’s only
authorized representative to act in matters involving the
Owner’s or Architect’s ability to revoke, alter, enlarge or
relax any requirement of the Contract Documents; to settle
disputes between the Contractor and the Construction Ad-
ministrator; and act on behalf of the Commissioner. In all
such matters, the provisions of Articles 13 and 14 herein shall
guide the Project Manager.

25.2 In no event may the Contractor act on any instruction of
the Agency without written consent of the Owner. In the
event the Contractor acts without such consent, he does so at
his own risk and at his own expense, not only for the Work
performed, but for the removal of such Work as determined
necessary by the Commissioner.

25.3 In the performance of the work, The Contractor shall
abide by all orders, directions, and requirements of the
Commissioner at such time and places and by such methods
and in such manner and sequence as the Commissioner may
require,

25.4 The Commissioner shall determine the amount, quality,
acceptability and fitness of ail parts of the work, shall inter-
pret the plans, specifications, Contract Documents and extra
work orders and shall decide all other questions in connec-
tion with the Work.

25.5 The Contractor shall employ no plant, equipment, mate-
rials, methods or persons to which the Commissioner objects
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and shall remove no plant materials, equipment or other fa-
cilities from the site of the Work without the permission of
the Commissioner. Upon request, the Commissioner shall
confirm in writing any oral order, direction, requirement or
determination.

Article 26
AUTHORITY OF THE CONSTRUCTION
ADMINISTRATOR

26.1 The Construction Administrator employed by the
Commissioner is authorized to inspect all Work for confor-
mance to the Contract Documents. The Construction Ad-
ministrator is authorized to reject all Work found to be de-
fective, unacceptable and nonconforming to the Contract
Documents. Such inspections and rejections may extend to
all or any part of the Work, and to the preparation or manu-
facture of the material to be used.

26.2 The Construction Administrator is not empowered to
revoke, alter, enlarge or relax any requirements of the Con-
tract Documents, or to issue instructions contrary to the Con-
tract Documents. The Construction Administrator shall in no
case act as foreman or perform other duties for the Contrac-
tor, nor shali the Construction Administrator interfere with
the management of the Work by the Contractor. Any advice,
which the Construction Administrator may give the Con-
tractor, shall in no way be construed as binding the Commis-
sioner or Owner in any way, nor releasing the Confractor
from the fulfillment of the terms of the Contract.

26.3 In any dispute arising between the Contractor and the
Construction Administrator with reference to inspection and
rejection of the Work, the Construction Administrator may
suspend work on the noncompliant portion of the Work until
the dispute can be referred to and decided by the Commis-
sioner.

Article 27
SCHEDULE OF VALUES,
APPLICATION FOR PAYMENT

27.1 Immediately after the signing of the Contract, the Con-
tractor shall fumish for the use of the Commissioner as a
basis for estimating partial payments, a certified Schedule of
Values. totaling the contract sum and broken down into
quantities and unit costs, as outlined in the Contract Docu-
ments and as directed by the Owner. The Schedule of Values
must reflect true costs and be in sufficient detail to be an ef-
fective tool for monitoring the progress of the Work. Upon
request of the Commissioner, the Contractor shall supply

copies of signed Contracts, vendor quotations, etc. as back up
to the Schedule of Values.

27.2 Approval of the Schedule of Values by the Commis-
sioner is required prior to any payment by the Owner.

27.3 The Schedule of Values shall include a breakdown of
the Contractor’s general condition costs.
27.3.1 Non-recurring costs, (i.e, mobilization costs, utility
hook-ups, temporary heat) will be paid at the time of oc-
currence.
27.3.2 Reoccurring costs will be paid in proportion to the
percent of completion of the project.

27.4 The Schedule of Values shall include a breakdown of
Contract closeout costs including systems certification testing
and acceptance, training, warranties, guarantees, as-builts and
attic stock.

27.5 The Contractor shall make periodic applications for
payment, which shall be subdivided into categories corre-
sponding with the approved Schedule of Values and shall be
in such numbers of copies as may be designated by the
Commissioner.

Article 28
PARTIAL PAYMENTS

28.1 The Commissioner will examine the Contractor’s appli-
cations for payments to determine, in the opinion of the
Commissioner, the amounts that properly represent the value
of the Work completed and for the materials suitably stored
on the site.

28.2 In making such Application For Payment for the Work,
there shall be deducted {10%) ten percent of the amount of
each payment to be retained by the Owner until Final Com-
pletion.

28.3 At the sole discretion of the Commissioner, and after
completion and acceptance of (60%) sixty percent of the
value of the Work, and if the character and progress of the
Work remain satisfactory, the retained portion of the Appli-
cation for Payments may be reduced to five percent (5%) of
total payments. The minimum total amount of payment re-
tained, prior to the Final Payment shall not be less than five
percent (5%) of the Contract Sum.

28.4 The decision of the Commissioner to reduce the retain-
age rate will be based upon the Contractor’s performance for
completed portions of the Work as set out below and other
factors the Commissioner may find appropriate:
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28.4.1 The Contractor’s timely submission of an appropri-
ate and complete CPM Schedule or Construction Schedule
and Schedule of Values, in compliance with the Contract
requirements and the prompt resolution of the Owner’s
and/or Architect’s comments on the submitted matertal re-
sulting in an appropriate basis for progress of the Work.
28.4.2 The Contractor’s timely and proper submission of
all Contract required submissions: including but not lim-
ited to shop drawings, material certificates and material
samples and the prompt resolution of the Owners and/or
Architect’s comments on the submitted material resulting
in an appropriate progress of the Work.

28.4.3 The Contractor’s provision of proper and adequate
supervision and home office support of the Project and any
Subcontractor Work resulting in coordinated progress and
proper quality control for the Work.

28.4.4 The Work completed to date has been installed or
finished in an acceptable manner which is satisfactory to
the Owner.

28.4.5 The progress of the Work is consistent with the ap-
proved CPM Schedule or Construction Schedule.

28.5 No payments will be made for improperly stored or
protected materials or unacceptable Work.

Article 29
DELIVERY OF STATEMENT SHOWING
AMOUNTS DUE FOR WAGES, MATERIALS AND
SUPPLIES

29.1 For each Application for Payment under this Contract,
the Owner reserves the right to require the Contractor and
every Subcontractor to submit a written verified statement, in
a form satisfactory to the Owner, showing in detail all
amounts then due and unpaid by such Contractor or Subcon-
tractor for daily or weekly wages to all laborers employed by
him for the performance of the Work or to other persons for
materials, equipment or supplies delivered at the site.

29.2 The term laborers as used herein shall include work-
mern, workwomen, and mechanics.

29.3 Failure to comply with this requirement may result in
the Owner withholding the application for payment pursuant
to Article 28. ’

Article 30
COMPLETION AND ACCEPTANCE

30.1 Substantial Completion:
30.1.1 When the Contractor considers that the Work, or a
portion thereof is Substantially Complete, the Contractor

shall request an inspection of said Work to the Construc-
tion Administrator.

30.1.2 Upon receipt of the request, the Architect, Con-
struction Administrator and Owner, will make an inspec-
tion to determine if the Work or designated portion thereof
is Substantially Complete. If the inspection discloses any
item, whether or not included on the inspection list, which
is not in accordance with the requirements of the Contract
Documents, the Contractor shall, before issuance of the
Certificate of Substantial Completion, complete or correct
such item.

30.1.3 The Contractor shall then submit a request for an-
other inspection. The determination of Substantial Com-
pletion is solely within the discretion of the Owner.

30.1.4 When the Work or designated portion thereof is
determined to be Substantially Complete, the Contractor
will be provided a Certificate of Substantial Completion
from the Owner. The Certificate of Substantial Comple-
tion, shall establish the date when the responsibilities of the
Contractor for security, maintenance, heat, utifities, dam-
age to the Work and insurance, are transferred to the
Owier and shall fix the time within which the Contractor
shall finish all items on the inspection list accompanying
the Certificate.

30.1.5 The Certificate of Substantial Completion shall be
signed by the Construction Administrator, Owner, and Ar-
chitect.

30.1.6 Upon Substantial Completion of the Work or des-
ignated portion thereof and upon application by the Con-
tractor and certification by the Construction Administrator
and Architect, the Owner shall make payment reflecting
adjustment in retainage, if any, for such Work or portion
thereof as provided in the Contract Documents.

30.2 Final Completion:

30.2.1 Upon Final Completion of the Work, the Contractor
shall forward to the Construction Administrator a written
notice that the Work is ready for Final Inspection and Ac-
ceptance and shall also forward to the Construction Ad-
ministrator, a Final Application for Payment. Upon deter-
mination by the Owner that all the Work is complete, the
Owner will issue a Certificate of Completion and Accep-
tance.

30.2.2 When the Work has been completed in accordance
with terms and conditions of the Contract Documents a
Certificate of Completion shall be issued to be signed by
the Contractor.

Article 31
FINAL PAYMENT

31.1 The Owner reserves the right to retain for a period of
thirty (30) days after filing of the Certificate of Completion
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and Acceptance the amount therein stated less all prior pay-
ments and advances whatsoever to or for the account of the
Contractor.

31.2 All prior estimates and payments, including those re-
lating to extra or additional Work, shall be subject to correc-
tion by the Final Payment.

31.3 No Application for Payment, Final or Partial, shall act
as a release to the Contractor or the Contractor’s sureties
from any obligations under this Contract.

31.4 The Architect and Construction Administrator will
promptly issue the Certificate for Payment, stating that to the
best of their knowledge, information and belief, and on the
basis of their observations and inspections, the Work has
been completed in accordance with terms and conditions of
the Contract Documents and that the entire balance found to
be due the Contractor and noted in said Final Payment is due
and payable.

31.5 Final Payment shall not be released until a Certificate
of Completion and Acceptance and a Certificate of Compli-
ance have been issued.

31.6 Neither Final Payment nor any remaining retained per-

centage shall become due until the Contractor submits to the

Owner the following:
31.6.1 An affidavit that payrolls, bills for materials and
equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might
be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied.
31.6.2 A certificate evidencing that insurance required by
the Contract Documents to remain in force after Final
Payment is currently in effect and will not be canceled or
allowed to expire without at least 30 days prior written no-
tice to the Owner.
31.6.3 A written statement that the Contractor knows of no
substantial reason that the insurance will not be renewable
to cover the period required by the Contract Documents.
31.6.4 Written consent of surety, if any, to Final Payment.
31.6.5 If required by the Owner, other data establishing
payment or satisfaction of obligations, such as receipts,
releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent and
in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver re-
quired by the Owner. the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against
such lien. If such lien remains unsatisfied after payments
are made, the Contractor shall refund to the Owner all
money that the Owner may be compelled to pay in dis-
charging such lien, including all costs and reasonable at-
torney’s fees.

31.6.6 If] after Substantial Completion of the Work, Final
Completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affect-
ing Final Completion and the Construction Administrator
and Architect so confirm, the Owner shall, upon applica-
tion by the Contractor and certification by the Construction
Administrator and Architect, and without terminating the
Contract, make payment of the balance due for that portion
of the Work fully completed and accepted. If the remain-
ing balance for Work not fully completed or corrected is
less than retainage stipulated in the Contract Documents,
and if bonds have been furnished, the written consent of
surety to payment of the balance due for that portion of the
Work fully completed and accepted shall be submitted by
the Contractor to the Owner prior to Final Payment. Such
payment shail be made under terms and conditions gov-
eming Final Payment, except that it shall not constitute a
waiver of Claims.

Article 32
OWNER’S RIGHT TO WITHHOLD PAYMENTS

32.1 The Commissioner may withhold a portion of any
Payment due the Contractor that may, in the judgment of the
Commissioner, be necessary:
32.1.1 To assure the payment of just claims then due and
unpaid to any persons supplying labor or materials for the
Work.
32.1.2 To protect Owner from loss due to defective, unac-
ceptable or non-conforming Work not remedied by the
Contractor.
32.1.3 To protect the Owner from loss due to injury to per-
sons or damage to the Work or property of other Contrac-
tors, Subcontractors, or others caused by the act or neglect
of the Contractor or any of its Subcontractors.

32.2 The Owner shall have the right to apply any amount
withheld under this section as the Owner may deem proper to
satisfy protection from claims. The amount withheld shall be
considered a payment to the Contractor.

32.3 The Owner has the right to withhold payment if the
Contractor fails to provide accurate submissions of submit-
tals, up date the status including but not limited to the fol-
towing: as-built documents, request for information (RFI)
log, Schedule, submittal log, change order log, certified pay-
rolls and daily reports and all other requirement of the Con-
tract Documents.

32.4 Neither Final Payment nor any remaining retained per-
centage shall become due until the Contractor submits to the
Architect through the Construction Administrator:
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32.4.1An affidavit that payrolls, bills for materials and
equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might
be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied,

32.4.2 A certificate evidencing that insurance required by
the Contract Documents to remain in force after Final
Payment is currently in effect and will not be canceled or
allowed to expire until at least 30 days’ prior written notice
has been given to the Owner,

32.4.3 A written statement that the Contractor knows of no
substantial reason that the insurance will not be renewable
to cover the period required by the Contract Documents,
32.4.4 Consent of surety, if any, to Final Payment and
32.4.5 If required by the Owner, other data establishing
payment or satisfaction of obligations, such as receipts,
releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent and
in such form as may be designated by the Owner.

32.5 If a Subcontractor refuses to furnish a release or waiver
required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against
such lien. If such lien remains unsatisfied after payments are
made, the Contractor shall refund to the Owner all money
that the Owner may be compelled to pay in discharging such
lien, including all costs and reasonable attormey’s fees.

Article 33
OWNER’S RIGHT TO STOP WORK OR TERMINATE
CONTRACT

33.1 The Commissioner shall have the authority to suspend
the Work wholly or in part, for such peried or periods as the
Commissioner considers to be in the best interests of the
State, or in the interests of public necessity, convenience or
safety. During such periods the Contractor shall store all
materials and equipment, in such a manner to prevent the
materials and equipment from being damaged in any way,
and the Contractor shall take precautions to protect the Work
from damage.
33.1.1 If the Commissioner, in writing, orders the per-
formance of all or any portion of the Work to be suspended
or delayed for an unreasonable period of time (i.. not
originally anticipated. eustomary, or inherent in the con-
struction industry) and the Contractor believes that addi-
tional compensation and/or Contract Time is due as a result
of such suspension or delay, the Contractor shall submit to
the Commissioner in writing a request for a Contract ad-
justment within 7 calendar days of receipt of the notice to
resime Work. The request shall set forth the specific rea-
sons and support for said adjustment.

33.1.2 The Commissioner shall evaluate any such requests
received. [f the Commissioner agrees that the cost and/or
time required for the performance of the Contract has in-
creased as a result of such suspension and that the suspen-
sion was caused by conditions beyond the control of and
not the fault of the Contractor, its suppliers, or Subcon-
tractors, and was not caused by weather, then the Commis-
sioner will make a reasonable adjustment, excluding profit,
of the Contract terms. The Commissioner will notify the
Contractor of the determination as to what adjustments of
the Contract, if any, that the Commissioner deems war-
ranted.

33.1.3 No Contract adjustment will be made unless the
Contractor has submitted the request for adjustment within
the time prescribed.

33.1.4 No contract adjustment will be made under this
Article to the extent that performance would have been
suspended or delayed by any other cause within the Con-
tractor’s control or by any factor for which the Contractor
is responsible under the Contract; or that such an adjust-
ment is provided for or excluded under other term or con-
dition of this Contract,

33.2 Notwithstanding any provision or language in the Con-
tract to the contrary, the State may terminate the Contract
whenever the Commissioner determines at his sole discretion
that such termination is in the best interests of the State. Any
such termination shall be effected by delivery to the Con-
tractor of a written Notice of Termination specifying the ex-
tent to which performance of Work under the Contract is
terminated, and the date upon which such termination shall
be effective.
33.2.1 In the event of such termination , the Contractor
shall be entitled to reasonable compensation as determined
by the Commissioner, however, no claim for lost overhead
or profits shall be allowed.
33.2.2 Materials obtained by the Contractor for the Work
that have been inspected, tested as required, and accepted
by the Commissioner, and that are not incorporated into
the Work, shall, at the option of the Commissioner, be pur-
chased from the Centractor at actual cost as shown by re-
ceipted bills. To this cost shall be added all actual costs for
delivery at such points of delivery as may be designated by
the Commtissioner, as shown by actual cost records.
33.2.3 Termination of the Contract shall not relieve the
Contractor or its Surety of their responsibilities for the
completed Work, nor shall it relieve the Contractor’s
Surety of its obligations to ensure completion of the Work
and to pay legitimate claims arising out of Work.

Article 34
SUBLETTING OR ASSIGNING OF CONTRACT
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34.1 The Contract or any portion thereof, or the Work pro-
vided for therein, or the right, title or interest of the Contrac-
tor therein may not be sublet, sold, transferred, assigned, or
otherwise disposed of to any person, firm or corporation
without the written consent of the Commissioner.

34.2 No person, firm or corporation other than the Contrac-
tor to whom the Contract was awarded shall be permitted to
commence Work at the site of the Contract antil such consent
has been granted.

Article 35
CONTRACTOR’S INSURANCE

35.1 The Contractor shall not start Work under the Contract
until they have obtained insurance as stated in SECTIONS
00300 CERTIFICATE OF INSURANCE and 00020 BID
PROPOSAL FORM, subsections 4.4.2 and 4.4.3, of this
Project Manual and untii the insurance has been approved by
the Owner. The Contractor shall not allow any Subcontractor
to start Work until the same insurance has been obtained by
the Subcontractor and approved by the Owner or the Con-
tractor’s insurance provides coverage on behalf of the Sub-
contractor. The Contractor shall send Certificates of Liability
Insurance to the Bidding and Contracts Unit, Department of
Public Works, 165 Capitol Avenue, Room G-9A, Hartford,
CT 06106 unless otherwise directed in writing. Presented
betow is a narrative summary of the insurance required.

35.1.1 Commercial General Liability insurance in-
cluding contractual [iability, products/completed opera-
tions, broad form property damage and independent Con-
tractors. The limits shall be no less than $1,000,000 each
occurrence and $2,000,000 annual aggregate. Coverage
for hazards of explosion, collapse and underground (X-C-
U) must also be included when applicable to the Work to
be performed. The State of Connecticut shall be named as
an Additional Insured. This coverage shall be provided on
a primary basis.

35.1.2 Owner’s and Contractor’s Protective Liability
insurance providing a total limit of $1,000,000 for all dam-
ages arising out of bodily injury or death of persons in any
one accident or occurrence and for all damages arising out
of injury or destruction of property in any one accident or
occurrence and subject to a total (aggregate) limit of
$2,000,000 for all damages arising out of bedily injury to
or death of persons in all accidents or occurrences and out
of injury to or destruction of property during the policy pe-
riod. This coverage shall be for and in the name of the
State of Connecticut.

35.1.3 The operation of all motor vehicles including
those owned, non-owned and hired or used in connection
with the Contract shall be covered by Automobile Liabil-
ity insurance providing for a total limit of $1,000,000 for
all damages arising out of bodily injuries to or death of all
persons in any one accident or occurrence and for all dam-
ages arising out of injury to or destruction of property in
any one accident or occurrence. In cases where an insur-
ance pelicy shows an aggregate limit as part of the auto-
mobile liability coverage, the aggregate limit must be at
least $2,000,000. This coverage shall be provided on a
primary basis. Should the Contractor not own any auto-
mobiles, the automnobile & liability requirement shall be
amended to allow the Contractor to maintain only hired
and non-owned liability.

35.1.4 Workers’ Compensation and Employer’s Liabil-
ity as required by Connecticut Law and Employers’ Li-
ability with a limit of not less than $100,000 per occur-
rence, $500,000 disease policy limit and $100,000 disease
each employee. When Work is on or contiguous to navi-
gable bodies of waterways and ways adjotning, the Con-
tractor shall include Federal Act endorsement for U.S.
Longshoremen’s and Harbor Workers Act.

35.1.5 Special Hazards insurance, if required, will be
stated in SECTION 00020 BID PROPOSAL FORM, sub-
section 4.4.2 of this Project Manual. This includes cover-
age for explosion, collapse or underground damage and
shall be no less than $1,000,000 each occurrence.

35.1.6 Builder’s Risk insurance, if required, will be stated
in SECTION 00020 BID PROPOSAL FORM, subsection
4.4.3 of this Project Manual.

35.1.7 Inland Marine/Transit Insurance: With respect
to property with values in excess of $100.000 which is
rigged, hauled or situated at the site pending instaifation,
the Contractor shall maitain intand marine/transit insur-
ance provided the coverage is not afforded by a Builder’s
Risk policy.

35.2 Satisfying Limits Under an Umbrella Policy: [f nec-
essary, the Contractor may satisfy the minimum limits re-
quired above for either Commercial General Liability, Auto-
mobile Liability, and Employer’s Liability coverage under an
Umbrella or Excess Liability policy. The underlying limits
may be set at the minimum amounts required by the Um-
brella or Excess Liability policy provided the combined lim-
its meet at least the minimum limit for each required policy.
The Umbrella or Excess Liability policy shall have an An-
nual Aggregate at a limit not less than two (2) times the high-
est per occurrence minimum limit required above for any of
the required coverages. The State of Connecticut shall be
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specifically endorsed as an Additional Insured on the Um-
brella or Excess Liability policy, unless the Umbreila or Ex-
cess Liability policy provides continuous coverage to the
underlying policies on a complete “Follow-Form™ basis.

35.3 Each insurance policy required to be maintained by the
Contractor except Workers” Compensation and Automobile
Liability shall endorse the State of Connecticut as an Addi-
tional Insured. Additional Insured endorsements shall pro-
vide coverage on a primary basis.

35.4 When required to be maintained, the Builder’s Risk
and Inland Marine/Transit Insurance policy shall endorse the
State of Connecticut as 2 Loss Payee.

35.5 The Contractor shall, at its sole expense, maintain in
full force and effect at all times during the life of the Contract
or the performance of Work hereunder, insurance coverage
as described herein. Certificates shall include a minimum
thirty (30) day endeavor to notify requirement to the Owner
prior to any cancellation or non-renewal.

35.6 The Contractor shall be fully and solely responsible for
any costs or expenses as a result of a coverage deductible,
coinsurance penalty, or self-insured retention, inciuding any
loss not covered because of the operation of such deductible,
coinsurance penalty, or self-insured retention.

35.7 The requirement contained herein as to types and limits
of insurance coverage to be maintained by the Contractor are
not intended to and shall not in any manner limit or qualify
the liabilities and obligations assumed by the Contractor.

35.8 Hold Harmless Provisions: The Contractor shall at all
times indemnify and save harmless the State of Connecticut,
the Department of Public Works, and their respective offi-
cers, agents, and employees, on account of any and all
claims, damages, losses, litigation, expenses, counsel fees
and compensation arising out of injuries {including death)
sustained by or alleged to have been sustained by the offi-
cers, agents, and employees of said State or Department, or
of the Contractor, his Subcontractor, or materialmen and
from injuries (including death) sustained by or alleged to
have been sustained by the public, any or all persons on or
near the Work, or by any other person or property, real or
personal (including property of said State or Department)
caused in whole or in part by the acts, omissions, or neglect
or the Contractor including but not limited to any neglect in
safeguarding the Work or through the use of unacceptable
materials in constructing the Work of the Contractor, any
Subcontractor, materialman, or anyone directly employed by
them or anv of them while engaged in the performance of the
Contract, including the entire elapsed time from the date of
the Notice to Proceed or the actual commencement of the

Work whichever occurs first until its completion as certified
by the Department of Public Works.

Article 36
FOREIGN MATERIALS

36.1 Preference shall be given to articles or materials manu-
factured or produced in the United States, conditions of qual-
ity and price with duty being equal.

36.2 Only domestic articles or materials will be used unless a
statement is submitted with the proposal that enumerates the
foreign articles of materials proposed to be used and such
proposal is accepted by the Owner. The foregoing provisions
shall not apply to foreign articles or materials required by the
Contract Documents.

Article 37
HOURS OF WORK

37.1 No person shall be employed to work or be permitted to
work more than eight (8) hours in any day or more than forty
(40) hours in any week for any Work provided in the Con-
tract, in accordance with Connecticut General Statute Section
31-57.

37.2 The operation of such limitation of hours of work may
be suspended during an emergency, upon the approval of the
Commissioner, in accordance with Connecticut General Stat-
ute Section 31-57.

Article 38
DAYS OF WORK

38.1 Working Calendar Days inciude all days that the Con-
tractor is permitted to execute the Work or employ any per-
son to execute the Work within the Contract Time.

38.2 Non-working Calendar Days include all Saturdays,
Sundays, Legal State Holidays and any other days identified
in the Contract Pocuments that the Contractor is not permit-
ted to execute the Work or employ any person to execute the
Work. The restriction of non-working Calendar Days may be
suspended upon the approval or direction of the Commis-
SEONEr.
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Articile 39
CONTRACT TIME

39.1 The Contract Time is the number of calendar days, al-
lotted in the Bidding Documents, for execution and Substan-
tial Completion of the Work, including authorized adjust-
ments thereto. The Contract Time is the sum of all working
and non-working calendar days.

39.2 If weather conditions prevent the Contractor from exe-
cuting the Work., the Contract Time may be extended by

Change Order, for such reasonable time as may be deter-
mined by the Owner.

Article 40
CALENDAR DAY

40,1 This is each day of the calendar.

End of Section
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(Please note that this is the short version of the DPW General Requirements, if you need to examine the long
version, contact you Project Manager to provide you with a current copy from the DPW Public Drive.)

01000 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Number ___ isentitled ___. It is to be located in ___, Connecticut. It is to be completed and ready for
use by the Owner and Agency within the Contract Time specified in Section 00020 Bid Proposal Form.

B. The Project Description:

t. Construction of an building of approximately __ gross square feet.

1

The building is new and shail be constructed of materials that include but are not {imited to the following:
The structure shall consist of . Exterior wall construction shall consist of ___. Roof construction shall
consist of ___. Foundations shall consist of ___. Interior finishes include ___. Floor coverings include _ .
Ceilings shail be __.

3. This Project Exceeds the Threshold limits as defined by the Connecticut General Statutes.
3. This Project does not Exceed the Threshold Limits as defined by the Connecticut General Statutes.

C. Project Location: The __, located in ___, Connecticut.

01002 ARCHITECT AND ENGINEER:

A, The Architectural Firm is ___,and is located at __, | . The Architect representing the firm for this project
is . Phone: __; Fax:_ ; E-mail: __.

1. The Architect and Engineer or their accredited representative is referred to in the Contract Documents as
"Architect” or “Architects" or "Engineer” or "Engineers” or by pronouns which imply them. As
information for the Contractor, the Architect’s or Engineer's status is defined as follows:

a.  The Architect and Engineer will not make interpretations or decisions directly to the Contractor. All
interpretations or decisions will be conveyed through the Construction Administrator.

b. As the authorized representative of the Department of Public Works Commissioner, the Architect and
Engineer is responsible for review of shop drawings, materials, and equipment intended for the work,
in accordance with the "General Conditions™, and the "Supplementary Conditions”.

Wherever the Architect or Engineer is mentioned in the documents in connection with an administrative
function, it shall include the Construction Administrator in that function except for shop drawings.

L

01003 CONSTRUCTION ADMINISTRATOR:

A. The Construction Administrator is __, and is located at __, Connecticut, __.

Phone: __; Fax: __; E-mail: ___.
1. The Construction Administrator is referred to in the Contract Documents as "Construction Administrator"

or "Construction Manager" or by pronouns which imply it. All communications concerning the project
will be directed through the Construction Administrator or a designated representative(s).

As information to the Contractor, the Construction Administrator’s status is defined as follows:

S5

a. The Construction Administrator is the Owner's Agent who will, among other thing’s, monitor the
General Contractor's performance, scheduling and censtruction, process shop drawings, material, and
equipment submittals, review and process periodic billings, review and recommend cost changes.

b. The Construction Administrator will process alt requests for information, interpretations and decisions
regarding the meaning and intent of the Contract Documents, consulting with appropriate parties prior
to rendering the interpretations or decisions to the Contractor. All such requests and replies shall be in

writing.
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01010 SUMMARY OF WORK

A,

Summary of Work includes but is not limited to the following:
I Sitework. Landscaping. Site Utilities:

2. Cast-in-Place Concrete. Architectural Precast Concrete:

L

Masonry:
4. Structural Steel. Miscellanecus Metals:

Rough Carpentry. Architectural Woodwork. Laminate Clad Casework:

th

6. Waterproofing. Insulation. Spraved-on Fireproofing. Firestopping, Roofing. Sheet metal, and Joint
Sealants:
7. Doors and Frames. Overhead Doors. Aluminum Windows, Hardware. and Glazed Aluminum Curtain Wall:

8. Drywall. Floor Coverings. Acoustical Ceilings. and Painting:

9. Visual Display Boards. Toilet Compartments. Louvers and Vents. Wall Surface Protection Systems,
Signage. Lockers. Fire Extinguishers. and Toilet Accessories;

10. Projection Screens. Loading Deck Equipment. Dark Room Eguipment. Laboratory Furnishings. Fume
hoods. Fittings and Fixtures, and Equipment:

The Contractor will include in his bid, all items required in order to carry out the intent of the work as

described, shown and implied in the Contract Documents.

It shall be the Contractor's responsibility upon discovery to immediatety notify the Construction Administrator,

in writing. of errors, omissions, discrepancies, and instances of noncompliance with applicable codes and

regulations within the documents, and of any work which will not fit or properly function if installed as

indicated on the Contract Documents. Any additional costs arising from the Contractor's failure to provide such

notification shall be borne by the Contractor.

The Work will be constructed under a single lump.

Work Sequence (Phases):

1. The Project shall be constructed in ___ Phases. Work of this Phase shall be substantially complete, ready
for occupancy within ___ Calendar Days of commencement of the Work,

1

Phase shall include the following portions of work, including all labor and material, shown on the
drawings and/or as specified hereinafter. The intent of Phase __ isto __ and includes but is not limited to
the following:

Phase ___ shall include all work that is remaining in order to fully complete the entire project, including all

(%)

labor and material, as shown on the drawings and/or as specified hereinafter. The intent of Phase __ isto__

and includes but is not limited to the following:

01011 EXAMINATION OF SITE

A.

B.

C.

It is not the intent of the Documents to show all existing conditions. All contractors are advised to visit and
examine the site with the Construction Administrator prior to submitting bids.

Contractors should investigate and satisfy themselves as to the conditions affecting the work, including but no
restricted to those bearing upon transportation, disposal, handling and storage of materials, availability of labor,
water, electric power, uncertainties of weather, roads or similar physical conditions of the ground, the character
of equipment, and facilities needed preliminary to and during the prosecution of the Work. The Contractor
should further satisfy himself as to the character, quality, and quantity of surface and subsurface materials or
obstacles to be encountered insofar as this information is reasonably ascertainable from an inspection of the
site, as well as from information presented by the Contract Documents. Any failure by the Contractor to
acquaint himself with the available information shall not relieve him from the responsibility for estimating
properly the difficulty and cost of successfully performing the Work.

Review of geo-technical reports are available by contacting are from the Architects Office.
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D. Pre-Bid Conference:

1. A Pre-Bid Conference and tour of the site will be conducted as scheduled in the Notice to Bidders. This
scheduled conference is the only official opportunity for the bidders to tour the site with the Owner,
Architect, Engineer, Construction Administrator, and Agency.

01612 PROJECT DOCUMENTS

A. The Specifications and Drawings are intended to describe and illustrate the materials and labor necessary for
the work of this Project.

B. Throughout the Technical Specifications, the Connecticut Department of Transportation Standard
Specifications for Roads, Bridges, and Incidental Construction Form 814A, current addition including any
interim and supplemental specifications are referenced. Where so referenced the requirements set forth therein
are applicable and made a part hereof Copies of Form 814A are available from the Connecticut Department of
Transportation at a nominal charge.

01013 DOCUMENTS FURNISHED

A, The General Contractor will be given sets of the Contract Documents on or about the time of
execution of Contract, free of charge. If additional copies are wanted, they will be available at the direct
additional cost of their reproduction, to the contractor.

B. The Contractor shall receive one (1) set of AutoCAD compatible (latest version) Floor Plans on disks at no cost
on or about the time of execution of the Contract from the Architect. Additional sets of AutoCAD compatible
(tatest version) Floor Plans on disks from the Architect at the cost of their reproduction, to the contractor.

01014 CONTRACTOR'S USE OF PREMISES

A. The Contractor shall confine his operations, including storage of apparatus, equipment and materials to the
contract limit lines as directed by the Construction Administrator.

B. The areas and/or spaces, including their access, shall be maintained free and clear throughout the contract term.

C. Parking for Contractor's employees will be limited to an area (or areas) designated by the Construction
Administrator. The Contractor may be required to provide identification stickers for employees' cars.

01015 OCCUPANCY REQUIREMENTS

A.

Full Agency Occupancy During Construction: The Agency will occupy the site and existing building during
the entire construction pericd. Cooperate with the Agency during construction operations to minimize conflicts
and facilitate Owner usage. Perform the Work so as not to interfere with the Agency's operations.

. Provide adequate building and fire code egress from the buildings during the renovation process. The
Contractor will be responsible to maintain and protect egress ways during the construction sequence per the
design as supplied by the Architect. Contractor shall be responsible for preparing egress plans for Owner
approval and for Office of State Building Official and Office of State Fire Marshal for approval if required.

Partial Agency Occupaney: The Agency reserves the right to occupy and to place and install equipment in
completed areas of the building prior to Substantial Completion, provided such occupancy does not interfere
with completion of the Work. Such placing of equipment and partial occupancy shall not constitute acceptance
of the total Work.

1. Should it become necessary or advisable, as the work nears final completion, for the Agency to occupy a
portion of the building prior to final acceptance, the Contractor shall cooperate in completing such areas
and making same accessible.

The Construction Administrator will determine whether such occupancy or use is possible and, if so, will
make arrangements for holding a job inspection with the Project Manager, Agency Representative,
Architect and General Contractor.

~J
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A comprehensive list of items to be completed or corrected as issued by the General Contractor, together
with the status of completion and terms of occupancy, will be forwarded to the Project Manager and the
Architect by the Construction Administrator. A letter will be issued by the Project Manager and Architect
to Construction Administrator granting such occupancy and will state the terms and conditions of

occupancy.
Prior to partial Agency occupancy, mechanical and electrical systems shall be fully operational. Required

inspections and tests shall have been successfully completed. Upon occupancy, the Agency will operate
and maintain mechanica! and electrical systems serving occupied portions of the building.

The Architect will prepare a “ Certificate of Substantial Completion™ for each specific portion of the Work
to be occupied prior to Agency occupancy. Use the “ Certificate of Substantial Completion”™ form as
required by the Owner.

The Project Manager will request a signed “Certificate of Compliance” from Commissioner of the
Department of Public Works, Architect, and Contractor, if required.

The Project Manager will request a signed “Certificate of Compliance” from the , Architect, and
Contractor, and forward the Certificate to the Office of State Building Inspector for a Certificate of
Occupancy and obtain the same after his review and approval.

A letter from the Project Manager to the Agency Representative with copy to the General Contractor
granting occupancy will state the terms and conditions of occupancy and that fire insurance coverage has
been requested, the effective date of which will indicate to the Contractor that he may cancel fire insurance
coverage for that portion of the project.

Upon occupancy, the Agency will assume responsibility for maintenance and custodial service for
occupied portions of the building.
Work after Partial Agency Occupancy:

a. For all work to complete the area occupied, warranty work, the balancing and commissioning of
systems, repair of latent defects and adjustments after partial occupancy, the contractor is responsible
for all costs associated with working in occupied buildings.

C. Agency Qccupancy:

1.

n

The Construction Administrator will determine whether such occupancy is possible and, if so, will make
arrangements for holding a job inspection with the Project Manager, Agency Representative, Architect and
General Contractor.

A comprehensive list of items to be completed or corrected as issued by the General Contractor, together
with the status of completion and terms of occupancy, will be forwarded to the Project Manager and the
Architect by the Construction Administrator. A letter will be issued by the Project Manager and Architect
to Construction Administrator granting such occupancy and will state the terms and conditions of
occupancy.

Prior to Agency occupancy, mechanical and electrical systems shall be fully operational. Required
inspections and tests shall have been successfully completed. Upon occupancy, the Agency will operate
and maintain mechanical and electrical systems serving occupied portions of the building.

The Architect will prepare a “Certificate of Substantial Completion” for the Work to be occupied prior to
Agency occupancy. Use the “ Certificate of Substantial Completion” form as required by the Owner.

The Project Manager will request a signed “Certificate of Compliance” from Commissioner of the
Department of Public Works, Architect, and Contractor, if required.

The Project Manager will request a signed “Certificate of Compliance” from the Architect, and Contractor,
and forward the Certificate to the State Building Inspector a Certificate of Occupancy and obtain the same
after his review and approval.

A letter from the Project Manager to the Agency Representative with copy to the General Contractor
granting occupancy will state the terms and conditions of occupancy and that fire insurance coverage has
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been requested, the effective date of which will indicate to the Contractor that he may cancel fire insurance
coverage for the project.

9. Upon occupancy, the Agency will assume responsibility for maintenance and custodial service for
occupied portions of the building.

10. Work after Agency Occupancy:

a. For all work to complete the occupied building, warranty work, the balancing and commissioning of
systems, repair of latent defects and adjustments after occupancy, the contractor is responsible for all
costs associated with working in occupied buildings.

01019 CONTRACT CONSIDERATIONS

A. Allowances:

1. The Contractor's costs for unloading and handling. labor, installation costs, storage, insurance, overhead
and profit and other expense related to the Allowance item shall be included in the Lump Sum Bid Amount
and not in the Allowance unless stated otherwise is the Allowance Schedule of this section.

S

Architect/Engineer:
a.  Consult with Contractor for consideration of Products, suppliers and installers.

b. Select Products in consultation with the Project Manager and Agency Representatives and transmit
decision to Construction Administrator,

¢.  Prepare Change Order.

Construction Administrator Responsibilities:

el

a. Consult with Architect/Engineer, Contractor, Project Manager and Agency Representatives for
consideration of Products, suppliers and installers.

b.  Select Products in consultation with Architect/Engineer, Project Manager and Agency Representatives
and transmit decision to Contractor

¢. Prepare Change Order.

4. Contractor Responsibilities:
a.  Assist Architect/Engineer and Construction Administrator in selection of Products and Suppliers.
b.  Obtain proposals from Suppliers and offer recommendations.

¢. On notification of selection by Construction Administrator execute purchase agreement with
designated supplier.

d.  Arrange for and process shop drawings, product data, and samples. Arrange for delivery.

¢. Ifthe actual cost of an Allowance item is more or less than the given amount, the Contract Sum will be
adjusted by Change Order.

5. Allowance Schedule:
a. Section __ -“__ " Include the Stipulated sum of § __ for delivery of .
b.  Section __ -*_ " Include the Stipulated sum of $ ___ for purchase of ___
c. Section __ -“__ " include the Stipulated sum of $ ___ for purchase and delivery of ___
d. Section __ -+ __": Include the Unit Price of $§ ___ for purchase and delivery of __.
B. Unit Prices - General:

1. Definition - Unit Price: Amount the General Contractor acknowledges in the Bid Proposal Form as a price
per unit of measurement for materials or services as described in the Bidding Documents or in the Contract
Documents.

S ]

Procedures:
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a. Unit Prices included in the Contract Documents are to be used for determining compensation to the
Contractor or Owner for changes to the scope of the work indicated in the Contract Documents, and
included in the Lump Sum Contract Price. Special Unit Prices are for items complete, in place, and
shall be inclusive of furnishing and installing of all material, labor, trucking, overhead, profit,
equipment, hoisting, engineering, scaffoiding, power hookups, protection, shop drawings, taxes,
permits, applances, delivery, insurance, supervision, cost of bond, etc. and shall remain in effect until
completion of the Contract.

b.  Unit Price: Is identified by the Owner as a price per unit of measurement for materials or services
added to or deducted from the Contract Sum by appropriate modification, if the estimated quantities of
Work required by the Contract Documents are increased or decreased.

¢. Increases or Decreases: Should the amount of the Work required be increased or decreased because of
changes in the work ordered in writing by the Project Manager, the Undersigned agrees that the
following supplemental UNIT PRICES will be decreased 10% for a reduction of work. Each Unit
Price shall include all equipment, tools, labor, permits, fees, etc., incidental to the completion of the
work involved. All items marked with an asterisk (*) in the unit price schedules shall include the
completion of the excavation, formation and compaction of sub-grade and the disposal of surplus or
unsuitable materials in accordance with the Plans and Specifications or as directed by the Construction
Administrator.

The Owner reserves the right to reject the Contractor's measurement of work-in-place that involves use of

established unit prices, and to have this work measured, at the Owner's expense, by an independent

survevor acceptable to the Contractor.

()

4. Defect Assessment: Replace the Work, or portions of the Work, not conforming to the specified
requirements, If, in the opinion of the Architect/Engineer it is not practical to remove and replace the work
the Architect/Engineer will direct an appropriate remedy or adjust the payment.

5. Unit Price Schedule: A "Unit Price Schedule” is included at the end of this Section. Specification Sections
referenced in the Schedule contain requirements for materials described under each unit price.

C. Unit Price Schedule - Earth and Rock Excavation: This Section includes administrative and procedural
requirements for the following unit prices and provisions are to be included in and become part of this Contract
to be used in evaluating additions to or deductions from the work called for in the specifications and/or plans.

1. Unless otherwise specified elsewhere in these documents, Contractors are to assume that all excavation is
earth; however, if unspecified rock is encountered, it will be paid for at the given unit prices listed in
paragraph “F”. Rock prices are net in that allowances for reduced quantities of earth are also included in
the unit prices. The prices given include all costs for overhead, profit and rock surveys.

2. Wherever rock to be excavated is encountered, the Contractor shall strip or expose the rock to such an
extent that in the Owner’s opinion the necessary measurements can be taken. The Contractor shall provide
the Owner with a survey by a licensed land surveyor indicating top of rock elevations at points of
intersection on a rectilinear grid with lines spaced sufficiently close to show accurately the rock surface
contours. At the Owner’s option, an additional survey may be furnished by the Owner from a licensed

Surveyor.
If the conditions of the excavation work indicated are clearly of a special nature, the Contractor may ask
the Owner for reconsideration of the established unit prices and if granted, the unit prices will not apply,
and prices will be negotiated in accordance with Article 13 of the General Conditions.
D. Definitions:

1. “EARTH” - is defined, as excavation shall include removal of all materials other than ‘water” and ‘rock’.

(V3]

“ROCK” - is defined as a boulder of 1 cubic yard or more in volume (1/2 cubic yard for a boulder in
trenches), and rock in definite ledge formation and masonry structures of one cubic yard or more in
volume, the removal of which requires the use of mechanical equipment or the use of explosives. Rock
removed by scarification or ripping method is considered as a separate classification under paragraph

4.a(1)

[s3
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“ORIGINAL GRADE" - is defined as being the grade which exists at the time of Contract Award.

(V3]

4. “ROUGH GRADE" - is defined as being the completed surface of required excavations greater than 13’ in
width.

5. “MASS” - excavation is to be considered as an open area whose minimum horizontal dimensions exceeds
137

6. “TRENCH?” - is defined as excavation is defined as the removal of material from areas 13 feet or less in its
minimal horizontat dimensions and below the elevation of rough grade or original grade, whichever is
lower.

E. Procedures:
. Rock Excavation In Trenches: Basis For Horizontal Measurement:
Horizontal Measurements: Will be taken between the vertical planes as defined below.
b.  The Minimum Width Of Trenches In Rock: Will be taken as 3° 0”.

c. Excavation - For Walls Or Piers With Footings: The measurements will be taken parallel to and one
foot outside of the edges of the concrete footings as called for in the plans (i.e. for 4° 07 footing, rock
will be taken as 6° 0 in width).

d. Excavation For Walls Or Piers Without Footings: The limits of the excavation will be 1’ 6" outside of
the line of concrete at bottom as shown or called for in the plans (i.e. for a wall with a bottom
thickness of 1' 07", the width of the trench will be considered to be 4’ 0”). (Caissons are excluded
from these measurements).

e. Excavation For Pipe Lines: Will be measured at 2° 0” more than the nominal inside diameter of the
pipe but in no case less than 3° (" wide.

f. Excavation For Tanks, Vaults, Manholes, Pits, Etc.: Will be measured as 2’ 0" greater in both length

and width or diameter than the actual exterior dimensions of the structures and this excavation is
considered to be trench only if any measured horizontal dimensions is 13” or less.

g, No allowance will be made for rock removed beyond the above limits.

Rock Excavation In Trenches - Basis for Vertical Measurement:

)

a. To determine depth of trench, vertical measurements will be taken from original grade or rough grade,
(whichever is applicable), to the bottom of required excavation. These measurements will define the
maximum depths for payments.

b. To determine quantity of rock in trench, vertical measurements will be taken from
the top of rock as encountered in the trench to 127 below the bottom of required rock excavation. Any
over excavation below the required elevation shall be filled with concrete or other material as specified
at no cost to the Owner.

c. No allowance will be made for rock removed beyond the above limits.

Earth Excavation In Trenches - Basis Of Measurement: (Horizontal & Vertical): The basis of
measurements and allowance limit for earth excavation in trenches is identical to that indicated for rock
excavation in trenches, except that there will be no allowance for 12" below the required elevation. In

addition the following will prevail:

a. Maximum allowable widths for earth excavation in trenches without shoring:

L¥S]

Trench Depth - Classification Add To Nominal ID Of Pipe Or To Footing Width
0ft. -6ft 3f.
Over 6ft. -10ft 5 ft.
Over 10 ft. - 153 f. 7 hi.
Below 15 ft. deep the width of the trench shall be based on the individual case. The final depth of
trench will determine the actual width for payment.

b. If shoring is required the measurement shall be taken between the exterior walls of the shoring not to
exceed 4’ plus the 1.D. of the pipe (for all depths).
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¢. To determine quantity of earth in trench, vertical measurements will be taken from the original or
rough grade to actual bottom of earth excavation required.

4, Unit Prices - Earth and Rock Excavation (Basis For Payment): Prices include backfill with excavated
material if it is suitable. Prices also include all excavation and disposal of all surpius or unsuitable
material. Where replacement with the excavated material is prohibited or a particular backfill material is
specified, the cost of the delivered replacement material in a volume equal to the above excavation pay
[imits minus the volume of the items installed in the trench shall be paid for a prior negotiated price. Prices
do not include costs of shoring and de-watering but do include sloping for sides of excavation. Payment
and credit amounts shall be determined in the following manner: Widths and depths of trench excavation as
indicated. The total quantity of earth or rock excavation encountered in each depth payment category shall
be paid for at its respective unit price as shown below. For example, in a 15’ trench the first 6” will be paid
for at the 07 - 6° price; the next 4” will be paid for at the over 6° - 10 price and the next 5' will be paid for
at the over 10 - 15” price. Thus three different price brackets will prevail.

a. | EARTH EXCAVATION - HAND UNIT $ADD $ DEDUCT
(1) In Trenches -0°. - 6°. CY. 36.00 28.80
(2) In Trenches Below 6° Deep, Prices Must Be Negotiated
Before Work Is Started.
b. | EARTH EXCAVATION - MACHINE UNIT $ ADD $ DEDUCT
) Open Area All Depths CY. 7.40 592
() In trenches 0" -4 deep CY. 4.25 3.40
Qver 0 - 10 deep CY. 9.0 7.20
Over 0 - 15" deep CY. 4.75 3.80
Over 0 -20 deep C.Y. 5.75 4.60
c. | ROCK EXCAVATION UNIT $ ADD $ DEDUCT

(1) | Open Areas, Rock Removed By
Ripping (Any Amount),

Net Rock CY. 9.20 7.30
(2) | Open Areas, With Explosives -
Net Rock - Total Quantity Up To 100 CY. 27.00 21.60
Total Quantity Up To 500 CY. 21.30 17.00
¢c. | ROCK EXCAVATION (cont.) UNIT $ ADD $ DEDUCT
Total Quantity Up To 500 or
more CY. 17.00 13.60
(3) | In Trenches, Boulders, Remove By Machine
CY. 14.00 11.20
{4} | In Trenches, Ripping Of Rock By Machine
CY. 16.00 12.80
(5) | In trenches, with explosives
Net Rock | 0" -4’ Deep CY. 20.60 16.48
(6) | In trenches, with explosives
Net Rock | 0’ - 10’ Deep CY. 36.75 29.40
(7 | In trenches, with explosives
Net Rock ! 0 - 153 Deep CY. 28.60 22.88
{(8) | In trenches, with explosives
Net Rock [ Over 15" - 10" Deep CY. 60.00 48.00
(9} | In trenches, with explosives -
Net Rock 0- 20° Deep, Prices Must Be Negotiated Before Start Of
Work.
(10) | Jack Holes (For Hydraulic Lift/Elevators) L.F. | 95.00 I 76.00
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{11) | Open Or Mass Areas -
If Explosives Are Prohibited

Net Rock CY. | 8000 | 64.00

(12} | Trench Excavation -
If Explosives Are Prohibited

Net Rock/With Rock Splitters
And Jack Hammer or Hoe Ram CY. . 120.00 96.00

F. Unit Price Schedule — Miscellaneous:

[.  Unit Price - Miscellaneous:

A. | MISCELLANEOUS Items UNIT $ ADD $ DEDUCT

*Structural fill

*Footing forms, contact area

*Footing concrete, in place

*Wall forms, contact area

*Wall concrete, in place

*Reinforeing steel bars, in place

*Structural steel, in place

lmieleo|o| e

G. Unit Price Schedule - Alterations

1. Unit Price - Alterations:

A. | ALTERATION ITEMS UNIT § ADD $ DEDUCT
a. | Roof Blocking
b. | Roof Planking
c. | Flashing
d. | Roof Sheathing
e. | Roof Flashing
f. | Structural Deck
g. | Roof Drain Assemblies

2. Unit prices shall be negotiated if there is a change in scope of work.

01027 APPLICATION FOR PAYMENT
A. Schedule of Values: Submit the “Schedule of Values” to the Construction Administrator at the earliest
possible date but no later than (21) twenty Calendar Days after the Contract Start Date.

. Format and Content: Use the Project Manual Tab!e of contents as a guide to establish the format for the
“Schedule of Values”. Provide at least one line item for each ofthe Specification Section on electronic

media printout.
2. [dentification: Project identification on the Schedule of Values shall include, but not be limited to, the

following:
a.  Owner
b. Project Number

c. Project Name
d. Project Location
e. Contractor's name and address.

Arrange the “Schedule of Values” in tabular format as required by the Owner, containing separate columns
including, but not limited to, the following Items:

(V3]
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a. ltem Number.
b. Description of Work with Refated Specification Section or Division Number,
¢. Scheduled Values broken down by description number. type material. units of each material.
d.  Name of subcontractor.

e, Name of manufacturer or fabricator.
£, Name of supplier.

Retainage.

o
g
h.  Contract sum in sufficient detail.

Percentage of Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.

Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued evaluation of
Applications for Payment and progress reports. Coordinate with the Project Manual table of contents.
Break principal subcontract amounts down into several line itemns.

Round amounts to nearest whole dollar; the total shall equal the Contract Sum.

Unit-Cost Allowances: Show the line-item value of unit-cost allowances, as a product of the unit cost,

multiplied by the measured quantity. Estimate quantities from the best indication in the Contract

Documents.

General Conditions: Show line items for indirect costs and margins on actual costs enly when such items

are listed individuaily in Applications for Payment. Each item in the Schedule of Values and Applications

for Payment shall be complete. Tnclude the total cost and proportionate share of general overhead and

profit margin for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of Values or distributed as
general overhead expense, at the Contractor's option.

B Applications for Payment - General: Each Application for Payment shall be consistent with previous
applications and payments as certified by the Architect and Construction Administrator and paid for by the

Owner,

3]

Ll

The initial “Application for Payment”, the “Application for Payment”, at time of “Substantial Completion”,
and the final “Application for Payment”, involve additional requirements.

Payment-Application Terms: The Owner will process monthly progress payments. The Contractor may
submit appiications for payment on a monthly basis.

Payment-Application Forms: Use the “ Application for Payment” form as required by the Owner. Present
the required information on electronic media printout or approved Owner Form, multiple pages should be

used if required.

For each item, provide a column including but not limited to the following items:
a. Item Number.

b. Description of Work and Related Specification Section or Division.

Scheduled Value, break down by units of material and units of labor.

c.

d. Work completed from previous application.

e. Work completed this period.

f.  Materials presently stored.

g. Total completed and stored to date of application.
h. Percentage of Completion.

i.  Balance to Finish.

j- Retainage
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3. Application Preparation: Complete every entry on the form. Include final payment only and execution by
a person authorized to sign legal documents on behalf of the Contractor. The Construction Administrator
will return incomplete applications without action.

a. Entries shall match data on the “ Schedule of Values”.
b. Include amounts of Change Orders issued prior to the last day of the construction period covered by
the application.

6. Transmittal: Submit signed and notarized original copies of each Appiication for Payment to the

Construction Administrator by a method ensuring receipt within hours. One copy shall be complete,

including waivers of lien and similar attachments, when required.

a. Transmit each copy with a transmittal form listing attachments and recording appropriate information
related to the application, in a manner acceptable to the Architect.

7. Applications for Payment: Administrative actions and submittals, that must precede or coincide with
submittal of the first Application for Payment and all subsequent Application for Payments including, but
not limited to, the following items:

a. List of subcontractors and suppliers” name. FEIN/Social Security numbers, and Connecticut Tax
Registration Numbers.

b. L.ist of principal suppliers and fabricators.
¢.  Schedule of Values.
d.  Contractor's Construction Schedule (prefiminary if not final).

e.  Schedule of principal preducts.

. Submittal Schedule (preliminary if not final}).

g. List of Contractor's staff assignments.

h.  List of Contractor's principal consultants.

1. Copies of all applicable permits.

1. Copies of authorizations and licenses from governing authorities for performance of the Work.
k. Initial as-built survey and damage report. if required.

C. Application for Payment at Substantial Completion: Following issuance of the Certificate of Substantial
Completion submit an Application for Payment form, use the form as required by the Owner. Present the
required information on electronic media printout.

I.  This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner
occupancy of designated portions of the Work..,

Administrative actions and submittals that shall precede or coincide with this application include, but are
not fimited to, the following:

b

a.  Occupancy permits and similar approvals.

b, Warranties (guarantees) and maintenance agreements.

c. Test'adjust/balance records.

d. Maintenance instructions.

e. Meter readings.

t.  Startup performance reports.

a.  Changeover information related to Owner's occupancy, use, eperation, and maintenance.
h. Finai cleaning.

i.  Application for reduction of retainage and consent of surety.

j.  Advice on shifting insurance coverage.
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k. Final progress photographs.
. List of incomplete Work, recognized as exceptions to Architect's Certificate of Substantial
Completion.

D. Final Payment Application: Administrative actions and submittals that must precede or coincide with
submittal of the final Application for Payment include, but are not limited, to the following:

. Completion of Project Closeout requirements.

2. Completion of list of items remaining to be completed as indicated on the attachment to the Certificate of
Substantial Completion.

Ensure that unsettled claims wili be settled.

L

4. Ensure that incomplete Work is not accepted and will be completed without undue delay.
3. Transmittal of required Project construction records to the Owner.

6. Certified property survey.

7. Proof that taxes. fees. and similar obligations were paid.

8. Removal of temporary facilities and services.

9.  Removal of surplus materials. rubbish, and similar elements.

10. Change of door locks to Osvner's access.

I'l. The requirements of the General Conditions and Supplementary Conditions for Final Acceptance, Final
Completion, Final Inspection. and Final Payment.

12. Asbestos. Lead or other hazardous material manifests.

13. Completion of “Building Contractor Reporiing Form™ as supplied by Department of Public Waorks, for all
Contractors, Subcontractors. Vendors, Suppliers. etc. who work on the Contract. The form includes the
following information:

14. Contractor/Subcontractor name.

13, FEIN:Social Security Numbers

16. Connecticut Tax Registration Numbers
17. Type of work

{8 Name of business and address

19. Remittance address.

01030 SUPPLEMENTAL BIDS

A, Definition: A Supplemental Bid is an amount proposed by bidders and stated on the Bid Proposal Form for
certain work defined in the Bidding Documents that may be added to the Base Bid amount if the Owner decides
1o accept a corresponding change in either the amount of construction to be completed, or in the products,
materials, equipment, systems, or installation methods described in the Contract Documents.

£, The cost for each supplemental bid is the net addition to the Contract Sum to incorporate the
Supplemental Bid into the Work. Supplemental Bids are only accepted in the numerical order that they are
listed on the Bid Proposal Form and never accepted out of numerical sequence. No other adjustments are
made to the Contract Sum.

B. Procedures:
1. Coordination: Modify or adjust affected adjacent Work as necessary to completely and fully integrate that
Work into the Project.

a. Include as part of each Supplemental Bid, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not mentioned as part of the

Supplemental Bid.
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2. Execute accepted Supplemental Bids under the same conditions as other Work of this Contract.

|~

Schedule: A "Schedule of Supplemental Bids" is included at the end of this Section. Specification
Sections referenced in the Schedule contain requirements for materials necessary to achieve the Work
described under each Supplemental Bid.

C. Schedule of Supplemental Bids:

Supplemental Bid No. I; ADD the complete Glveol Foil Heat Recovery Loops into the Project as specified
in Section 13600. [t is not included in the Base Bid.

Supplementai Bid No 2 ADD the complete space improvements of the 4 laboratory quadrants and the
support area as shown on __ Drawing _ for Floor Level ____ incfuding all related mechanical and
electrical systems. casework. finishes. etc. in order to fully compiete the floor. The Base Bid has this area
as being left unfinished.

Suppiemental Bid No 3: ADD the complete space improvements of the 4 laborarory
quadrants and the support area as shown on ___ Drawing ___ but for Floor Level ___ including all related
mechanical and electrical systems, casework. finishes, etc. in order to fully complete the floor. The Base
Bid has this area as being fully completed.

01035 MODIFICATION PROCEDURES

A Summary: This Section specifies administrative and procedural requirements for handling and
processing contract modifications.

B. Minor Changes in the Work:

1.

The Architect, through the Construction Administrator, will issue supplemental instructions authorizing
Minor Changes in the Work, not involving adjustment to the Contract Sum or Contract Time, on the
* Supptemental Instructions” form as required by the Owner.

C. Proposal Request:

l.

L2

Architect/QOwner-Initiated Requests For Proposals: The Architect or Owner will issue a detailed description
of proposed changes in the Work via the Construction Administrator that will require adjustment to the
Contract Sum or Contract Time. If necessary, the description will include supplemental or revised
Drawings and Specifications. Such requests shall be on a “Proposal Request” forin as required by the
OWIneEr.

“Proposal Request” is issued for information only. Do not consider them as an instruction either to stop

work in progress or to execute the proposed change.

Within (14) Calendar Days of receipt of a * Proposal Request”, submit an “Change Order Proposal™ with
the required information necessary to execute the change to the Construction Administrator for the
Architect’s/Owner's review.

Include a list of quantities of products required and unit costs, with the total amount of purchases to be
made. Where requested, furnish survey data to substantiate quantities.

Indicate applicable delivery charges, equipment rental, and amounts of trade discounts.

Include a statement indicating the effect the proposed change in the Work will have on the
Contract Time.

c. The Agency is tax exempt. All Contractor and Subcontractor services provided under your
contract with the State of Connecticut may not be exempt from taxes. The Department of
Revenue Services can guide you as to which services are exempt and which are not. Please
contact the State of Connecticut, Department of Revenue Services at 1-800-382-9463 or 566-
7033.

b. Dollar values shown on the Schedule of Values shall not be the governing (or
deciding) final amounts for change orders involving either additional charges or deletions.

D Requests for Information:
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1. In the event that the contractor or subcontractor, at any tier, determines that some portion of the drawings,
specifications, or other contract documents requires clarification or interpretation by the Architect, the
contractor shall submit a “Request for Information™ in writing to the Architect via Construction
Administrator, “Requests for Information™ may only be submitted by the contractor and shall only be
submitted on the “ Request for Information™ forms as required by the owner,

a. In the “Request for Information”, the contractor shall clearly and concisely set forth
the issue for which clarification or interpretation is sought and why a response is needed from the
Architect.

b. In the “Request for Information”, the contractor shall set forth an interpretation or

understanding of the requirement along with reasons why such an understanding was reached.

c. The owner acknowledges that this is a complex project. Based upon the owner’s past
experience with projects of similar complexity, the owner anticipates that there will probably be some
“Requests for Information™ on this project.

d. ' The Architect will review all “Requests for Information” to determine whether they
are “Requests for Information” within the meaning of this term. If it is determined that the document is
not a “Request for Information”, it will be returned to the contractor, unreviewed as to content, for
resubmittal on the proper form and in the proper manner.

e. A “Requests for Information Response” shall be issued within seven (7) Calendar
Davs of receipt of the request from the contractor unless the owner determines that a fonger time is
necessary to provide an adequate response. If a longer time is determined necessary by the owner, the
owner will, within seven (7) Calendar Davs of receipt of the request, notify the contractor of the
anticipated response time. If the contractor submits a “Request for Information™ on an activity with
seven (7) Calendar Days or less of float on the current project schedule, the contractor shall not be
entitled to any time extension due to the time it takes the Architect to respond to the request provided
that the Architect responds within the seven (7) Calendar Days set forth above.

f. A “Requests for Information Response” from Architect will not change any
requirement of the contract documents. In the event the contractor believes that the “Requests for
Information Response™” will cause a change to the requirements of the contract document, the
contractor shall immediately give written notice to the Construction Administrator stating that the
contractor beleives the “Requests for Information Response” will result in “Change Order” and the
Contractor intends to submit a “Change Order Proposal” request. Failure to give such written notice
immediately shall waive the contractor’s right to seek additional time or cost under the requirement
these Requirements.

E. Change Order Proposal:

1. When either a “Request for Information™ from the Contractor or a “ Proposal Request” from the Architect
or Owner results in conditions that may require modifications to the Contract, the Contractor may propose
changes by submitting a request for a “ Change Order Proposal” to the Architect via the Construction
Administrator on forms as required by the Owner. These forms shall also include “ Change Order Proposal
Worksheets” as required by the Owner.

a. Include statements outlining the reasons for the change and the effect of the change on the Work.
Provide a complete description of the proposed change. Indicate the effect of the proposed change on
the Contract Sum and Contract Time.

b. Include a list of quantities of products required and unit costs, with the total amount of purchases to be
made. Where requested, furnish survey data to substantiate quantities as directed by Article 13 of the
General Conditions of the Contract for Construction.

Indicate applicable delivery charges, equipment rental, and amounts of trade discounts.

d. Comply with requirements in Section 01631 Equals and Substitutions if the proposed change requires
an equal or substitution of one product or system for a product or system specified.

1. The State of Connecticut construction contract has the following tax exemptions:
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a. Purchasing of materials which will be physically incorporated and become a permanent part of the
project.

b. Tools, supplies and equipment used in fulfilling the construction contract are not exempt.

€. Services that are resold by the contractor are exempt, i.e. if a General Contractor hires a plumber,
carpenter or electrician, a resale certificate may be issued to the subcontractor because these services
are considered to be integral and inseparable component parts of the building contract

“Change Order Request” Forms: Use “Change Order Proposal” and “Change Order Proposal
Worksheets” forms as required by Owner.

(V8

4. “Change Order Proposal” cannot be submitted without the Contractor either prior submission of a
“Request for Information” from the Contractor or as a response to a “ Proposal Request” submitted by the
Architect or Owner,

5. Any “Change Order Request ” submitted without a prior submittal of a “Request for Information” or as a
response to a “‘ Proposal Request” will be immediately rejected and returned to the Contractor.

F. Construction Change Directive:

1. “Construction Change Directive”: When the Owner and the Contractor disagree on the terms of a
*“Change Order Proposal™ resulting from either a *“ Request for Information™ or “ Proposal Request”™, then
the Architect through the Construction Administrator may issue a “ Construction Change Directive” on a
“ Construction Change Directive” as authorized by the Owner on the form required by the Owner. The
“Construction Change Directive” instructs the Contractor to proceed with a change in the Work, for
subsequent inclusion in a ** Change Order”.
a. The * Construction Change Directive” contains a complete description of the change in the Work. It

also designates the method to be followed to determine change in the Contract Sum or Contract Time.

2. Documentation: The Contractor shall maintain detailed records on a time and material basis of work
required by the “ Construction Change Directive”.

a. After completion of the change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

b. The final value shall be negotiated based on the supporting data to determine the value of the work.

G. Change Order Procedures:

1. Upon the Owner's approval of a Contractor’s * Change Order Proposal”, the Construction Administrator
will issue a “ Change Order” for signatures of the Architect, Owner and the Contractor on “ Change Order”

form as required by the Owner.

01040 COORDINATION

A. Construction Administrator:

1. The Constraction Administrator is ___; and is locatedat __, CT __
Phone: __;Fax: _ .
2. Construction Mobilization:
a. Cooperate with the Construction Administrator in the allocation of mobilization areas of the site, for
field offices and sheds, for agency facility access, traffic, and parking facilities.
b. During Construction, coordinate use of site and facilities through the Construction Administrator.
¢. Comply with Construction Administrators procedures for intra-project communications; submittals,
reports and records, schedules, coordination drawings, and recommendations; and resolution of
ambiguities and conflicts,
d. Comply with instructions of the Construction Administrator for use of
temporary utilities and construction facilities.
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e. Coordinate field engineering layout as specified in Section 01050 “Field Engineering” for work under
the instructions of the Construction Administrator.

B Coordinate construction operations included in various Sections of these Specifications to assure efficient and
orderly installation of each part of the Work. Coordinate construction operations included under different
Sections that depend on each other for proper instaliation, connection, and operation.

1. Schedule construction operations in the sequence required to obtain the best results where installation of
one part of the Work depends on installation of other components, before or aftet its own installation.

83

Coordinate installation of different components to assure maximum accessibility for required maintenance,
service, and repair.

3. Make provisions to accommodate items scheduled for later installation.

C. Where necessary, prepare memoranda for distribution to each party involved, outlining special procedures
required for coordination. Include such items as required notices, reports, and attendance at meetings.
1. Prepare similar memoranda for the Construction Administrator, Owner and separate contractors where
coordination of their work is required.
D. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with
other construction activities to avoid conflicts and assure orderly progress of the Work., Such administrative
activities include, but are not limited to, the following:

l. Preparation of schedules.

()

Installarion and removal of temporary facitities.
3. Delivery and processing of submittals.
4. Progress meetings.
5. Project closeout activities.

E. General Coordination Provisions:

1. Inspection of Conditions: Require the Installer of each major component to inspect both the substrate and
conditions under which Work is to be performed and coordinate such inspections with the Construction
Administrator and authorities having jurisdictions. If unsatisfactory conditions exist notify the
Construction Administrator immediately. Do not proceed until unsatisfactory conditions have been
corrected in an acceptable manner.

2. The Contractor shall coordinate temporary enclosures with required inspections and tests to minimize the
necessity of uncovering completed construction for that purpose.
2. Coordination Drawings:

a. The HVAC Subcontractor will initiate mylar at 1/4" scale drawings done on AutoCAD showing ducts
and piping in plan and section. Sheet metal shop drawings must be approved prior to starting
coordination drawings.

b. The Sprinkler Subcontractor will then superimpose his piping layout on the tracing.

¢. The Electrical subcontractor will superimpose all the electrical information on the tracing. Said
information to include but not necessary limited 1o cable trays, equipment, lighting, conduits, bus duct,
ete.

e. The sprinkler subcontractor will complete the coordination drawing by drawing his piping (include
pitch) on the tracing.

f.  The Construction Administrator will review the completed coordination drawing for general
compliance and then submit it to the Architect for his review. All subcontractors shall rework the
mylar drawings until all systems are properly coordinated.

The Construction Administrator will meet with the Contractor on all major items of coordination.

See also General Conditions Article 7.
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01045 CUTTING AND PATCHING

A.

F.

Openings and chases may not be shown on the Drawings. It is the responsibility of the Contractor to examine
the Architectural, Electrical, Heating, Cooling, Ventilating and Plumbing Drawings and to provide chases,

channels or openings where needed.
The Contractor shall install sleeves, inserts and hangers furnished by the trades needing same.

After installing work into openings, channels and/or chases, the Contractor shall close same. If finishes are to
be restored. the new work shall match the original and shall be done by the trade customarily responsible for
the particular kind of work.

Permission shall be obtained from the Construction Administrator before cutting beams, arches, lintels
or other structural members.

Requirements for Structural Work: Do not cut and patch structural elements in a manner that would change
their load-carrying capacity or load-deflection ratio.

1. Obtain approval from the Architect/Engineer’s of the cutting and patching proposal before cutting and
patching the following structural elements:

a. Foundation construction,

b. Bearing and retaining walls,

c. Structural concrete.

d.  Structural steel.

e. Lmels.

g.  Structural decking.

i.  Miscellaneous structural metals.

1. Exterior curtain-wall construction.

k. Equipment supports.

1. Piping. ductwork. vessels, and equipment.
m. Structural systems of special construction in Division 13 Sections.

Do cutting and patching to integrate all elements of the work. Provide penetrations of existing surfaces,
Provide samples for testing. Seal penetrations through floors, walls, ceilings and roofs, as applicable; restore or
preserve fire-rated and smoke-barrier construction. Construction and finishes shall match original work.

The Contractor shall verify dimensions for built-in work and/or work adjoining that of other trades
before ordering any material or doing any work. Discrepancies shall be submitted to the Construction
Administrator before proceeding with the work.

Existing Warranties: Replace, patch, and repair material and surfaces cut or damaged by methods and with
materials in such a manner as not to void any warranties required or existing.

See also General Conditions Article 23.

01050 FIELD ENGINEERING

A
B.

Provide field engineering services to establish and record grades, lines and elevations.

The Contractor shall retain a Professional Engineer or Land Surveyor registered by the State of Connecticut to
lay out the building, underground utility lines and other site work from the horizontal and vertical control
information furnished by the Owner and to establish and record the necessary elevations, at no additional cost
to the State.

The Contractor shall forward a letter from his Land Surveyor or Professional Engineer stating that the control
information furnished by the Owner, is accurate or shall identify inaccuracies, if they exist. The Contractor
shalil not take advantage of errors, which may be included in the control information. Stakes and markings

shall be preserved.
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01090 STANDARDS, CODES AND SPECIFICATIONS

A. For products specified by association or trade standards, comply with requirements of the standard, except
when more rigid requirements are specified or are required by applicable codes.

B. References to standard specifications and codes refer to the editions current at the bid due date. An exception is,
buildings exceeding the threshold limit must be in substantial compliance with the requirements of the effective
code at the time of receipt of completed application to the Office of State Building Inspector (OSBI).
References include their addenda and errata, if any, and shall be considered a part of these specifications as if
they were printed herein in full.

C. The manufacturers' standard warranties or guarantees shall apply when their products are used on this project.

D. Flame Spread Ratings - all materials that are required of obligated to meet specified standards shall be
submitted to the owner for their records as part of the shop drawing submittal process for their construction
records.

01120 RENOVATION/DEMOLITION PROJECT PROCEDURES

A Products For Patching And Extending Work:
1. New materials: As specified in product sections; match existing Products and Work .for patching and
extending Work.

Type and Quality of Existing Products: Determine by inspecting and testing Products where necessary,
referring to existing Work as a standard.

b

B. Imspection- General:
1. Verify that demotlition is complete and areas are ready for instaliation of new Work..
2. Beginning of restoration Work means acceptance of existing conditions.
C. Project Procedures for Work Involving Lead Containing Material:

1. Exposure levels for lead in the construction industry are regulated by 29 CFR 1926.62. Construction
activities disturbing surfaces containing lead-based paint {LBP} which are likely to be employed, such as
sanding, grinding, welding, cutting and burning, have been known to expose workers to levels of lead in
excess of the Permissible Exposure Limit (PEL). Conduct demolition and removal Work specified in the
technical sections of this specification in conformance with these regulations. In addition, construction
debris/waste may be classified as hazardous waste. Disposal of hazardous waste material shall be in
accordance with 40 CFR Parts 260 through 271 and Connecticut Hazardous Waste Management
Regulations Section 22a-209-1; 22a-209-8(c); 22a-449(c)-11; and 22a-449(c)-100 through 110,

The Contractor's Work shall be based on a child under the age of six (6) in residence; the Work shall also
be in accordance with Connecticut Regulations Section 19a-111-1 through 11.

2%

(¥ ]

This facility was constructed prior to 1978 and is likely to have painted surfaces containing lead-based
paint.

4. Testing for lead-based paint has been conducted at the facility scheduled for renovation, demolition,
reconstruction, alteration, remodeling, or repair. Results of the LBP testing are for information purposes
only. The results are attached as Exhibit “__ “of this specification. Under no circumstance shall this
information be the sole means used by the Contractor for determining the extent of LBP. The Contractor
shall be responsible for verification of all field conditions affecting performance of the Work.

D. Project Procedures for Work Invoiving Asbestos Containing Material (ACM):

1. The Construction Administrator is responsible for abating all ACM that is visible and accessible, This isto
be accomplished through a separate project prior to the start of the renovation project. In demolition
projects, every attempt should by the owner to remove all ACM.

If the Contractor should encounter any material suspect or known to contain ACM, he should immediately

notify the Construction Administrator of same. It is the State’s responsibility to have the material tested
and abated (if necessary). The Owner will respond within (24) twenty-four hours after receiving the

]

Consultant Procedure Manual Page 22 of 52 02/61/00




APPENDIX Y

DIVISION 1
GENERAL REQUIREMENTS

5.

Contractor’s written request to the Construction Administrator for testing the suspect material. The Owner
will abate ACM (if necessary) within a reasonable time peried, i.e. with (7) seven Calendar Days.

Testing for asbestos has been conducted at the facility scheduled for renovation, demolition.
reconstruction, alteration, remodeling, or repair. Results of the asbestos testing are for information
purposes only. The results are attached as Exhibit "____" of this specification. Under no circumstance
shall this information be the sole means used by the Contractor for determining the extent of asbestos. The
Contractor shall be responsible for verification of all field conditions affecting performance of the Work.

See also General Conditions Article 23.

E. Preparation:

i

(R}

[VE)

Ln

Cut, move, or remove items as are necessary for access to alterations and renovation Work. Replace and
restore at completion.

Remove unsuitable material not marked for salvage, such as rotted wood, corroded metais, and deteriorated
masonry and concrete. Replace materials as specified for finished Work..

Remove debris and abandoned items from area and from concealed spaces.
Prepare surface and remove surface finishes to provide for proper installation of new Work and finishes.

Close openings in exterior surfaces to protect existing Work and salvage items from weather and extremes
of temperature and humidity. Insulate ductwork and piping to prevent condensation in exposed areas.

F. Installation:

1.

b

(V8

6.

Coordinate Work of alterations and renovations to expedite completion and if required sequence Work to
accommodate Owner occupancy.

Remove, cut and patch Work in a manner to minimize damage and to provide restoring Products and
finishes to original and or specified condition in accordance with Section 01045 “Cutting and Patching”.

Refinish visible existing surfaces to remain in renovated rooms and spaces, to specified condition for each
material, with neat transition to adjacent finishes in accordance with Section 01045 "Cutting and Patching”.

In addition to specified replacement of equipment and fixtures, restore existing plumbing, heating,
ventilation. air conditioning, electrical. systems to full operational condition,

Recover and refinish Work that exposes mechanical and electrical Work exposed accidentally during the
Work.

Install Products as specified in individual sections.

G. Transitions:

1.

3]

Where new Work abuts or aligns with existing, perform a smooth and even transition. Patch work to
match existing adjacent Work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new Work is net possible, terminate
existing surface along a straight line at a natural line of division and make recommendation to
Architect/Engineer.

H. Adjustments:

1.

)

-
a.

4.

Where removal of partitions or walls result in adjacent spaces becoming one, rework floors, walls, and
ceilings to a smooth plane without breaks, steps, or bulkheads.

Where a change of plane of inch in or more occurs, request recommendation from
Architect/Engineer for providing a smooth transition.

Trim existing doors as necessary to clear new floor finish. Refinish trim as required.

Fit Work at penetrations of surfaces as specified in Section 01045 * Cutting and Patching”.

I. Repair of Damaged Surfaces:

I

Patch or replace portions of existing surfaces that are damaged, lifted, discolored, or showing
imperfections.
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2.

Repair substrate prior to patching finish.

J. Finishes:

L.

Finish surfaces as specified in individual Product sections.

2. Finish patches to produce uniform finish and texture over entire area. When finish cannot be matched,
refinish entire surface to nearest intersections.
K. Cleaning:

I.

In addition cleaning specified in Section (1700 “Project Closeout”, clean Agency occupied
areas of Work

01121 SALVAGEABLE MATERIALS

Contractor shall be responsibie for removing the following salvageable items from premises and

transporting satd itemsto __on_ ,CT__

A. The
L.
2.
3.
4.
5.
6.

B. The

Equipment:
Windows:
Doors:

Door Hardware:
Fixtures:

Art:

Contractor shall notify the Construction Administrator in writing (7) seven Calendar Days prior to

removing all salvageable items from the existing alteration project location and unloading all salvageable items

at

, _,Connecticut ___ and store items in the appropriate location as directed by __ personnel.

01200 PROJECT MEETINGS

A.

]

(v )

Pre-construction Conference:

The Contractor will attend a Pre-construction Conference before starting construction, as scheduled by the
Construction Administrator convenient to the Owner, the Construction Administrator, Architect, and
Contractor. This meeting will take place within (14) fourteen Calendar Days after the written Notice to
Proceed and before the Contract Start Date. Hold the conference at the Project Site or another convenient
location as directed by the Construction Administrator. The Construction Administrator shall conduct the
Pre-construction Conference to review the Contractor and Subcontractor responsibilities and personnel
assignments.

Attendees: Authorized representatives of the Construction Administrator, Owner, Architect, and their
consultants; the Contractor and its superintendent; major subcontractors; agency; and other concerned
parties shall attend the conference. All participants at the conference shall be familiar with the Project and
authorized to conclude matters relating to the Work.

Agenda: Discuss items of significance that could affect progress, including the following:

Tentative construction schedule.

a.
b. Critical work sequencing.

c. Progress meeting schedule.

d. Destgnation of responsible personnel.

e.  Procedures for processing field decisions and Change Orders.
f.  Procedures for processing Applications for Payment.

Distribution of Contract Documents.

13
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h.  Submittal of Shop Drawings. Product Data. and Samples.

i, Preparation of record documents.

j- Use of the premises.

k. Parking availability.

I.  Office, work, and storage areas.

m.  Equipment deliveries and priorities.
n.  Safety procedures.

o. First aid.

p.  Security.

q. Housekeeping.

r.  Working hours.

5. Coordination with Audio-Visual and Telecommunications.

B. Progress Meetings:

I

S

sl

The Construction Administrator wilf conduct progress meetings, bi-weekly, at the Project Site or at regular
intervals as agreed upon at the Pre-construction Conference. The Construction Administrator will notify
the Owner, the Architect, and the Contractor of the scheduled Progress Meeting dates. Coordinate dates of
Progress Meetings with preparation of Application for Payment requests.

Attendees: In addition to representatives of the Contractor, Construction Administrator, Owner and the

Architect, subcontractor, supplier, or other entity concerned with current progress or involved in planning,

coordination, or performance of future activities may be requested to attend these meetings on an as needed

basis. All participants at the meeting shall be familiar with the Project and authorized to conclude matters
relating to the Work. The Contractor shall include the site superintendent as a minimum.

Agenda: Progress Meetings shall review and correct or approve minutes of the previous Progress Meeting.

Review other items of significance that could affect progress. Include topics for discussion as appropriate

to the status of the Project.

a. Construction Schedule: Review progress since the last Progress Meeting. Determine where each
activity is in relation to the required Contractor's “ Construction Schedule” and whether each activity
is on time or ahead or behind Schedule. Determine how Work that is behind Schedule will be
expedited; secure commitments from parties involved to do so. Discuss whether Schedule revisions
are required to insure that current and subsequent activities will be completed within the Contract

Time,
b. Review the present and future needs of each entity present

Reporting: The Construction Administrator will distribute minutes of the meeting to each party present,
promptly and before the next scheduled meeting, and to parties who should have been present.

A schedule of regular Project Meetings will be established at the Pre-construction Conference.

01360 SUBMITTALS

A. Summary:

1.

This Section includes administrative and procedural requirements for submittals required for performance
of the Work, including but not limited to the following:

a.  Submittal schedule.
a. Shop Drawings,
Product Data.

d. Samples.
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e.  Quality assurance submittals,

£, Proposed "Substitutions Request"form.
g, Warrantee samples.

h.  Coordination Drawings.

i. O& M Manuals

B. Administrative Submittals: Refer to other Division ! Sections and other Contract Documents for requirements
for administrative submittals. Such submiitals include, but are not limited to, the following:

[1e]

th [P¥)

D o o o

Permits.

Applications for Pavment.
Performance and payment bonds.
Contractor’s construction schedule.
Daily construction repotts.
Construction Photographs.
Insurance certificates.

List ol subcontractors.

Subcontractors/Supplicrs FEIN #°s and Connecticut tax registration #.

C. Definitions:

1.

Lid

Coordination Drawings show the relationship and integration of different construction elements that

require careful coordination during fabrication or installation to fit in the space provided or to function as

intended and as identified in the Specification Division 2 through 16.

a. Preparation of Coordination Drawings is specified in Division 1 Section "Coordination” and may
include components previously shown in detail on Shop Drawings or Product Data.

Field samples are full-size physical examples erected on-site to illustrate finishes, coatings, or finish
materials. Field samples are used to establish the standard by which the Work will be judged.

Mockups are full-size assemblies for review of construction, coordination, testing, or operation; they are
not Samples.

D. Submittal Procedures:

1.

[}

wn

Coordination: Coordinate preparation and processing of submittals with performance of construction
activities. Transmit each submittal sufficiently in advance of performance of related construction activities
to avoid delay.

Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related
activities that requires sequential activity.

Coordinate transmittal of different types of submittals for related elements of the Work so processing will
not be delayed by the need to review submiitals concurrently for coordination.

The Architect reserves the right to withhold action on a submittal requiring coordination with other
submittals until ail related submittals are received.

The Architect reserves the right to reject incomplete submitted packages.

Processing: To avoid the need to delay installation as a result of the time required to process submittals,
allow sufficient time for submittal review, including time for resubmittals.

a.  Allow (2) two weeks for initial review. Allow additional time if the Architect must delay
processing to permit coordination with subsequent submittals.

b. If an intermediate submittal is necessary, process the same as the initial submittal.

c. Allow (2} two for reprocessing each submittal.
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d,

No extension of Contract Time will be authorized because of failure to transmit submittals to the

Architect sufficiently in advance of the Work to permit processing.

E. Submittal Preparation: Place a permanent label, title block or 8-1/2 inches x 11 inches cover page approved

by the Architect, on each submittal for identification.

submittal on the label or title block.
1. The minimum number of copies required for each submittal shall be at a minimum 7 copies or as determine

otherwise at the pre-construction conference or by the Construction Administrater.

Indicate the name of the entity that prepared each

2. Provide a space approximately 4 inches by 3 inches on the label, beside the title block or on the cover page
on Shop Drawings to record the Contractor's review and approval markings and the action taken.

(V%]

a.

b.

c
d.

-

I

Include the following information on the label for processing and recording action taken.

Project Name and State of Connecticut Project Number.

Date.
Name and address of the Architect, Construction Administrator, and Owner Representative.

Name and address of the Contractor.

Name and address of the subcontractor.

Name and address of the supplier.

Name of the manufacturer.

Number and title of appropriate Specification Section,

Drawing number and detail references. as appropriate.

Indicate either initial or resubmittal.

Indicate deviations from Contract Documents.

Indicate f "equal" or "substitution”.

F. Submittal Transmittal;: Package each submittal appropriately for transmittal and handling. Transmit each
submittal from the Contractor to the Architect using a transmittal form. Copy the Construction Administrator

on the transmittal.

The Architect will return all submittals to the Contractor after action is taken with a

complete copy of the submittal package and one complete copy of the submittal package. The Architect will
not accept submittals received from sources other than the Contractor.

1. On the transmittal, record relevant information and requests for data.
record deviations from Contract Document requirements, inciuding variations and limitations.
Contractor's certification that information complies with Contract Document requirements.

G Submittal Schedule:
1. After development and review by the Owner and Architect acceptance of the Contractor's Construction

Schedule prepare a complete schedule of submittals.

Administrator within 30 days of Contract Award.

2. Coordinate Submittal Schedule with the list of subcontracts, Schedule of Values, and the list of products as
well as the Contractor’s Construction Schedule

2

e o6 g ow

™

o4

=

Prepare the schedule in chronological order. Provide the following information:

Schedule date for the initial submittal.

Related section number.

Submittal category {Shop Drawings, Product Data, or Samples).
Name of Subcontractor.

Description of the part of Work covered.

Scheduled date for resubmittal.

Scheduled date for the Architect’s final release of approval.

On the form, or separate sheet,

Include

Submit the schedule to the Construction
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Distribution: Following response to the initial submittal, print and distribute copies to the Construction
Administrator, Architect, Owner, subcontractors, and other parties required to comply with submittal dates
indicated. Post copies in the Project meeting room and field office.

1.  When revisions are made, distribute to the same parties and post in the same locations. Delete parties from
distribution when they have completed their assigned portion of the Work and are no longer involved in

construction activities.

Schedule Updating: Revise the schedule after each meeting or activity where revisions have been recognized
or made. Issue the updated schedule concurrently with the report of each meeting.

Daily Construction Reports

1. Prepare a daily construction report recording the following information conceming events at the site, and
submit duplicate copies to the Construction Administrator at weekly intervals:

1.ist of subcontractors at the site.

pen)

b. Approximate count of personne! at the site.
¢. High and fow temperatures, general weather conditions.
d. Accidents and unusual events.

e. Meetings and significant decisions.

f.  Stoppages. delays. shortages, and losses.

Meter readings and similar recordings.

h. List of equipment on site and identifv if idle or in use.
i, Orders and requests of governing authorities.

i Change Orders received, start and end dates.

k. Services connected. disconnected.

[.  Eguipment or system tests and startups.

m. Partial Completion’s, occupancies.

n.  Substantial Completion’s authorized.

0. Equals or Substitutions approved or rejected.

K. Shop Drawings:

. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or otherwise indicate
deviations from the Contract Documents. Do not reproduce Contract Documents or copy standard
information as the basis of Shop Drawings. Standard information prepared without specific reference to
the Project is not a Shop Drawing.

S

Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules, patterns,
templates and similar Drawings. Include the following information:

a. Dimensions:

b. ldentification of products and materials included by sheet and detail number.

¢c. Compliance with specified standards.

d. Notation of coordination requirements.
Notation of dimensions established by field measurement.

f. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on
sheets at least 8-1/2 by |1 inches but no larger than 36 by 48 inches

g.  Submit one (1) reproducible media and seven (7) prints as directed by the Construction Administrator.

The Contractor's submittal shall identify the specification section and/or drawing number applicable to
the submittal.
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h. Details shall be large scale and/or full size.

The Contractor shall review the Shop Drawings, stamp with this approval, and submit them with
reasonable promptness and in orderly sequence so as to cause no delay in his Workor in the Workof any
subcontractor. Shop Drawings shall be properly identified as specified for item, material, workmanship,
and project number. At the submission, the Contractor shall inform the Architect, in writing of any
deviation in the shop drawings from the requirements of the Contract Documents.

The Architect will review and comment on shop drawings with reasonable prompiness so as to cause no
delay, but only for conformance with the design concept of the project and with the information given in
the Contract Documents. Refer to Article 5 of General Conditions. Shop Drawings received by the
Architect that indicate insufficient study of drawings and specifications, illegible portions or gross errors,
will be rejected outright. Such rejections shall not constitute an acceptable reason for granting the
Contractor additional time to perform the work.

The Contractor shall make any corrections required by the Architect and shall resubmit the required
number of corrected copies of shop drawings untit fully reviewed.

Upon final review submit four (4) additional prints, same as submitted, to the Construction Administrator
for his use.

The Architect's review and comments on shop drawings shall not relieve the Contractor of responsibility
for any deviation from the requirements of the Contract Documents.

Only final reviewed shop drawings are to be used on the project site.

The Work installed shall be reviewed in accordance with the shop drawings and the drawings and
specifications. Final Review of the shop drawings by the Architect shall constitute acceptance by the State
and the Architect of a variation or departure that is clearly identified. Final reviewed shop drawings shall
not replace or be used as a vehicle to issue or incorporate change orders,

L. Product Data:

I.

[Re]

(9]

Collect Product Data into a single submittal for each element of construction or system. Product Data
includes printed information, schedules, such as manufacturer's installation instructions, catalog cuts,
standard color charts, roughing-in diagrams and templates, standard wiring diagrams, and performance
curves.

Mark each copy to show applicable choices and options. Where printed Product Data includes information
on several products that are not required, mark copies to indicate the applicable information. Include the
following information:

a.  Manufacturer's printed recommendations.

b. Compliance with trade association standards.

c.  Compliance with recognized testing agency standards.

d. Application of testing agency labels and seals.

¢, Netation of dimensions verified by field measurement.

£, Noration of coordination requirements.

Do not submit Product Data until compliance with requirements of the Contract Documents has been
confirmed.

Preliminary Submittal: Submit a preliminary single copy of Product Data where selection of options is
required. '

Submittals: Submit 7 copies of each required submittal; submit 5 copies where required for maintenance
manuals. The Architect will retain one and will return the other marked with action taken and corrections

or modifications required.
a. Unless noncompliance with Contract Document provisions is observed, the submittal may serve as the
final submittal.

Consultant Procedure Manual Page 29 of 52 02/01/00




APPENDIX Y DIVISION 1
GENERAL REQUIREMENTS

6. Distribution: Furnish copies of final submittal to installers, subcontractors, suppliers, manufacturers,
fabricators, and others required for performance of construction activities. Show distribution on transmittal
forms.

a. Do not proceed with installation until a copy of Product Data is in the Installer's possession.
a. Do not permit use of unmarked copies of Product Data in connection with
construction.
M. Samples:

1. Submit full-size, fully fabricated Sampies cured and finished as specified and physically identical with the
material or product proposed. Samples include partial sections of manufactured or fabricated components,
cuts or containers of materials, color range sets, and swatches showing color, texture, and pattern.

a. Store, mount or display Samples on site in the manner to facilitate review of qualities
indicated. Prepare Samples to match the Architect's sample. Include the following:

Specification Section number and reference.

]

=

Generic description of the Sample,

¢.  Sample source.

d. Product name or nan.e of the manufacturer.
g. Compliance with recognized standards.

f.  Availability and delivery time.

S

Submit Samples for review of size, kind, color, pattern, and texture. Submit Samples for a final check of
these characteristics with other elements and a comparison of these characteristics between the final
submittal and the actual component as delivered and installed.

a. Where variation in color, pattern, texture, or other characteristic is inherent in the material or product
represented, submit at least (3) three multiple units that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for Samples that iHlustrate workmanship,
fabrication techniques, details of assembly, connections, operation, and similar construction
characteristics.

c. Refer to other Sections for Samples to be returned to the Contractor for incorporation in the Work.
Such Samples must be undamaged at time of use. On the transmittal, indicate special requests
regarding disposition of Sample submittais.

d. Samples not incorporated into the Work, or otherwise designated as the Owner's property, are the
property of the Contractor and shall be removed from the site prior to Substantial Completion.

Preliminary Submittals: Submit a full set of choices where Samples are submitted for selection

of color, pattern, texture, or similar characteristics from a range of standard choices, unless

otherwise noted in specification section.

L]

a. The Architect will review and return preliminary submittals with the Architects notation,
indicating selection and other action.

4. Submittals: Except for Samples illustrating assembly details, workmanship, fabrication techniques,
connections, operation, and similar characteristics, submit (3) sets. The Architect will return one set
marked with the action taken.

5. Maintain sets of Samples, as returned, at the Project Site, for quality comparisons throughout the course of
construction.

a.  Unless noncompliance with Contract Document provisions is observed, the submittal may serve as the
final submittal,
b. Sample sets may be used to obtain final acceptance of the construction associated with each set.
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6. Distribution of Samples: Prepare and distribute additional sets to subcontractors, manufacturers,
fabricators, suppliers, installers, and others as required for performance of the Work. Show distribution on
transmittal forms.

a. Field samples are full-size examples erected on-site to illustrate finishes, coatings, or finish materials
and to establish the Project standard.

N. Quality Assurance Submittals:

1. Submit quality-control submittals, including design data, certifications, manufacturer's instructions,
manufacturer's field reports, and other quality-control submittals as required under other Sections of the
Specifications.

2. Certifications: Where other Sections of the Specifications require certification that a product, material, or
installation complies with specified requirements, submit a notarized certification from the manufacturer
certifying compliance with specified requirements.

a. Signature: Certification shall be signed by an officer of the manufacturer or other individual
authorized to sigh documents on behalf of the company.

Inspection and Test Reports: Requirements for submittal of inspection and test reports from independent
testing agencies are specified in Division | Section "Quality Control.”

L

0. Architect's Action:

I, Except for submittals for the record or information, where action and return is required, the Architect will
review each submittal, mark to indicate action taken, and return prompily.

a. Compliance with specified characteristics is the Contractor's responsibility.

[

Action Stamp: The Architect will stamp each submittal with a uniform, action stamp. The Architect will
mark the stamp appropriately to indicate the action taken, as follows:

a. Final Unrestricted Release: When the Architect marks a submittal "Approved for fabrication,” the
Work covered by the submittal may proceed provided it complies with requirements of the Contract
Documents. Final payment depends on that compliance.

b. Final-But-Restricted Release: When the Architect marks a submittal "Incorporate Notations," the
Work covered by the submittal may proceed provided it complies with notations or corrections on the
submittal and requirements of the Contract Docurnents. Submit corrected copies for record. Final
payment depends on that compliance.

¢.  Returned for Resubmittal: When the Architect marks a submittal "Rejected, or Revise and Resubmit,”
do not proceed with Work covered by the submittal, including purchasing, fabrication, delivery, or
other activity. Revise or prepare a new submittal according to the notations; resubmit without delay.
Repeat if necessary to obtain different action mark.,

i. Do not use, or allow others to use, submittals marked "Rejected, or Revise and
Resubmit” at the Project Site or elsewhere where Work is in progress.

d. Other Action: Where a submittal is for information or record purposes or special processing or other
activity, the Architect will return the submittal marked "Action Not Required.”

3. Unsolicited Submittals: The Architect will discard unsolicited submittals without action.

01310 CONSTRUCTION SCHEDULE

A. Definitions:
1. Construction Schedule: A method of planning and scheduling a construction project utilizing a horizontal
bar chart with a separate bar for each major portion of the Work or operation to make the schedule an
effective tool for planning and monitoring the progress of the work

B. Format:
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4.
1.

Format: Utilize a horizontal bar chart (gantt) with a separate bar for each major portion of the Work or
operation, identifying first work day of each week.

Program: Use Microsoft Project, latest version.

Sequence of Listings: Utilize the Table of Contents of this Project Manual and the chronological order of
the start of each item of work.

Scale and Spacing: Provide space for notations and revisions.
Sheet Size: To be coordinated with Construction Administrator.

C. Quality Assurance: The Contractor's Consultant: Retain a consultant to provide planning, evaluating, and
reporting by CPM scheduling.

In-House Option: The Owner may waive the requirement to retain a consultant if the Contractor can
demonstrate that:

a. The Contractor has the computer equipment required to produce construction schedules.

b.  The Contractor employs skilled personnel with experience in construction scheduling and reporting

techniques.
2. Program: Use “Microsoft Project” compatible, latest version.
3. Standards: Comply with procedures contained in AGC's "Construction Planning & Scheduling.”
D. Content:

1. Show complete sequence of construction by activity, with dates beginning and completion of each element
of construction.

2. Identify each item by specification section number.

3. Identify work of separate phases other and other logically grouped activities.

4. Show accumulated percentages of completion of each item, and total percentage of Work completed, as of
the first day of each month.

5. Provide separate schedule of submittal dates for shop drawings, product data, and samples, Ownet/Agency
furnished products and any products identified as under Allowances, and dates reviewed submittals will be
required from Architect/Engineer. Indicate decision dates for selection of finishes.

6. Indicate delivery dates for Owner/Agency furnished products and any products identified as under
Allowances.

7. Coordinate content with Schedule of Values specified in Section 01027,

E. Submittals And Revisions To Schedules:

3

(V5]

5.
6.

Indicate progress of each activity to date of submittal, and projected completion date of each activity.
[dentify activities modified since previous submittal, major changes in scope, other identifiable changes.

Provide narrative report to define problem areas, anticipated delays, and impact on Schedule. Report
corrective action taken, or proposed, and its effect.

An initial bar graph {gantt) schedule is to be prepared by the General Contractor and submitted to the
Construction Administrator within (7) seven calendar days of award of contract. This schedule is to cover
all items of work from the start of the project up to the completion of the project. After review, resubmit
required revised data within (5) five calendar days. This schedule must be revised monthly and when the
actual schedule of significant items varies more than (1) one week from the proposed schedule.

Submit revised Construction Schedules each Application for Payment.
Submit (4) four copies of the Construction Schedule to the Construction Administrator..

F. Distribution:
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1. Distribute copies of the Construction Schedules to Construction Administrator, Architect, Owner,
Subcontractors, suppliers, and other concerned parties.

2. Instruct recipients to promptly report, in writing, problem anticipated by projections indicated in schedules,

01380 CONSTRUCTION PHOTOGRAPHS

A. On the date the work is begun and every 30 days thereafter (until the work is at least 95 percent complete), the
Contractor shall have photographs of the construction taken by a professional photographer.

B. Take (12)(24) (36) 35 mm color slides each time. Note on each slide frame the date the picture was taken and
the project number. Deliver slides to the Construction Administrator.

C. As photographs are a record of the work progress, they shall be taken each month, whether or not they show
work done during the preceding month. Deliver slides to the Construction Administrator within 10 days of

their taking.

01400 QUALITY CONTROL

A. Contractor Responsibilities: Unless otherwise indicated as the responsibility of another identified entity, the
Owner, through the Construction Administrator, shall provide inspections, tests, and other quality-control
services specified elsewhere in the Contract Documents and required by authorities having jurisdiction. All
tests required by the individual specification sections are required to be scheduled and notification given to the
Construction Administrator 24/48 hours in advance to the test/inspection as applicable. Costs for these services
are not included in the Contract Sum.

1. Where individual Sections specifically indicate that certain inspections, tests, and other quality-control

services are the Contractor's responsibility, the Contractor shall employ and pay a qualified independent
testing agency to perform quality-control services. Costs for these services are included in the Contract

Sum.

2. Where individual Sections specifically indicate that certain inspections, tests, and other quality-control
services are the Owner's responsibility, the Owner will employ and pay a qualified independent testing
agency to perform those services.

a. Such services include Special Inspections as required by the latest adoption of the “ Connecticut State
building Code”.

b.  Where the Owner has engaged a testing agency for testing and inspecting part of the Work, and the
Contractor is also required to engage an entity for the same or related element, the Contractor shall not
employ the entity engaged by the Owner. The Owner will engage the services of a qualified Special
Inspector for this project. The Special Inspector, as a representative of the Owner, shall document and
confirm compliance with the provisions of the Connecticut State Building Code for Special
inspections.

¢. Materials and assemblers for this project will be tested and construction operations inspected as the
work progresses. Failure to detect any defective work or material shall not in any way prevent later
rejection when such defect is discovered nor shall it obligate the State for final acceptance.

d. The Owner use of testing and inspection services shall in no way relieve the contractor of the
responsibility to furnish materials and finished construction in full compliance with the Contract
Documents and the Connecticut State Building Codes.

B. Retesting: The Contractor is responsible for retesting where results of inspections, tests, or other quality-
control services prove unsatisfactory and indicate noncompliance with Contract Document requirements,
regardiess of whether the original test was Contractor's responsibility.

1. The cost of retesting construction, revised or replaced by the Contractor, is the Contractor's responsibility
where required tests performed on original construction indicated noncompliance with Contract Document
requirements.

Consultant Procedure Manual Page 33 of 52 02/01/00




APPENDIX Y DIVISION 1
GENERAL REQUIREMENTS

2. The Owner will issue a credit change order to cover all costs incurred refated to all re-tests/re-inspection
due to ron-compliance to the contract documents, including but not limited to the Owners costs and the
Consultants costs.

C. Associated Services: Cooperate with agencies performing required inspections, tests, and similar services, and
p g p 5
provide reasonable auxiliary services as requested. Notify the agency sufficiently in advance of operations to
permit assignment of personnel. Auxiliary services required include, but are not limited to, the following:

I.  Provide access to the Work.
2. Furnish incidental labor and facilities necessary to facilitate inspections and tests.

3. Take adequate quantities of representative samples of materials that require testing or assist the agency in
taking samples.

4. Provide facilities for storage and curing of test samples.

5. Deliver samples to testing laboratories.

6. Provide an approved design mix proposed for use for material mixes that require contral by the testing
agency.

7. Provide security and protection of samples and test equipment at the Project Site.

D. Duties of the Testing Agency: The independent testing agency engaged to perform inspections, sampling, and
testing of materials and construction specified in individual Sections shall cooperate with the Construction
Adminiserator, Architect and the Contractor in performance of the testing agency's duties. The testing agency
shall provide qualified personnel to perform required inspections and tests.

I. The testing agency shall notify the Construction Administrator and the Contractor prompily of
irregularities or deficiencies observed in the Work during performance of its services.

b

The testing agency is not authorized to release, revoke, alter, or enlarge requirements of the Contract
Documents or approve or accept any portion of the Work.

3. The testing agency shall not perform any duties of the Contractor.

E. Owner will pay for the services of an independent testing agency laboratory to perform inspections, tests and
other services required by the Specifications except as noted below, listed for which the Owner will issue a
deduct change order to cover the cost associated with these tests:

a} When the Contractor notifies the Construction Administrator and/or Testing Agency less than 24 hours
before the expected time of testing.

b) When the Contractor requires testing for his own convenience.
¢) When the Contractor schedules a test and is not ready for the required test.

F.  Reports of test that are part of the submittal requirements which indicate compliance or nen-compliance with
the specified standard.

See also General Conditions Article 16.

@

H. Fire Alarm/Acceptance Testing Procedures:

1. The Department of Public Works has been given the Authority Having Jurisdiction with regards to
construction Projects which do not exceed Threshold Limit Laws. The Contractor shall follow the
“Department of Public Works "Acceptance Testing Procedures™ as provided by the Owner prior to
Acceptance Testing.

I. Submittals:

1. Unless the Contractor is responsible for this service, the independent testing agency shall submit a certified
written report, in duplicate, of each inspection, test, or similar service to the Construction Administrator. If
the Contractor is responsible for the service, submit a certified written report, in duplicate, of each
inspection, test, or similar service through the Contractor.

Submit additional copies of each written report directly to the governing authority, when the authority so
directs.

(RS
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3. Report Data: Written reports of each inspection, test, or similar service include, but are not limited to, the

following:
a. Date of issue.
b. Project title and number.
¢. Name, address, and telephone number of testing agency.
d. Dates and locations of samples and tests or inspections.
e, Names of individuals making the inspection or test.
f.  Designation of the Work and test method.
g. Identification of product and Specification Section.
h. Complete inspection or test data.
i.  Test results and an interpretation of test results.
j. Ambient conditions at the time of sample taking and testing,

k. Comments or professional opinion on whether inspected or tested Work complies with Contract
Document requirements.

I.  Name and signature of laboratory inspector.
m. Recommendations on re-testing.

J. Quality Assurance:

I. Qualifications for Service Agencies: Engage inspection and testing service agencies, including independent
testing laboratories, that are pre-qualified as complying with the National Voluntary Laboratory
Accreditation Program and that specialize in the types of inspections and tests to be performed.

a. Each independent inspection and testing agency engaged on the Project shall be
authorized by authorities having jurisdiction to operate in the state where the Project is located.

K. Repair and Protection:

1. General: Upon completion of inspection, testing, sample taking and similar services, repair damaged
construction and restore substrates and finishes. Comply with Contract Document requirements for
Division 1 Section "Cutting and Patching."

Protect constructions exposed by or for quality-control service activities, and protect repaired construction.

]

Repair and protection is Contractor's responsibility, regardless of the assignment of responsibility for
inspection, testing, or similar services.

Ly

01505 TEMPORARY ELECTRICITY AND LIGHTING
A. Power and lighting may be taken from the power company's nearest pole with temporary poles, if needed, to
extend the line to project. If permanent power lines have been installed before beginning project, then
temporary lines can be brought in from the last pole.

B. Provide service required for construction with branch wiring and distribution boxes located to provide power
and lighting by construction-type extension cords. Meter shall be provided and installed by the Contractor.

C. All costs of temporary power and light shall be paid by the Contractor.

A Connect to existing service, provide branch wiring and distribution boxes located to provide power
and lighting by construction-grade extension cords. Owner will pay cost of energy used. Take measures to
conserve energy. Provide lighting for construction operations. At the termination of construction, return the

facilities to their original condition.

01510 TEMPORARY HEATING, COOLING AND VENTILATING AND LIGHTING

A. Provide temporary heat during construction for interior areas included in the Contract to counteract fow
temperatures or excessive dampness and, in any event, between October 15th and April 15th. Maintain during
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said pertod or periods until final completion of the Contract, unless otherwise approved by the Department of
Public Works in writing. Windows, doors, ventilators and similar openings shall be temporarily closed.
Provide heat and ventilation to maintain specified conditions for construction operations and to protect
materials and finishes from damage by temperature or humidity. The permanent heating system is not to be
used for temporary heating unless approved, in writing, by the Department of Public Works. The Contractor
shatl pay costs. See individual Sections for temperature/humidity limits, Temporary H methods shall comply
with OSHA regulations and other applicable codes, statutes, rules and regulations and shall be approved by the
Department of Public Works.

Permanent air handling equipment, when used for temporary heating, shall be equipped with disposable
"construction” filters. The comstruction filters shall have an average efficiency at least equal to the filters
specified under Division 15, but not less than 30% when tested in accordance with ASHRAE 52-76. The filters
shall have an average arrestance of not less than 90% efficiency on one (1) micron size particles. Before turning
over the system for final acceptance, the contractor shall remove and dispose of the construction filters; spray
clean the heating and cooling coils, and drain pans to "like new" condition; and install the filters specified in
Division 13.

The General Contractor may use the existing heating system with temporary extensions, radiators or
unit heaters. but such use is subject to the Owner's approval. Coordinate use of existing facilities with Owner.
Provide additional, temporary extensions and units to satisfy the criteria given in the preceding paragraph.
Owner will pay cost of energy used. Take measures to conserve energy. At the termination of construction,
return the facilities to their original condition. Before operation of permanent facilities, verify that installation
is approved for operation and that filters are in place.

B. Steam from the Agency's lines shall be metered and paid for by the
Contractor at a price approved by the Agency and Department of Public Works. The Contractor shall arrange
with his Heating Subcontractor to install and maintain temporary piping, radiators or unit heaters, reducing
valves, steam traps and other necessary fittings and accessories. Traps shall be provided to prevent steam from
entering main returns. The temporary layout shall meet the approval of the Architect/Engineer. Condensate
meter {or meters) shall be installed to record usage of steam. (The following sentence shall be used when
steam is supplied free: "Steam from the Agency's lines will be furnished to the Contractor without cost, but
may be discontinued if use is unreasonable or wasteful".) At the termination of construction, return the
facilities to their original condition.

01515 TEMPORARY TELEPHONE

A

A.
Al

General Contractor shall provide telephone service in his office and a separate telephone in the
Department of Public Works Field Office, if provided. It is preferred the Contractor use a cellular phone. Local
calls will be paid by the Contractor and toll calls by the respective users.

Pay phones are available at the existing facility; the Contractor may use this equipment.

Public pay phones are not available at the existing facility, but the Agency, with prior notification, will
make a phone available for local calls. All pay calls shall be legged and paid by the Contractor.

01520 TEMPORARY WATER

A.

>

Water for construction purposes may be taken from the existing service. The Contractor shall provide
connections, approved backflow prevention device, meter and pipe to the water main or nearest hydrant, subject
to the approval of the Department of Public Works. Upon completion of work, the Contractor shall remove the
temporary connections and backfill if necessary. If new water service is installed before construction is
complete, the new system may be used provided it is returned to the Owner in as-new condition. The
Contractor shail pay for the water used, as metered.

Water is not available on site. Transport water to the project. Cost shall be paid by the General Contractor.

Connect to existing facilities, through an approved backflow prevention device; extend branch piping
with outlets so that water is available by use of hoses. Owner will pay for water used. The Contractor shall not
waste water or use faulty equipment. The Contractor shall provide, at his own expense, all connections,
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extensions and other apparatus required for use of such services. Upon completion of the Contract, the
Contractor shalf disconnect temporary extensions and return utility to its original condition.

01525 TEMPORARY SANITARY FACILITIES

Al

B.

A

The Contractor shall provide, where directed, chemical toilets with toilet tissue, plus wash basins with water,
soap and paper towels. The Contractor shall maintain the facilities in a sanitary condition.

If women are employed in the work, provide separate, designated facilities for them of the same kind.
Provide an adequate number of each kind of facility for each gender.

Designated existing tollets may be used during construction. It is the responsibility of the Contractor
to maintain the facilities in a clean and sanitary condition and return them to their original condition after use.
No loitering or smoking will be permitted in these areas.

01530 FIRE PROTECTION

The Contractor, during construction, shall be responsible for loss or damage by fire to the work of the Contract
until completion, Any fire used within the structure for working purposes shall be extinguished when not in
use. Bitumen or tar shall be melted on the ground only. No flammable material shall be stored in the structure
in excess of amounts allowed by the authorities. No gasoline shall be stored in or close to the building at any
time. The Contractor shall assign a responsible employee to be in charge of fire protection measures.

If an EPDM or other single-ply roof is included in the work that requires cleaning of mating surfaces
of laps with gasoline, limit amount of gasoline on roof to 2 gallons which shall be in U.L. listed containers.
Also provide one 30 B:C fire extinguisher within 75 feet of any point on the roof.

01535 CONSTRUCTION EQUIPMENT

A.

The Contractor shall furnish tools, apparatus and appliances, hoists and/or cranes and power for same,
scaffolding, runways, ladders, temporary supporis and bracing and similar work or material necessary to insure
convenience and safety in the execution of the Contract except where this is otherwise specified in any
Specification Section. All such items shall meet the approval of the Department of Public Works but
responsibility for design, strength and safety shall remain with the Contractor. All such items shall comply with
Federal OSHA regulations and applicable codes, statutes, rules and regulations, including compliance with the
requirements of the current edition of the "Manual of Accident Prevention in Construction” published by the
A.G.C. and the standards of the State Labor Department.

Staging, exterior and interior, required for the execution of this Contract, shall be furnished, erected,
relocated if necessary and removed by the General Contractor. Staging shall be maintained in a safe condition
without charge to and for the use of all trades as needed.

01540 BARRIERS AND ENCLOSURES

A,

Provide barriers to prevent public entry into construction areas and to protect existing facilities from damage by
construction operations.

Provide a fence around construction site; equip with vehicular and pedestrian gates with locks.

Provide covered walkways as required by governing authorities for public rights-of-way and for public access
to existing buildings.

Provide barriers around trees and plants designated to remain. Protect against vehicular traffic, materials'
dumping, chemically injurious materials, puddling or running water.

Provide temporary, insulated, weathertight closures at openings to the exterior to provide acceptable working
conditions and protection for materials, to allow for temporary heating and to prevent entry of unauthorized
persons. Provide doors with self-closing hardware and locks.
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F.

G.

Barriers and enclosures shall be in conformance with code requirements. Do not block egress from occupied
buildings unless necessary to further the work of the Contract. In this case, secure the Department's approval of
an alternate egress plan.

See also General Conditions Article 19.

01545 PROTECTION

A

B.

F.

Protect buildings, equipmernt, furmishings, grounds and plantings from damage. Anj/ damage shall be repaired
or otherwise made good at no expense to the State.

Provide protective coverings and barricades to prevent damage. The Contractor shall be held responsible for,
and must make good at his own expense, any water or other type of damage due to improper coverings. Protect
the public and building personnel from injury.

Provide temporary protection for installed products. Control traffic in immediate area to minimize damage.

Provide protective coverings for walls, projections, jambs, sills and soffits of openings. Protect finished floors
and stairs from traffic, movement of heavy objects and storage. Prohibit traffic and storage on waterproofed
and roofed surfaces and on lawn and landscaped areas.

Provide temporary partitions and ceilings to separate work areas from Owner-cccupied areas to prevent
penetration of dust and moisture into Owner-occupied areas and equipment. Erect framing and sheet materials
with closed joints and sealed edges at intersections with existing surfaces.

See also General Conditions Article 19.

01550 SECURITY

Al

Al

Provide security program and facilities to protect work, existing facilities and Owner's operations from
unauthorized entry, vandalism and theft. Coordinate with Owner's security program.

The Contractor shall be solely responsible for damage, loss or liability due to theft or vandalism.

01555 TRAFFIC WAYS

A.

The Contractor may use on-site paved roads and parking areas but shall not encumber same or their access.
Public highways shalt not be blocked by standing trucks, parked cars, material storage, construction operations
or in any other manner.

Public roads and existing paved roads, drives and parking areas on Owner's property shall be kept free from
scrap or debris due to construction operations and any damage to their surface caused by the Contractor shall be
repaired by him at his own expense.

If the work of the Contract affects public use of any street, road, highway or thoroughfare, the G. C. shall
confer with the police authority having jurisdiction to determine if and how many police are needed for public
safety in addition to any barriers and signals that may be needed. The G.C. will be responsible for payment of
anty needed police services.

#1560 TEMPORARY CONTROLS

A,

Temporary Environmental Cantrols: Contractor is to provide the following controls.

[. Rodent and Pest Control: Before deep foundation work has been completed, retain a local exterminator or
pest control company to recommend practices te minimize attraction and harbering of rodents, roaches.
and other pests. Employ this service to perform extermination and control procedures at regular intervals
so the Project will be free of pests and their residues at materials.

12

Dust Control {construction and demolition).

Noise. Control Pest Control.

(S

4. Erosion and Sediment Control.
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5. Pollution Control.
6. Traffic Control.

01565 STORM WATER CONTROL

A,

Assume responsibility for Storm Water pollution control by submitting to the Connecticut Department of
Environmental Protection (DEP) a "General Permit for the Discharge of Storm Water and Dewatering
Wastewaters from Construction Activities” registration; conform to the permit requirements.

Conform to the Storm Water Pollution Control Plan included in the Contract Documents or have another plan,
prepared at the General Contractor's expense, which has been approved by the Department of Public Works and
Environmental Protection.

The "General Permit for the Discharge of Storm Water and Dewatering Wastewater from Construction
Activities” "draft” registration is attached to the technical Section 0227 Storm Water Pollution Control.

Sign, and cause to be signed by each appropriate subcontractor, the Certification Statement required by the
General Permit.

Provide, maintain, and monitor a rain gauge on the site; monitoring shall include maintaining a log of
the readings. The rain gauge shall remain the property of the General Contractor.

01570 CLEANING

A.

o

B.

Maintain arcas under Contractor's control free of waste materials, debris and rubbish. Maintain in 2 clean and
orderly condition.

Remove debris and rubbish from pipe chases, plenums, attics, craw! spaces and other closed or remote spaces
before closing the space.

Periodically clean interior areas before start of surface finishing and continue cleaning on an as-needed basis.
Control cleaning operations so that dust and other particulates will not adhere to wet or newly-coated surfaces.

Remove waste materials, debris and rubbish from site daily and dispose of legally off-site. No scrap/debris
shall remain inside the building or anywhere on site upon final acceptance of the project.

See also General Conditions Article 24.

01575 PROJECT SIGNS

A.

Project Signs: Engage an experienced sign painter to apply graphics. Comply with details to be fumnished by

the Construction Administrator.

1. Project Sign: The Contractor shall contact the Construction Administrator for the proper wording for the
project sign. Fabricate sign of 3/4", exterior grade, A-B Fir plywood. Mount sign on preservative treated
Fir posts. The Owner shall provide design, color selection and illustration of the Project Sign. Paint both
sides and all edges of sign and the posts with two coats of exterior, white, alkyd primer. Paint the border
and letters with "bulletin" (sign) paint. Letter sizes, colors and related information is given on the
illustration from the Owner. A self-adhesive decal of the State seal will be furnished at the Contract
signing. Erect the sign within two weeks after execution of the Contract and remove the sign within one
week after completion of the project.

l. The contractor shall contact the Construction Administrator for the proper wording for the

project sign.

01580 FIELD OFFICES AND SHEDS

A.

Field Offices:

1. The Contractor shall provide an office for his own use which may be a trailer type facility with electric
lighting, air conditioning and heat. It shall have ample natural light, a table, chairs, counter, shelf, plan
racks and file cabinets. Provide a 5 Ib. ABC fire extinguisher and an OSHA-approved first aid kit. If the
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contract amount is $2 500,000 or more, the Contractor shall provide a facsimile machine in his office and
shall also provide his superintendent with a message beeper.

I~

The Cantractor shall provide a field office for the Construction Administrator of not less than 150 sq. ft.
which may be a trailer type facility. The field office shall have ample natural light, a heater of sufficient
capacity to maintain 70 degrees (F) in winter and an air conditioner of sufficient capacity to maintain 75
degrees (F) in summer. The Contractor shall provide a 5-lb. ABC fire extinguisher, and an OSHA-
approved first aid kit. The contractor shall furnish the following furniture, which will remain his property.
Furniture may be used but shall be in good condition, as judged by the Construction Administrator.

a. (1}yone two pedestal desk
b, {11 One plan table.

c. (1) One plan rack.

d. () Five chairs.

(23 Two file cabinets (lockable four drawer letter size).

£, t2) Two bookshelves w/10 L.F. of 12" wide shelving.

o

g. (2 Two large capacity waste receptacles.

h. ¢! One Fax Machine with telephone line.

i. (1) One telephone with telephone line.

J- (1) One Answering Machine with telephone line.

k. (1) One Computer having PC with telephone line and E-
mail connection capabilities: 200 MHz, (minimum) Pentium 11 with operating software, including but
not limited to, Windows 95, AutoCAD (latest version}, Microsoft Office 97, Microsoft Project {latest
version) File Maker.

L. {1} One Laser printer with supplies.
m. (1) One Copy Machine with supplies.

2. The Contractor shall provide a field office for the Construction
Administrator and the Owner. The field office shall have two offices and a main meeting area, each
approximately 150 square feet. The offices shall have ample natural light, a heater of sufficient capacity to
maintain 70 degrees (F) in winter and an air conditioner of sufficient capacity to maintain 75 degrees (F) in
summer, The Contractor shall provide a 3-1b. ABC fire extinguisher and an OSHA- approved first aid kit.
The following furniture shall be furnished by the Contractor, which will remain his property. Furniture
may be used but shall be in good condition as judged by the Construction Administrator.

a. {2) Two pedestal desks.
b.  (2) Two plan tables.
c. {2) Two plan racks.
d.  (16) Ten chairs.
e. (4 Four file cabinets (lockable four drawer letter size).
f. {2) Two bookshelves w/10 L.F. of 12" wide shelving.
g.  (2) Two large capacity waste receptacles.
h. (1) One Fax Machine with telephone line.
i.  {2) Two telephones with telephone lines.
n. (1} One Answering Machine with telephone line..

0. (1) One Computer PC with telephone line and E-mail
connection capabilities: 200 MHz, (minimum) Pentium II with operating software, including but not
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limited to, Windows 95, AutoCAD (latest version), Micrasoft Office 97, Microsott Project {latest
version). File Maker.

p. (1) One Laser printer with suppties.
q. {11 One Copy Machine with supplies.
T, Other

12

The Agency will furnish, without charge, one room for the Contractor's use and one room for the
Construction Administrator’s use as an office in an existing building. The Contractor shall be responsible
for furniture and shail keep these areas clean and return them to their original condition after use. The
Contractor shall provide and install a 3-1b. ABC fire extinguisher and an approved first aid kit in both
rooms.

Storage and Fabrication Sheds: Install storage and fabrication sheds sized, furnished, and equipped to
accommodate materials and equipment involved, including temporary utility service. Sheds may be open
shelters or fully enclosed spaces within the building or elsewhere on-site.

1. Storage sheds for tools, materials and equipment shall be weathertight with heat, lighting and ventilation
for products requiring controlled conditions.

[{%]

Remove temporary materials, equipment services and construction before Substantial Completion.

Ciean and repair damage caused by installation or use of temporary facilities. Restore existing facilities
used during construction to specified or to original condition.

()

1. The Agency will furnish, without charge, one room for the Contractor's use and one room for
the Construction Administrator’s use as an office in an existing building, The Contractor shall be
responsible for fumiture and shall keep these areas clean and return them to their original condition after
use. The Contractor shall provide and install a 5-1b. ABC fire extinguisher and an approved first aid kit in
both rooms.

01585 IDENTIFICATION BADGES

A.

Identification Badges for Contractor's Personnel, Visitors & Parking Stickers:

I. The Contractor will provide each person working or visiting at the site with an identification badge,
bearing the name of the Contractor and a number. As badges are assigns, a record shall be kept by the
Conrractor and given to the Construction Administrator and Agency Administrator, Update and correct the
records of all badges issued on a semi-monthly basis.

I~

Badges are to be worn on outer garment where visible at all times while at the construction site, return
them to the Contractor’s field office at the end of each day and pick them up there each morning.
All vehicles parking in the Contractor's parking lot and those used around the site require an ID sticker.

They will be issued by the Agency. Each contractor shall apply for parking stickers through the
Construction Adminisirator no more than semi-monthly and shall keep record of all stickers issued.

L)

01600 MATERIALS AND EQUIPMENT CONTROLS

Al

Materials and Equipment: Shall be delivered, stored and handled to prevent intrusion of foreign matter and
damage by weather or breakage. Packaged materials shall be delivered and stored in original, unbroken

packages.

I. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct
and products are undamaged.

2. Packages, materials and equipment showing evidence of damage will be rejected and replaced at no
additional cost to the Owner.

Storage and Protection:
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(¥ )

Store products in accordance with manufacturers’ instructions with seals and iabels intact and legible.
Store sensitive products in weathertight enclosures; maintain within temperature and humidity range
required by manufacturer.

For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject
to detertoration with impervious sheet covering; provide ventilation to aveid condensation.

Store loose granular material on solid surfaces in a well-drained area; prevent mixing with foreign matter.

Arrange storage to provide access for inspection. Periodically inspect to insure products are undamaged
and are maintained under required conditions. Keep log showing date, time and problems, if any.

Stone, masonry units and similar materials shall be stored on platforms or dry skids and shall
be adequately covered and protected against damage.
The Contractor shall prepare, as directed by the Owner, one area or space in the building for storage of
State-owned equipment.

01631 EQUALS AND SUBSTITUTIONS

A. Definitions: Definitions in this Article do not change or modify the meaning of other terms used in the
Contract Documenits.

]

[

-2

Equals or Substitutions General: Changes in products, materials, equipment, and methods of construction
required by the Contract Documents proposed by the Contractor after award of the Contract.

Equal: Any deviation from the specification which is defined as foliows: A replacement for the specified
material, device, procedure, equipment, etc., which is recognized and accepted as substantially equal to the
first listed manufacturer or first listed procedure specified, after review, by the Architect and may be
rejected or approved at the sole discretion of the owner, All equals must be substantially equivalent to the
first manufacturer or first procedure listed in the Specifications with reference to all of the following areas:
the substance and function considering quality, workmanship, economy of operation, durability and
suitability for purposes intended; size, rating and cost. The equal does not constitute a medification in the
scope of Work, the Scheduie or Architect/Engineer’s design intent of the specified material, device,
procedure, equipment, etc.

Substitution: Any deviation from the specified requirements, which is defined as follows: A
replacement for the specified material, device, procedure, equipment, etc,, which is not recognized or
accepted as equal to the first manufacturer or procedure listed in the Specification after review by the
Architect and may be rejected or approved by the Owner. The Substitution is not equal to the specified
requirement in comparison to the first manufacture or first procedure listed in the Specifications in one or
more of the following areas: the substance and function considering quality, workmanship, economy of
operation, durability and suitability for purposes intended; size; cost and rating. The Substitution
constitutes a medification in the scope of Work, the Schedule or the Architect/Engineer’s design intent of
the specified material, device, procedure, equipment, etc.

The following are not considered to be requests for Equals or Substitutions:
Revisions to the Contract Documents requested by the Owner or Architect.
Specified options of products and construction methods included in the Contract Documents.

c. The Contractor's determination of and compliance with governing regulations and orders issued by
governing authorities having jurisdiction.

B. Submittals:

L.

Equals and Substitution Request Submittals: The Owner will consider requests for equals or substitutions if
received within time period designated in the General Conditions Article 15. Requests received more than
the days specified in Article 15 after the start date of the contract will be rejected.

-

4. The Contractor is required to prepare and submit 3 copies of the required data for the first
manufacturer listed or procedure listed in the specifications section with reference to all of the
following areas: the substance and function considering quality, workmanship, economy of operation,
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W]

[V

durability and suitability for purposes intended including the size, rating and cost. All submissions
must include all the required data for the first listed manufacturer or procedure as specified, as well as
the required data for the proposed Equal or Substitution. This will enable the Owner and Architect to
determine that the proposed Equal or Substitution is or is not substantially equal to the first listed
manufacturer or procedure.
Identify the product or the fabrication or installation methed to be replaced in each request. Include related
Specification Section and Drawing numbers.
Provide complete documentation showing compliance with the requirements for equals or substitutions,
and the following information, as appropriate on a “Substitution Request™ form as required by the Owner:

a. Coordination information, including a list of changes or modifications needed to other parts of the
Work and to construction performed by the Owner and separate contractors, that will be necessary to
accommodate the proposed Equal or Substitution.

b. A detailed comparison chart of significant qualities of the proposed substitution with those of the
Work specified. Significant qualities may include elements, such as performance, weight, size,
durability, and visual effect.

¢.  Product Data, including Shop Drawings and descriptions of products and fabrication and installation
procedures.

d.  Samples, where applicable or requested.

e. A statement indicating the effect on the Contractor's Construction Schedule or CPM Schedule
compared to the schedule without approval of the Equal or Substitution. Indicate the effect on overall
Contract Time.

. Cost information, broken down, including a proposal of the net change, if any in the Contract Sum.

The Contractor's certification that the proposed Equal or Substitution conforms to requirements in the
Contract Documents in every respect and is appropriate for the applications indicated.

4o

h.  The Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of the failure of the Equal or Substitution to perform adeqnately.

Architect's Action: If necessary, the Architect will request additional information or documentation for
evaluation within one week of receipt of the original request for equal or substitution request. The
Architect will notify the Construction Administrator who will notify the Owner of recommended
acceptance or rejection of the proposed equal or substitution, within {2} one weeks of receipt of the request,
or (1} one week of receipt of additional information or documentation, whichever is later. The

Construction Administrator will give final acceptance or rejection by the Owner not less than {1} one week

after notification.

a. Any request deemed an "Equal” and accepted by the Construction Administrator, Architect, Owner,
and Agency will result in written notification to the Contractor and will not be in the form of a change
order for an "Equal”.

b.  Any request deemed a "Substitution” and rejected or approved by Construction Administrator,
Architect, and Qwner may result in written notification to the Contractor and may _be in the form of a
change order if the * Substitution” is approved.

C. Equal or Substitutions:

I.

Conditions: The Architect will consider the Contractor's request for Equal or Substitution of a product or
method of construction when one or more of the following conditions are satisfied, as determined by the
Architect. [f the following conditions are not satisfied, the Architect will return the requests to the
Construction Administrator without action except to record noncompliance with these requirements.

a. The proposed request does not require extensive revisions to the Contract Documents.
b. The proposed request is in accordance with the general intent of the Contract Documents.

c. The proposed request is timely, fully documented, and/or properly submitted.
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d. The proposed request can be provided within the Contract Time. However, the Architect will not
consider the proposed request if it is a result of the Contractor’s failure to pursue the Work promptly or
coordinate activities properly.

e.  The proposed request will offer the Owner a substantial advantage, in cost, time, energy conservation,
or other considerations, after deducting additional responsibilities the Owner must assume. However,
if the proposed request requires the Owner to incur additional responsibilities, including but not
limited to, additional compensation to the Architect for redesign and evaluation services, increased
cost of other construction by the Owner or similar considerations, then the Owner will have just cause
to reject the request for Equal or Substitution.

f. The proposed request can receive the necessary approvals, in a timely manner, required by governing
authorities having jurisdiction.

The proposed request can be provided in a manner that is compatible with the Work as certified by the
Contractor.

rq

h.  The proposed request can be coordinated with the Work as certified by the Contractor.

i.  The proposed request can uphold the warranties required by the Contract Documents as certified by
the Contractor.

The Contracter's submission and the Architect's review of Submittals, including but not limited to,
Samples, Manufacturer’s Data, Shop Drawings, or other such items, which are not clearly identified as a
request for an Equal or Substitution, will not be considered or accepted as a valid request for an Equal or
Substitution, nor does it constitute an approval.,

01650 STARTING OF SYSTEMS

A,

Ih)

L

General:
Coordinate schedule for start-up of various equipment and systems.
Provide written notification the Construction Administrator {30) Calendar Days prior to start-up of each
itern.
Verify that each piece of equipment or system has been checked for proper lubrication, drive rotation, belt
tension, and control sequence for other conditions that may cause damage.

Verify that tests, meter readings, and specified electrical characteristics agree with those required by the
equipment or system manufacturer.

Verify in wiring and support components are complete and tested.
Execute the start-up under supervision of manufacturer’s representative, in accordance with manufacturer’s
instructions.

When referenced in individual specification sections, require manufacturer to provide an authorized
representative to be present at the site to inspect, check, and approve equipment or system installation prior
to start-up, and to supervise placing equipment or system in operation.

Submit a written report in accordance Section 01400 “ Quality Control” that the equipment or system has
been properly installed and is functioning properly.

B. Demonstration and Instructions:

1.

1

L)

Demonstrate operation and maintenance of Products to Owner and Agency Personnel (2} two weeks prior
to substantial completion.

Demonstrate Project equipment and instruct in a classroom environment at location designated by the
Construction Administrator and instructed by a qualified manufacturer’s representative who is
knowledgeable about the project.

For equipment or systems requiring seasonal operation perform demonstration for season within (6) six
months.
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4, Utilize operation and maintenance manuals as basis for instruction. Review contents of manual with

Owner and Agency Personnel in detail to explain all aspects of operation and maintenance.

Demonstrate start-up, operation, conirol, adjustment, troubleshooting, servicing, and maintenance, and
shutdown of each item at agreed upon scheduled time and at equipment or designated location.

Prepare and insert additional data in operations and maintenance manuals when need for additional data
becomes apparent during demonstration.

C. Testing Adjusting, and Balancing:

l.

LO¥]

The Contractor will employ and pay for the testing services of an independent consultant to verify the
testing, adjusting, and balancing.

Reports will be submitted by the independent testing consultant to the Construction Administrator
indicating observations and results of tfests and indicating compliance or non-compliance with the
requirements of the Contract Documents.

The Owner may employ and pay for the services of an independent consultant to verify testing, adjusting,
and balancing which was performed by the Contractor.

01700 CONTRACT CLOSEOUT

A. Substantial Completion:

1.

[

Preliminary Procedures: Before requesting inspection for Certification of Substantial Completion, complete
the following. List exceptions in the request.

a. Inthe Application for Payment that coincides with, or first follows, the date Substantial Completion is
claimed, show 100 percent completion for the portion of the Work claimed as substantially complete.

i.  Include supporting documentation for completion as indicated in these Contract Documents and a
statement showing an accounting of changes to the Contract Sum.
ii. If 100 percent completion cannot be shown, include a list of incomplete items, the value of
incomplete construction, and reasons the Work is not complete.
b. Advise the Owner of pending insurance changeover requirements.
€. Submit specific warranties, workmanship bonds, maintenance agreements, final certifications, and
similar documents.
d. Obtain and submit releases enabling the Owner unrestricted use of the Work and access to services and
utitities. Include occupancy permits, operating certificates, and similar releases.

e. Submit record drawings, maintenance manuals, damage or settlement surveys, property surveys, and
similar final record information,

f.  Deliver tools, spare parts, extra stock, and similar items.

Make final changeover of permanent locks and transmit keys to the Owner. Advise the Owner's
personnel of changeover in security provisions.

h. Demonstration, thru operation and testing, the functions of all systems and/or equipment to the
satisfaction of the Owner for compliance to the contract. Complete testing of systems, and instruction
of the Owner's operation and maintenance personnel. Discontinue and remove temporary facilities
from the site, along with mockups, construction tools, and similar elements.

(!Q

i.  Complete final cleanup requirements, including touchup painting.

j- Touch up and otherwise repair and restore marred, exposed finishes.

Inspection Procedures: The Contract shall be ready and prepared when they request a Substantial Completion

inspection. If the inspection reveals that the work is not complete, there are extensive punchlist items and as the
items listed above are not complete, the Construction Administrator, Architect, and Owner will determine the

inspection has failed.
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The Contractor is responsible for all costs to re-inspect due to a failed inspection. The Owner will issue a
deduct change order to cover all costs for re-inspection.

a.  The Architect will repeat inspection when requested and assured that the Work is substantially
complete.

b. Results of the completed inspection will form the basis of requirements for final acceptance.

B. Final Acceptance:

1. Preliminary Procedures: Before requesting final inspection for certification of final acceptance and final
payment, complete the following. List exceptions in the request.
a. Submit the final payment request with releases and supporting documentation not previously
submitted and accepted. Include insurance certificates for products and completed operations where
required.

b.  Submit an updated final statement, accounting for final additional changes to the Contract Sum.

c.  Submit a certified copy of the Architect's final inspection list of items to be completed or corrected,
endorsed and dated by the Architect. The certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance and shall be endorsed and dated by the Architect.

d. Submit final meter readings for utilities, a measured record of stored fuel, and similar data as of the
date of Substantial Completion or when the Owner took possession of and assumed responsibility for
corresponding elements of the Work.

e. Submit consent of surety to Final Payment.

f. Submit evidence of final, continuing insurance coverage complying with insurance requirements.

[

Reinspection Procedure: The Inspection Group will re-inspect the Work upon receipt of notice from the
Construction Administrater that the Work, including inspection list items from earlier inspections, has been
completed, except for items whose completion is delayed under circumstances acceptable to the Owner.

a. Upon completion of reinspection, the Construction Administrator will prepare a certificate of final
acceptance. If the Work is incomplete, the Construction Administrator will advise the Contractor of
Work that is incomplete or of obligations that have not been fulfilled but are required for final
acceptance.

C. Record Document Submittals:

I. General: Do not use record documents for construction purposes. Protect Record Documents from
deterioration and loss in a secure, fire-resistant location. Provide access to record documents for the
Architect's reference during normal working hours. Keep documents current; do not permanently conceal
any work until required information has been recorded. Failure to keep documents current is sufficient
cause to withhold progress payments.

a. The Contractor shall also hire the services of a Surveyor registered in the State of Connecticut to
conduct a final survey to determine the location of exterior underground utility lines and to record the
results, and update existing electronic media

b. The record of exterior underground utilities shall be made at the time of installation on Mylar film
drawing and AutoCAD (latest version) compatible disks. The drawing shal! bear the seal of the Land
Surveyor and a statement of accuracy.

2. Record Drawings: The Contractor shall maintain one clean, complete undamaged set of blue or black line
white-prints of Contract Drawings and Shop Drawings. Mark the set to show the actual installation where
the installation varies substantially from the Work as originally shown. Mark which drawing is most
capable of showing conditions fully and accurately. Where Shop Drawings are used, record a cross-
reference at the corresponding location on the Contract Drawings. Give particular attention to concealed
elements that would be difficult to measure and record at a later date.

a. Mark record sets with erasable pencil to distinguish between variations in separate categories of the
Work.
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b. Mark all new information that is not shown on Contract Drawings.
Note related change-order numbers where applicable.

d. Organize record drawing sheets into manageable sets. Bind sets with durable-paper cover sheets; print
suitable titles, dates, and other identification on the cover of each set.

e. Upen completion of the work, the Contractor shall submit Record Drawings to the Construction

Administrator for the Owner's Records who will pass them on to the Architect or Engineer for

transferring the changes to the Record Drawing Mylar Tracings.

Submit electronic format data of all revised drawings on CD-ROM format and in AutoCAD (latest

version) compatible format.

ua

3. Record Specifications: The Contractor shall maintain one complete copy of the Project Manual, including
Addenda. Include with the Project Manual one copy of other written construction documents, such as
Change Orders and modifications issued in printed form during construction.

a. Mark these documents to show substantial vartations in actual Work performed in comparison with the
text of the Specifications and modifications.

b.  Give particular attention to equals and substitutions and selection of options and information on
concealed construction that cannot otherwise be readily discerned later by direct observation.

Note related record drawing information and Product Data.

d. Upon completion of the Work, submit record Specifications to the Construction Administrator for the
Owner's records.

4. Record Product Data: The Contractor shall maintain one copy of each Product Data submittal. Note
related Change Orders and markup of record drawings and Specifications.

a. Mark these documents to show significant variations in actual Work performed in comparison with
information submitted. Include variations in products delivered to the site and from the manufacturer's
installation instructions and recommendations.

b. Give particular atteniion to concealed products and portions of the Work that cannot otherwise be
readily discerned later by direct observation.

c. Upon completion of markup, submit complete set of Record Product Data to the Construction
Administrator for the Owner’s records.

5. Record Sample Submitted: Immediately prior to Substantial Completion, the Contractor shall meet with
the Construction Administrator, Architect and the Owner's personnel at the Project Site to determine which
Samples are to be transmitted to the Owner for record purposes. Comply with the Owner's instructions
regarding delivery to the Owner's Sample storage area.

6. Miscellaneous Record Submittals: Refer to other Specification Sections for requirements of
miscellaneous record keeping and submittals in connection with actual performance of the Work.
Immediately prior to the date or dates of Substantial Completion, complete miscellaneous records and
place in good order. Identify miscellaneous records properly and bind or file, ready for continued use and
reference. Submit to the Construction Administrator for the Owner's records.

7. Maintenance Manuals: Organize operation and maintenance data into suitable sets of manageable size.
Bind properly indexed data in individual, heavy-duty, 2-inch , 3-ring, vinyl-covered binders, with
pocket folders for folded sheet information. Mark appropriate identification on front and spine of each
binder according to section 01730. Inciuded but not limited to the following types of information:

Emergency instructions.

o

i<

Spare parts list.
Copies of warranties.
d.  Wiring diagrams.

e. Recommended "mrn-around" cycles.
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f.  Inspection procedures.
¢.  Shop Drawings and Product Data.
. Fixture lamping schedule.

D. Closeout Procedures:

L

12

Operation and Maintenance Instructions: Arrange for each Installer of equipment that requires regular
maintenance to meet with the Owner’s personnel to provide instruction -in proper operation and
maintenance. Provide instruction by manufacturer's representatives if installers are not experienced in
operation and maintenance procedures. Include a detailed review of the following items:

a.  Maintenance manuals.
b.  Record documents.

¢.  Spare parts and materials.

d. Tools,
e. Lubricants.
£ Fuels.

g. ldentification systems.
h.  Coenwrol sequences.

1. Flazards.

7. Cleaning.

k.  Warranties and bonds.
I, Maintenance agreements and similar continuing commitments,

As part of instruction for operating equipment, demonstrate the following procedures:

a. Startup.

b. Shutdown.

¢.  Emergency operations.

d. Noise and vibration adjustments.

e. Safety procedures.

f.  Economy and efficiency adjustments.

g. Effective energy utilization.

E. Final Cleaning:

1.

General; The General Conditions requires general cleaning during construction. Regular site cleaning is

1

included in Division 1 Section 01570 * Cleaning™ ".

Employ experienced workers or professional cleaners for final cleaning, Clean each surface or unit to the
condition expected in a normal, commercial building cleaning and maintenance program. Comply with
manufacturer's instructions. Complete the following cleaning operations before requesting inspection for
Certification of Substantial Completion and Certification of Occupancy.

Interior:
a. Remove labels that are not permanent labels.

h. Clean transparent materials, including mirrors and glass in doors and windows. Remove glazing
compounds and other substances that are noticeable vision-obscuring materials. Replace chipped
or broken glass and other damaged transparent materials. Remove paint spots; wash and polish

glass

Consultant Procedure Manual Page 48 of 52 02/01/00




APPENDIX Y

DIVISION 1
GENERAL REQUIREMENTS

™

ua

i

Clean exposed interior hard-surfaced finishes to a dust-free condition, free of stains, films, and
similar foreign substances. Restore reflective surfaces to their original condition. Leave concrete
floors broom clean. Vacuum carpeted surfaces.

Wash washable surfaces of mechanical, electrical equipment and fixtures and replace filters, clean
strainers on mechanical equipment. Remove excess lubrication and other substances. Clean
plumbing fixtures to a sanitary condition. Clean light fixtures and lamps.

Clean and polish finish hardware.
Clean and polish tile and other glazed surfaces.
Clean floors; wax and buff resilient tile. Clean vinyl or rubber base.

Vacuum and/or dust walls, ceilings, lighting fixtures, ceiling diffusers and other wall and ceiling
items.

Remove defacements, streaks, fingerprints and erection marks.

4. Exterior:

d.

Clean the site, including landscape development areas, of rubbish, litter, and other foreign
substances. Sweep paved areas broom clean; remove stains, spills, and other foreign deposits.
Rake grounds that are neither paved nor planted, to a smooth, even-textured surface.

Clean exposed exterior hard-surfaced finishes to a dust-free condition, free of stains, films, and
similar foreign substances

Ciean roofs, gutters and downspouts.
Remove waste and surplus materials, rubbish and construction equipment and facilities from the
site, and deposit it legally elsewhere.

Clean transparent materials, including mirrors and glass in doors and windows. Remove glazing
compounds and other substances that are noticeable vision-obscuring materials. Replace chipped
or broken glass and other damaged transparent materials. Remove paint spots; wash and polish
glass.

5. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid the work
of rodents, insects, and other pests.

6. Removal of Protection: Remove temporary protection and facilities installed for protection of the Work
during construction.

7. Compliance: Comply with regulations of authorities having jurisdiction and safety standards for cleaning.
Do not burn waste matertals. Do not bury debris or excess materials on the Owner's property. Do not
discharge volatile, harmful, or dangerous materials into drainage systems. Remove waste materials from
the site and dispose of lawfuily.

a. Where extra materials of value remain after completion of associated Work, they become the Owner's
property. Dispose of these materials as directed by the Construction Administrator.

b. Leave building clean and ready for occupancy. If the Contractor fails to clean up, the Owner may do
so, with the cost charged to the Contractor. The Owner will issue a credit change order to cover the

COsts.

01730 OPERATION AND MAINTENANCE DATA

A The Contractor shall instruct the State's designated personnel in the operation of new equipment and
shall provide manuals and if required, provide video tapes of this basic maintenance of the equipment for
training purposes. Provide qualified personnel for as long as necessary to instruct the State's personnel.

B. Submit four copies of the manuals in 3-ring, loose-leaf notebooks to the Architect/Engineer for
approval. Manuals may consist of plain paper copies of approved shop drawings and catalog cuts. Upon
completion and approval, 3 copies will be forwarded to the State and one copy retained by the

Architect/Engineer.

Consultant Procedure Manual Page 49 of 52 (02/01/00




APPENDIXY DIVISION 1

GENERAL REQUIREMENTS

C

Manuals shall include:
i. Operating Procedures:

a. Typewritten procedures for each mode of operation of each piece of equipment. Procedures shall
indicate the status of each component of a system in each operating mode.

b. Procedures shall include names, symbols, valve tags, circuit numbers, schematic wiring diagrams,
locations of thermostats, manual starters, control cabinets and other controls of each system.

¢. Emergency shut-down procedures for each piece of equipment or system, both automatic and manual,
as appropriate.

Maintenance Scheduie:

I

a. Typewritten schedule describing manufacturers schedule of maintenance and maintenance procedures.

Catalog Cuts;

Ll

To illustrate each piece of installed equipment, including options.

b. Include equipment descriptions including physical, electrical and mechanical; performance
characteristics; installation or erection diagrams.

¢. Include spare parts numbers and names, address and phone number of manufacturer; name, address
and phone number of local representative or service department.

4. Typewritten list of all subcontractors on the project, including name, address and phone number of
local representative or service department.

4. Manuals shall be indexed with dividers indicating each system or piece of equipment.

01740 WARRANTIES AND GUARANTEES

A.

Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product warranties do not relieve
the Contractor of the warranty on the Work that incorporates the products. Manufacturer's disclaimers and
limitations on product warranties do not relieve suppliers, manufacturers, and subcontractors required to
countersign special warranties with the Contractor.

Related Damages and Losses: When correcting falled or damaged warranted construction, remove and
replace construction that has been damaged as a result of such failure or must be removed and replaced to
provide access for correction of warranted construction.

Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by
replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty shall be
equal to the original warranty with an equitable adjustment for depreciation.

Replacement Cost: Upon determination that Work covered by a warranty has failed, replace or rebuild the
Work to an acceptable condition complying with requirements of the Contract Documents. The Contractor is
responsible for the cost of replacing or rebuilding defective Work regardless of whether the Owner has
benefited from use of the Work through a portion of its anticipated useful service life.

Owner's Recourse: Expressed warranties made to the Owner are in addition to implied warranties and shall not

limit the duties, obligations, rights, and remedies otherwise available under the law. Expressed warranty

pertods shall not be interpreted as limitations on the time in which the Owner can enforce such other duties,

obligations, rights, or remedies.

1. Rejection of Warranties: The Owner reserves the right to reject warranties and to limit selection to products
with warranties not in conflict with requirements of the Contract Documents.

Where the Contract Documents require a special warranty, or similar commitment on the Work or part of the
Work, the Owner reserves the right to refuse to accept the Work, until the Contractor presents evidence that
entities required to countersign such commitments are willing to do so.
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A. The Contractor shall guarantee all matertals and workmanship for a period of eighteen months from
the date of acceptance of the Work. In addition, the Contractor shall furnish the warranties listed below.
Submit four copies of each to the Construction Administrator in the supplier's standard form or in the form
given below if there is no standard form available.

I. None
G. Submit certification that finish materials are fire rated as specified.

H. Form of Guarantees and Warranties:

Commissioner
Department of Public Works
163 Capitol Avenue
Hartford, Connecticut 06106
{Praject Title and Number)

I (We) hereby guarantee and warranty)

the work on the referenced project for a period of years

Jrom » 19 against failures of workmanship and materials in accordance

with the requirements of Section , Page , Paragraph , of the Specifications.

Signed

General Contractor

{or authorized agent)

1. Bonds shall be by approved Surety Companies, made out to the Commissioner, Department of Public Works on
companies standard form.

J. Guarantees, warranties or bonds supplied by Subcontractors, Suppliers or Manufacturers shall reference the
project name, number, and location and be certified by the General Contractor to be for the product and
installation on the project and must be countersigned by the General Contractor.

G. Submittals;

1. Submit written warranties prior to the date certified for Substantial Completion. If the Architect's
Certificate of Substantial Completion designates a commencement date for warranties other than the date
of Substantial Completion for the Work, or a designated portion of the Work, submit written warranties
upon request of the Architect.

Forms for special warranties are included in this Section. Prepare a written document utilizing the
appropriate form, ready for execution by the Contractor, or by the Contractor, subcontractor, supplier, or
manufacturer. Submit a draft to the Owner, through the Construction Administrator, for approval prior to
final execution.

a. Refer to Divisions 2 through 16 Sections for specific content requirements and particular requirements

for submitting special warranties.
Form of Submittal: At Final Completion compile 2 copies of each required warranty properly executed by

the Contractor, or by the Contractor, subcontractor, supplier, or manufacturer. Organize the warranty
documents into an orderly sequence based on the table of contents of the Project Manual.

b

La

4. Bind warranties and bonds in heavy-duty, commercial-quality, durable 3-ring, vinyl-covered loose-leaf
binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-bv-11-inch

paper.
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a. Provide heavy paper dividers with celluloid covered tabs for each separate warranty. Mark the tab to
identify the product or installation. Provide a typed description of the product or installation,
including the name of the product, and the name, address, and telephone number of the Installer.

b. Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"” Project
title or name, and name of the Contractor.

c¢.  When warranted construction requires operation and maintenance manuals, provide additionat copies
of each required warranty, as necessary, for inclusion in each required manual.

END OF DIVISION 1- GENERAL REQUIREMENTS
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STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

STANDARD FIXED-FEE ARCHITECT'S CONTRACT

PROJECT NUMBER:

This contract for professional services herein designated in connection with the project entitled

is entered into this day of , , by and between the State of Connecticut, hereinafter
called the State, acting herein by its Chief Financial Officer of the Department of Public Works, under the provisions
of Sections 4-8 and 4b-1 of the General Statutes of Connecticut, as revised, and

’

hereinafter called the Architect;

WITNESSETH, that the State and the Architect, in consideration of the mutual covenants, terms and

conditions herein contained, do hereby agree as follows:

1. The Architect shall provide professional services for the project in accordance with the "Terms and
Conditions of Contract between State and Architect,” Department of Public Works Form CS-3A dated February
3, 1998, which document is attached hereto and made a part hereof.

2. The Architect's total fee of Dollars ( ) shall be paid as indicated below, and such other work as
described in Section II of Exhibit A, which is attached hereto and made a part hereof, for the completion of the
work specified when previously authorized in writing:

A. Schematic Design Phase: Dollars ( )

B. Design Development Phase: Dollars { )

C. Contract Documents Phase: Dollars ¢ ¥

D. The Architect shall be paid a sum of Dollars ( ) within 120 calendar days after the documents to

be provided in the contract documents phase are approved by the Department of Public Works or when the
State's construction contract with the general contractor is signed, whichever occurs first;

E. In the event the State approves and allocates funds for construction, a sum of Dollars ( } shall be
paid to the Architect for construction administration, if such administration is requested by the Department of
Public Works. This sum includes the costs of services of any clerical and/or technical assistants working in
the Architect's office or in the field. Said sum shall be paid in monthly installments during the period of the
State's construction contract with the general contractor, which installments shall be based on the percentage
of completton of the construction contract until it reaches 95%. The balance of the sum shal] be payable upon
substantial completion of the work called for by the construction contract and the receipt of record drawings.
The duties of the Architect for said construction administration are as indicated in Article VII of the "Terms
and Conditions of Contract between State and Architect.”

It ts understood that the Architect's total fee hereinbefore mentioned in this paragraph shall be reduced by the sum
hereinbefore mentioned in Subparagraph 2E if construction administration is not requested, and, conversely, shall
be increased by any payments that the State shall be obligated to make pursuant to the provisions of Article V and
Section C of Article VII of the "Terms and Conditions of Contract between State and Architect." Said total fee
shall also be subject to reduction pursuant to the provisions of the third paragraph of Section D of Article V of
the "Terms and Conditions of Contract between State and Architect.” It is also understood that a reasonable
adjustment in said total fee shail be made by the Commissioner of the Department of Public Works, hereinafter
called the "Commissioner,” in the event of termination or suspension, as provided in Articles VIII and IX of the
"Terms and Conditions of Contract between State and Architect.”

3. The Architect shall provide the following phases within the timme periods specified below or, at the option of the
Department of Public Works, within extended periods to be determined by the Department if the Department is of
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9.

10.

it

12.

13.

the opinion that such extensions are warranted and if the Department evidences its consent to such extensions in
writing:

A. Schematic Design Phase: calendar days after receipt of this approved contract;

B. Design Development Phase: calendar days after receipt of written notice 1o proceed;
C. Contract Documents Phase: calendar days after receipt of written notice to proceed.
The Architect's design shall be based on a total construction budget of Dollars ( ).

The scope of professional services to be provided by the Architect under this contract is set forth in Exhibit A.

The Architect shall submit the following materials for review and approval:

A. Schematic Design Phase: sets of full-size drawings, sets of half-size drawings; sets of
specifications; and sets of detailed cost estimates;

B. Design Development Phase: sets of full-size drawings, sets of half-size drawings; sets of
specifications; and sets of detailed cost estimates;

C. Contract Documents Phase: sets of full-size drawings, sets of half-size drawings; sets of
specifications; and sets of detailed cost estimates.

The Architect shall develop drawings for this project using computer aided drafting software folly compatible
with AutcCAD's Release 12 or such other version as approved by the Department of Public Works. After the
documents to be provided are approved by the Department of Public Works, and at a time specified by the
Department of Public Works, the Architect shall submit drawings on 3 1/2 inch diskettes, CD ROM disk, or DC
2000 tape backup. Upon completion of construction of the project, the Architect shall submit revised diskette or
tape backup to reflect as-built conditions. All AutoCAD documentation related to a project shall be of a single
media type. All the work called for in this paragraph shall be provided by the Architect at no additional cost to

the State.

All software and/or microprocessor based products specified by the Architect and/or his sub-consultants shall be
year 2000 (Y2K) compliant. The Architect and/or his sub-consultants shall clearly state in their specifications
that the product manufacturer must supply with the product a certification that the product is year 2000
compliant. If the Architect supplies a software package and/or microprocessor based product to the State of
Connecticut, then the Architect shall also submit a manufacturer's certification that the software and/or
microprocessor based product is year 2000 compliant.

The following provisions modify the "Terms and Conditions of Contract between State and Architect":

Entire Agreement No prior stipulation, agreement or understanding, verbal or otherwise, of the parties hereto,
their agents or legal representatives shall be valid or enforceable unless embodied in the provisions of this

contract.

Connecticut Law It is agreed that this contract shall be governed by, construed, and enforced in accordance with
the laws of the State of Connecticut.

Approval of State Properties Review Board As provided in Connecticut General Statutes 4b-23(i) and 4b-55(h),
it is essential for the Architect contracting with the Department of Public Works to understand that the approval

of the State Properties Review Board must be granted before the Architect's contract can begin. By providing
service without a properly execuied contract, the Architect accepts the risk that payment will not be made by the
State of Connecticut.

Approval of the Attorney General's Office This contract shall take effect when it is approved as to form by the
Attorney General of the State of Connecticut, the Deputy Attorney General of the State of Connecticut, an

Associate Attorney General of the State of Connecticut, or an Assistant Attorney General of the State of
Connecticut.
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IN WITNESS WHEREOF, the State, acting herein by its Chief Financial Officer of the Department of Public
Works, and the Architect have executed this contract.

Attested by: State of Connecticut
By
Witness Bruce B. Cornish

Its Chief Financial Officer
of the Department of Public Works

Date signed:

Witness

Attested by:
By

Witness
Its , Duly Authorized
Date signed:

Witness

Approved as to form:

Attorney General

Date signed:

STATE OF CONNECTICUT
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DEFARTMENT OF PUBLIC WORKS
FORM CS-3A
February 3, 1998

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

I. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the buiiding. This amount is not to be exceeded except by prior and express
written permission from the State.

II. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and furnish documents as set forth in Articie VL

B. The Architect agrees to follow the Department of Public Works written guidelines set forth in the manual
entitled "Department of Public Works Consultant Procedure Manuai" given to him prior to the contract
signing and which may be modified from time to time. These guidelines are incorporated herein by reference
and shall be as binding upon the parties to this contract as though fully set forth herein.

C. The Architect shall consult with the Department of Public Works Project Manager to ascertain requirements
of the project and consult with proper State authorities and inform himself as to specific institutional
conditions that might affect his contemplated work or the hours or season of its execution, such as type of
patients, use of adjacent areas, interruptions of institutional routine, etc. The drawings and specifications
submitted by the Architect for review and approval by the State shall reflect consideration of those conditions
requiring safeguards and precautionary measures in excess of usual practice.

D. Should the Architect require the services of registered consultants at any time during the term of this contract,
their names and qualifications shall be submitted to the State for approval. Such consultants shall provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. The Architect shall pay such approved registered consultants in proportion to
payments received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State.

E. The Architect covenants and agrees that he shall perform his services under this contract in accordance with
the standards and practices of his profession.

F. The Architect, at its expense, shall indemnify and hold harmless the DPW, its commissioner, deputy
commissioners, and employees from and against all claims, causes of action, legal proceedings, suits, losses,
damages, and expenses initiated, suffered, or claimed to have been suffered by third parties not involved by
contract in the project, but only to the extent that they arise out of, or result from, the negligence or fault of
the Architect in the performance of this contract; provided, however, that the Architect shall not be liable by
reason of indemnification for any loss caused by the fault or negligence of the DPW or others who are not
the responsibility of the Architect.

IH. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
employers' liability insurance, comprehensive automobile liability insurance, commercial general liability insurance
and professional services liability insurance to not less than the minimum limits as required in this article, all at no

cost to the State.

A. Statutory Workers' Compensation and Employers' Liability:

1. Workers' Compensation: Statutory limits
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2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illness: $100,000 each employee
$500,000 policy limit

B. Commercial General Liability:

Combined single limit: $1,000,000 each accident
$2,000,000 policy Hmit

C. Comprehensive Automebile Liability
{to include owned, non-owned and hired vehicles):
Combined single limit: $1,000,000 each accident
$1,000,000 policy limit

D. The Architect shall furnish evidence by way of a certificate of insurance that he/she/it has obtained a
professional services liability insurance policy with $350,000.00 minimum coverage for negligence and errors
and omissions. The insurance shall remain in effect during the entire duration of this contract. including such
additional time period as may be necessary to complete specific projects, as hereinbefore set forth. The policy
shall provide that it shall indemnify and save harmless the State and its officers, agents and employees from
claims, suits, actions, damages and costs of every name and description resulting from negligence and errors
and omissions in the work performed by the Architect under the terms of this contract.

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DPW and shall contain a provision that coverages will not be changed, canceled or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DPW. Each insurance
policy shall state that the insurance company agrees to investigate and defend the insured against all claims for
damages to the extent that all alleged damages might be covered by insurance. Such insurance policies shall name
the State as an additional insured, except that the State shall not be named as an additional insured with respect to the
coverage for the statutory workers' compensation and employer's liability insurance and to the coverage for
professional liability insurance. Certificates of insurance showing such coverages as required in this article shall be
filed with the DPW prior to the time this contract is executed on behalf of the State. The certificate for commercial
general liability insurance shall also designate the State as an additional insured.

IV. PAYMENT OF ARCHITECT'S FEE

A. The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of
this contract. It is understood that no changes or adjustments shall be made in said fee unless the scope of the
work performed or to be performed by the Architect has substantially changed as determined by the
Commissioner of the Department of Public Works, hereinafter referred to as the Commissioner.

B. Said fee includes all costs of living, transportation and communication, whether within or without the State of
Connecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State.

C. No payments shall be made until the materials submitted have been reviewed and approved by the Department
of Public Works.

V. SPECIAL SERVICES

A. Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical
engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall also pay the Architect ten percent (109} of such cost, or such other
percentage deemed reasonable by the Commissioner, for overhead and profit,

B. If, in the opinion of the State, any special technical service is required which is not usually furnished in
architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to be submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit.
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C. Should the Architect himself wish to perform special services as described in Sections A and B of this article,
the Architect shall submit to the State a written quotation of the cost of his performing such services. The
quotation shall not include, nor shall the Architect be paid for, an additional percentage of the cost for
overhead and profit. In addition, the Architect shall arrange to have at least three (3) independent outside
sources submit written guotations for the work directly to the State in sealed envelopes. The State shall
decide whether to allow the Architect to perform the work with his own forces based on his quotation, and
shall notify the Architect accordingly.

D. If at any time during the term of this contract the State should require the Architect to make any substantial
change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been dome pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor.
The Commissioner shall determine the amount of such compensation and the manner of payment thereof. If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
recelving additional compensation.

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the
Comrmissioner.

E. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the
Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to
such drawings and specifications as may be required by job conditions. The Comunissioner shall determine
the amounts of such fees.

VI. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

A. Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article II. The Architect shall
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, local ordinances, etc., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.
If the estimate agreed to by the State and Architect exceeds the funds authorized for construction, or if the
State and Architect cannot agree upon an estimate of the probable construction cost and the probable cost of
construction as determined by the State exceeds both the Architect's estimate and the funds authorized for
construction, then the State shall have the right to require the Architect to make such revisions as the State
deems necessary at the timne to bring the cost within the amount of the total construction budget noted in

Paragraph 4 of this contract.
B. Design Development Phase
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The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in all
of its essentiai basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this contract.

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the construction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shall also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8"
x 10" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professional skill and ability to discharge his services as required by this contract.

C. Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documents phase before
commencing the phase. The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work included in, and performed under, the
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities,
tabor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI (Construction
Speciftcations Institute) format and in accordance with Part II of Chapter 60 of the General Statutes of
Connecticut, as revised, when applicable. The Architect shall submit for review and approval the number of
sets of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skill and ability to discharge his services as required by the contract.

All original final tracings shall, together with the specifications typed in letter quality print on one side of 8
1/2" x 11" white bond paper, be submitted by the Architect prior to the State's going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DPW. This submission will
conclude the contract documents phase of the contract.

D. Bidding Process
In the event the Department of Public Works bids the contract drawings and specifications, the Architect shall,
as part of the design services to be rendered for his established fee, include as much of his professional
services as the State deems necessary for the well-being of the project and the efficient prosecution of the
bidding process.

VII. ARCHITECT'S DUTIES DURING CONSTRUCTION

A, If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,
the Architect shall, as part of the services to be rendered for his established fee, include as much of his
professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work. The Architect shalt not, however, be required to
undertake continuous on-site observation of the work. If the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafter

provided in Article VIII
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B.

VHI.

Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services
during construction be requested, such services shall include, but not be limited to the following:

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
variations from the materials specified and the methods of construction authorized. The Architect shall not
be required to guarantee the performance of the general contractor or his subcontractors;

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the satne;

3. submit to the Department of Public Works on the fifteenth and last days of each month, in such form as
directed by the State, observation-based reports regarding the progress of the work;

4. examine submittals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (5} calendar days of receipt of such proposals so
as not to delay the work;

5. review and return partial payment requisitions submitted by the general contractor within three {3) working
days of the receipt of such submittals;

6. review and comment on shop drawings submitted to him for review. This service is to be performed
within five (5) working days of the receipt of such submittals unless the Department of Public Works
assents to written notification of why this cannot be accomplished;

7. within thirty (30) calendar days after receipt, record on the original final tracings (and CAD disks, as
required) returned to him after the comstruction contract award all changes made during the period of
construction as furnished and recorded by the general contractor, and, at his expense, provide reproducible
mylars (and updated CAD disks, as required) to the Siate which reflect such changes. The mylars (and
CAD disks, as required) shall become the property of the State;

8. fully cooperate with the Department of Public Works during the progress of the work.

. In the event that the time period of the construction contract is exceeded by more than 25% due to no fauit of

the Architect, he shall be paid for any additional services required beyond the 25% construction contract time
overrun a reasenable fee to be determined by the Commissioner. The question of fault or no fault on the part
of the Architect shall be determined by the Commissioner.

TERMINATION OF CONTRACT

. Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate

the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination.
The notice of termination shall be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery. Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State all data, drawings, specifications, reports, estimates, summaries, and such other information and
materials as may have been accumulated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shall become the property of the

State.

. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable

compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anticipated profit on unperformed services. The Comumissioner shall determine the amount of such

compensation.

. If the termination is for reason of failure of the Architect to fulfill his contract obligations, the State may take

over the work and prosecute the same to completion by contract or otherwise. In such event, the Architect
shall be liable to the State for any additional costs occasioned to the State thereby.

. If after notice of termination for failure of the Architect to fulfill his contract obligations it is determined that

the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of
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the State. In such event, the Architect shail be entitled to reasonable compensation as provided in Section B
of this article.

E. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract
shall be considered terminated. In the event of such termination, the Architect's estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
to, and shall have the right to immediate use and possession of, all finished and unfinished documents
prepared under this contract. The Commissioner shall determine the amount of such payment.

IX. SUSPENSION OF THE WORK

A. The State, at any time, may suspend all or any part of the services of the Architect. In such event, the
Architect shall be given three (3) days’ notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preclude any
claim on the part of the Architect as to failure to receive notice of such suspension.

B. In the event of suspension by the State as noted above, the Architect shall be entitled tc such compensation as
the Commissioner shall deem reasonable.

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
occur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the rematning work.

D. In the event the State decides to suspend any work under this contract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract.

E. If the Architect should be unwilling or unable to perform the services required by this contract at the time the
State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof.

X. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCREIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDER NO. THREE AND
GUIDELINES AND RULES, AND EXECUTIVE ORDER NO. SEVENTEEN

For the purposes of this article, the word "contractor™ is substituted for and has the same meaning and effect as if it
read "Architect.” Section A of this article is inserted in connection with Subsection (a) of Section 4a-60 of the
General Statutes of Connecticut, as revised. Section B of this article is inserted in connection with Subsection (a) of
Section 4a-60a of the General Statutes of Connecticut, as revised.

A. (a) For the purposes of this section, "minority business enterprise” means any small contractor or supplier of
materials fifty-one percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) Who are active in the daily affairs of the enterprise, (2) who have the power to direct the
management and policies of the enterprise and (3) who are members of a minority, as such term is defined in
Subsection (2) of Conn. Gen. Stat. Section 32-9n; and "good faith" means that degree of diligence which a
reasonable person would exercise in the performance of legal duties and obligations. "Good faith efforts”
shall inclide, but not be limited to, those reasonable initial efforts necessary to comply with statutory or
regulatory requirements and additional or substituted efforts when it is determined that such initial efforts will

not be sufficient to comply with such requirements.
For the purposes of this section, "Commission" means the Commission on Human Rights and Opportunities.

For the purposes of this section, "public works contract” means any agreement between any individual, firm
or corporation and the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or other changes or
improvements in real property, or which is financed in whole or in part by the State, including, but not limited
to, matching expenditures, grants, loans, insurance or guarantees.

{b) (1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, mental retardation or physical disability,
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including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
performance of the work involved, in any manner prohibited by the laws of the United States or of the State of
Connecticut. The contractor further agrees to take affirmative action to insure that applicants with job-related
qualifications are employed and that employees are treated when employed without regard to their race. color,
religious creed, age, marital status, national origin, ancestry, sex, mental retardation, or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
performance of the work involved; (2) the contractor agrees, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, to state that it is an "affirmative action-equal opportunity
employer” in accordance with regulations adopted by the commission; (3) the contractor agrees to provide
each labor union or representative of workers with which such contractor has a collective bargaining
agreement or other contract or understanding and each vendor with which such contractor has a contract or
understanding, a notice to be provided by the Commission advising the labor union or workers' representative
of the contractor's commitments under this section, and to post copies of the notice in conspicuous places
available to employees and applicants for employment; (4) the contractor agrees to comply with each
provision of this section and Connecticut General Statutes Sections 46a-68¢ and 46a-68f and with each
regulation or relevant order issued by said Commission pursuant to Connecticut General Statutes Sections
46a-56, 46a-68c¢ and 46a-68f; (5) the contractor agrees to provide the Commission on Human Rights and
Opportunities with such information requested by the Comunission, and permit access to pertinent books,
records and accounts, concerning the employment practices and procedures of the contractor as they relate to
the provisions of this section and Conn. Gen. Stat. Section 46a-56. If the contract is a public works contract,
the contractor agrees and warrants that he will make good faith efforts to employ minority business enterprises
as subcontractors and suppliers of materials on such public works project.

(c) Determination of the contractor's good faith efforts shall include but shall not be limited to the following
factors: The contractor's employment and subcontracting policies, patterns and practices; affirmative
advertising, recruitment and training; technical assistance activities and such other reasonable activities or
efforts as the Commission may prescribe that are designed to ensure the participation of minority business
enterprises in public works projects.

{d) The contractor shall develop and maintain adequate documentation, in a manner prescribed by the
Commission, of its good faith efforts.

{e) The contractor shall include the provisions of Subsection (b} of this section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The contractor shall take such action with respect te any such subcontract or purchase order as
the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in
accordance with Conn. Gen. Stat. Section 46a-56; provided, if such contractor becomes involved in, or is
threatened with, litigation with a subcentractor or vendor as a result of such direction by the Commission, the
contractor may request the State of Connecticut to enter into any such litigation or negotiation prior thereto to
protect the interests of the State and the State may so enter,

(f) The contractor agrees to comply with the regulations referred to in this section as they exist on the date of
this contract and as they may be adopted or amended from time to time during the term of this contract and
any amendments thereto.

B. {a) (1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or of the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) The contractor agrees to
provide each labor union or workers with which such contractor has a collective bargaining agreement or
other contract or understanding and each vendor with which such contractor has a contract or understanding, a
notice to be provided by the Commission on Human Rights and Opportunities advising the labor union or
workers' representative of the contractor's commitments under this section, and to post copies of the notice in
conspicuous places available to employees and applicanis for employment; (3) the contractor agrees to
comply with each provision of this section and with each regulation or relevant order issued by said
Commission pursuant to section 46a-56 of the Connecticut General Statutes; (4} the contractor agrees to
provide the Commission on Human Rights and Opportunities with such information requested by the
Commission, and permit access to pertinent books, records and accounts, concerning the employment
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practices and procedures of the contractor which relate to the provisions of this section and section 46a-56 of
the Connecticut General Statutes.

{b) The contractor shall include the provisions of subsection (a) of this section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The contractor shall take such action with respect to any such subcontract or purchase order as
the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in
accordance with section 46a-56 of the Connecticut General Statutes; provided, if such contractor becomes
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the
Commission, the contractor may request the State of Connecticut to enter into any such litigation or
negotiation prior thereto to protect the interests of the State and the State may so enter.

(c) The contractor agrees to comply with the regulations referred to in this section as they exist on the date of
this contract and as they may be adopted or amended from time to time during the term of this contract and

any amendments thereto.

C. This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill
promulgated June 16, 1971 and, as such, this contract may be canceled, terminated or suspended by the State
Labor Commissioner for violation of or noncompliance with said Executive Order No. Three, or any State or
federal law concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not a party to
this contract. The parties to this contract, as part of the consideration hereof, agree that said Executive Order
No. Three is incorporated herein by reference and made a part hereof. The parties agree to abide by said
Executive Order and agree that the State Labor Commissioner shall have continuing jurisdiction in respect to
contract performance in regard to nondiscrimination, until the contract is completed or terminated prior to
completion.

The contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and Rules
issued by the State Labor Commissioner t¢ implement Executive Order No. Three, and that he will not
discriminate in his employment practices or policies, will file all reports as required, and will fully cooperate
with the State of Connecticut and the State Labor Commissioner.

D. This contract is subject to the provisions of Executive Order No. Seventeen of Governor Thomas J. Meskill
promulgated February 15, 1973, and, as such, this contract may be canceled, terminated or suspended by the
contracting agency or the State Labor Commissioner for violation of or noncompliance with said Executive
Order No. Seventeen, notwithstanding that the State Labor Commissioner may not be a party to this contract.
The parties to this contract, as part of the consideration hereof, agree that Executive Order No. Seventeen is
incorporated herein by reference and made a part hereof. The parties agree to abide by said Executive Order
and agree that the contracting agency and the State Labor Commissioner shall have joint and several
continuing jurisdiction in respect to contract performance in regard to listing all employment openings with
the Connecticut State Employment Service,
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Architect’s/Engineer’s Contract for On-Call Services
Contract No.: BI-2B- Task #:

(Insert Project Name and Location)

Project No.: Bl-

SAAAS #: REQ. #:

Consultant Name

Gentlemen:

In accordance with Section(s) ____ of the subject on-call contract dated . you are
hereby authorized to perform the following scope of services for the subject project:

1. Scope
2. Fee
The Architect/Engineer’s total fee of Dollars (3 )} shall be paid as

indicated below for the completion of the work speciiied.

2A. Schematic Design Phase: Dolars ($ )i

2B. Design Development Phase: Dollars ($ )

2C. Contract Documents Phase: Dollars ($ %

2D. The Architect/Engineer shall be paid a sum of Dollars ($___ ) within 120

calendar days after the documents to be provided in the contract documents phase are approved
by the Department of Public Works or when the State’s construction contract with the general
contractor is signed, whichever occurs first;

2E. In the event the State approves and allocates funds for construction, a sum of
Dollars {$ ) shall be paid to the Architect/Engineer for construction administration.

3. Time Pericd

The Architect/Engineer shall provide the following phases within the time periods specified below or, at
the option of the Department of Public Works, within extended periocds to be determined by the
Department if the Department is of the opinion that such extensions are warranted and if the
Department evidences it's consent to such extensions in writing:

3A. Schematic Design Phase: ___ calendar days after receipt of this approved task letter;
3B. Design Development Phase: ____ calendar days after receipt of written notice to proceed;
3C. Contract Documents Phase: ____ calendar days after receipt of written notice to proceed.

3. Construction Budget

The Architect’s/Engineer’s design shali be based on a total construction budget of
Dollars ($ ).

5. The Architect shall submit the following materials for review and approval:
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5A. Schematic Design Phase: sets of drawings and specifications and detailed cost estimate;

5B. Design Development Phase: sets of drawings and specifications and detailed cost estimate;
5C. Contract Documents Phase: sets of drawings and specifications and 1 detailed cost estimate.

As set forth in Subparagraph 1.d of Section B of the subject on-call contract, the
Architect/Engineer shall develop drawings for the subject project using computer aided drafting
software fully compatible with AutoCAD’s Release 12 or such other version as approved by the
Department of Public Works.

All software and/or microprocessor based products specified by the Architect/Engineer and/or his sub-
consuitants shall be year 2000 {Y2K) compliant. The Architect/Engineer and /or his sub-consultants shall
clearly state in their specifications that the product manufacturer must supply with the product a
certification that the product is year 2000 compliant. If the Architect/Engineer supplies a software package
and/or microprocessor based product to the State of Connecticut, then the Architect/Engineer shall also
submit a manufacturer’s certification that the software and/or microprocessor based product is year 2000

compliant.

All the terms and conditions of the subject on-call contract remain in full force and effect except
as modified herein.

Please indicate your acceptance by signing the original of this task letter and returning it to the
DPW A/E Contracts Unit, Room 482, State Office Building, 165 Capitol Avenue, Hartford, CT 06106.
You are now authorized to proceed with the above-noted work.

Sincerely,

Bruce B. Cornish
Chief Financial Officer

ACCEPTED:

ArchitectEngineer Date

BBC/ /

xe: State Properties Review Board
Agency -
P.J. Defahunty, Dep. Comm
Architects - B, Bockstael
Engineers - A. Herring
R. Sears
On-Call Contract File -
A/E Contracts Unit
Team File

STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS
FORM CS8-3A
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February 3, 1998

TERMS AND CONDITIONS OF CONTRACT
BETWEEN STATE AND ARCHITECT

I. GENERAL

The amount of the total construction budget noted in Paragraph 4 of this contract is to include all construction work
and the connecting up of all existing utilities and related services; it is to include any other costs directly chargeable
to the proper functioning of the building with the exception of the furnishing of equipment other than that which is
usually built in as a component part of the building. This amount is not to be exceeded except by prior and express
written permission from the State.

I1. ARCHITECT'S SERVICES
A. The Architect agrees to prepare and furnish documents as set forth in Article VI

B. The Architect agrees to follow the Department of Public Works written guidelines set forth in the manual
entitled "Department of Public Works A/E Procedure Manual” given to him prior to the contract signing and
which may be modified from time to time. These guidelines are incorporated herein by reference and shall be
as binding upon the parties to this contract as though fully set forth herein.

C. The Architect shall consult with the Department of Public Works Project Manager to ascertain requirements
of the project and consult with proper State authorities and inform himself as to specific institutional
conditions that might affect his contemplated work or the hours or season of its execution, such as type of
patients, use of adjacent areas, interruptions of institutional routine, etc. The drawings and specifications
submitted by the Architect for review and approval by the State shall reflect consideration of those conditions
requiring safeguards and precautionary measures in excess of usual practice.

D. Should the Architect require the services of registered consultants at any time during the term of this contract,
their names and qualifications shall be submitted to the State for approval. Such consultants shall provide
evidence of their competence by affixing their seals on any drawings or specifications prepared by them or
under their supervision. The Architect shall pay such approved registered consultants in proportion to
payments received by the Architect as set forth in Article IV, and shall submit evidence of such payments
upon request by the State.

E. The Architect covenants and agrees that he shall perform his services under this contract in accordance with
the standards and practices of his profession.

F. The Architect, at its expense, shall indemnify and hold harmless the DFW, its commissioner, deputy
commissioners, and employees from and against all claims, causes of action, legal proceedings, suits, losses,
damages, and expenses initiated, suffered, or claimed to have been suffered by third parties not involved by
contract in the project, but only to the extent that they arise out of, or result from, the negligence or fault of
the Architect in the performance of this contract; provided, however, that the Architect shall not be liable by
reason of indemnification for any loss caused by the fault or negligence of the DPW or others who are not
the responsibility of the Architect.

III. INSURANCE

The Architect for the duration of this contract, including any extension of the original contract term, must carry
insurance to protect the interests of the State. The Architect must obtain statutory workers' compensation and
employers' liability insurance, comprehensive automobile liability insurance, commercial general liability insurance
and professional services liability insurance to not less than the minimum limits as required in this article, all at no

cost to the State.

A. Statutory Workers’ Compensation and Employers' Liability:

1. Workers' Compensation: Statutory limits

2. Employers' Liability:
Bodily injury by accident: $100,000 each accident
Bodily injury by illness: $100,000 each employee
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$500,000 policy limit
B. Commercial General Liability:

Combined single limit; $1.,000,000 each accident
$2.000,000 policy limit

C. Comprehensive Automobile Liability
{to include owned, non-owned and hired vehicles):
Combined single limit: $1,000,000 each accident
$1,000,000 policy limit

D. The Architect shall furnish evidence by way of a certificate of insurance that he/she/it has obtained a
professional services liability insurance policy with $350,000.00 minimum coverage for negligence and errors
and omissions. The insurance shall remain in effect during the entire duration of this contract, including such
additional time period as may be necessary to complete specific projects, as hereinbefore set forth. The policy
shall provide that it shall indemnify and save harmless the State and its officers, agents and employees from
claims, suits, actions, damages and costs of every name and description resulting from negligence and errors
and omissions in the work performed by the Architect under the terms of this contract.

Each of the policies for such kinds of insurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DPW and shall contain a provision that coverages will not be changed, canceled or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DPW. Each insurance
policy shall state that the insurance company agrees to investigate and defend the insured against all claims for
damages to the extent that all alleged damages might be covered by insurance. Such insurance policies shall name
the State as an additional insured, except that the State shall not be named as an additional insured with respect to the
coverage for the statutory workers' compensation and employer's liability insurance and to the coverage for
professional liability insurance. Certificates of insurance showing such coverages as required in this article shall be
filed with the DPW prior to the time this contract is executed on behalf of the State. The certificate for commercial
general liability insurance shall also designate the State as an additional insured.

IV. PAYMENT OF ARCHITECT'S FEE

A. The State agrees to pay the Architect for the services herein described the total fee set forth in Paragraph 2 of
this contract. It is understood that no changes or adjustments shail be made in said fee unless the scope of the
work performed or to be performed by the Architect has substantially changed as determined by the
Commissioner of the Department of Public Works, hereinafter referred to as the Commissioner.

B. Said fee includes all costs of living, transportation and communication, whether within or without the State of
Connecticut, connected with the discharge of the Architect's duties under this contract unless express written
notification to the contrary is received from the State.

C. No payments shall be made until the materials submitted have been reviewed and approved by the Department
of Public Works.

V. SPECIAL SERVICES

A. Should it be necessary for the Architect to engage the services of a licensed land surveyor, geotechnical
engineer or test boring firm for the purposes of this contract, the State shall reimburse the Architect for the
cost of such services and in addition shall also pay the Architect ten percent (10%) of such cost, or such other
percentage deemed reascnable by the Commissioner, for overhead and profit.

B. If, in the opinion of the State, any special technical service is required which is not usually furnished in
architectural practice and which is not included in this contract, either expressed or implied by the nature of
the work, then the State shall, in writing, authorize the service and the related cost. The Architect's selection
of the consultant retained in connection therewith is to he submitted for approval. The State shall reimburse
the Architect for the cost of any such services and in addition shall also pay the Architect ten percent (10%) of
such cost, or such other percentage deemed reasonable by the Commissioner, for overhead and profit.

C. Should the Architect himself wish to perform special services as described in Sections A and B of this article,
the Architect shall submit to the State a written quotation of the cost of his performing such services. The
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quotation shall not include, nor shall the Architect be paid for, an additional percentage of the cost for
overhead and profit. In addition, the Architect shall arrange to have at least three (3) independent outside
sources submit written quotations for the work directly to the State in seated envelopes. The State shall
decide whether to allow the Architect to perform the work with his own forces based on his quotation, and
shall notify the Architect accordingly.

. If at any time during the term of this contract the State should require the Architect to make any substantial

change in the size or scope of the work or require any substantial change in plan, design or specification
which shall necessitate the preparation by the Architect of additional sketches, drawings or other documents,
or the making of substantial changes in any other document already approved, or upon which substantial work
had been done pursuant to instruction to proceed, then, and in such event, the Architect shall prepare the
additional documents and make changes as required and shall be entitled to reasonable compensation therefor.
The Commissioner shall determine the amount of such compensation and the manner of payment thereof. If
the State should require any such substantial changes and if these should result in a change in the amount of
the total construction budget noted in Paragraph 4 of this contract, said amount shall be considered changed to
an amount determined by the Commissioner.

The above notwithstanding, should it be necessary for the Architect to prepare any such additional documents
or make changes in the same for purposes of meeting the budget requirements of the project, and where an
increase in the cost of labor and/or materials is not the governing factor, he shall perform such duties without
receiving additional compensation.

In addition, if at any time during the term of this contract the State should request the Architect to reduce the
scope of services originally agreed upon under this contract, the Architect shall then reduce said scope of
services, as requested, and his fee shall be reduced by a fair and equitable amount determined by the

Conunissioner.

. For reuse by the State of the drawings and specifications prepared by the Architect under this contract, the

Architect shall be paid a reasonable fee for such reuse plus a reasonable fee for making necessary changes to
such drawings and specifications as may be required by job conditions. The Commissioner shall determine

the amounts of such fees.

V1. SPECIFIC DOCUMENTS TO BE FURNISHED BY THE ARCHITECT WHEN AUTHORIZED

A.

Schematic Design Phase

Pursuant to conferences with the State, designs shall be prepared by the Architect to encompass the general
program of the project. These designs shall consist of small scale drawings, elevations, sections and outline
specifications. Al specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. At this time the Architect shall make sufficiently accurate estimates to determine the
feasibility of constructing the project within the funds available. At the beginning of the schematic design
phase, the Architect shall engage his consultants as set forth in Section D of Article II. The Architect shall
submit for review and approval the number of sets of drawings, specifications and detailed cost estimates as
indicated in Paragraph 6 of this contract.

While preparing such drawings, specifications and detailed cost estimates, the Architect shall investigate any
factors that may conflict with the use of the site as proposed, such as neighboring building lines, zoning
regulations, sanitary codes, health and fire laws, local ordinances, eic., and shall report his findings thereon to
the State when submitting schematic design phase drawings, outline specifications and detailed cost estimates.

If the estimate agreed to by the State and Architect exceeds the funds aunthorized for construction, or if the
State and Architect cannot agree upon an estimate of the probable construction cost and the probable cost of
construction as determined by the State exceeds both the Architect's estimate and the funds authorized for
construction, then the State shall have the right 1o require the Architect to make such revisions as the State
deems necessary at the time to bring the cost within the amount of the total construction budget noted in
Paragraph 4 of this contract.

Design Development Phase

The Architect must receive written notice from the State to proceed with the design development phase before
commencing the phase. The design development phase drawings shall show the extent of the site, location of
the project on the site and the general disposition of the principal features and equipment embodied in the
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project, and shall be sufficiently developed so as to fix and illustrate the size and character of the project in all
of its essential basic particulars as to kinds of materials, types of structure, and mechanical and electrical
systems. All specifications shall be prepared in accordance with the CSI (Construction Specifications
Institute) format. The Architect shall submit for review and approval the number of sets of drawings,
specifications and detailed cost estimates as indicated in Paragraph 6 of this contract.

Submitted with the design development phase drawings and specifications shall be an estimate of the cost of
construction predicated on the same, and broken down into the major sub-trades for the censtruction of the
building, with separate figures for special items such as equipment, site work, and utility lines. Basic
engineering and other drawings and specifications shall also be provided at this time by the engineers and
other consultants working under the direction of the Architect.

At this phase, a rendered colored and framed perspective drawing shall be submitted together with three (3) 8"
x 10" black and white photographs thereof.

As the drawings submitted during this phase are to form the basis of the whole concept of the project, they
shall be reviewed by the State for conformance to functional and technical requirements of the project and
approved by the State before the Architect proceeds to the next phase. It is understood, however, that such
review and approval does not relieve the Architect from any responsibility arising out of the State's reliance
on his professional skill and ability to discharge his services as required by this contract,

Contract Documents Phase

The Architect must receive written notice from the State to proceed with the contract documentis phase before
commencing the phase. The documents to be provided in this phase are a part of the construction contract
and as such must explain in substantial detail the full scope of the work inciuded in, and performed under, the
construction contract. A final detailed estimate of the cost of construction, including unit prices, quantities,
labor and materials, predicated on the contract documents phase drawings and detailed specifications, shall be
included as a part of this phase. All specifications shall be prepared in accordance with the CSI {Construction
Specifications Institute) format and in accordance with Part I1 of Chapter 60 of the General Statutes of
Connecticut, as revised, when applicable. The Architect shall submit for review and approval the number of
sets of drawings, specifications and detailed cost estimates as indicated in Paragraph 6 of this contract. Such
review and approval by the State does not relieve the Architect of responsibility arising out of the State's
reliance on his professional skill and ability to discharge his services as required by the contract.

All original final tracings shall, together with the specifications typed in letter quality print on one side of 8
1/2" x 11" white bond paper, be submitted by the Architect prior to the State’s going to bid.

When the Architect has incorporated all comments and the documents are ready for bidding, the Architect will
submit the tracings, master specifications, and a CD ROM disk of both to DPW. This submission will
conclude the contract documents phase of the contract.

D. Bidding Process

In the event the Department of Public Works bids the contract drawings and specifications, the Architect shall,
as part of the design services to be rendered for his established fee, include as much of his professional
services as the State deems necessary for the well-being of the project and the efficient prosecution of the

bidding process. '

0

VIL. ARCHITECT'S DUTIES DURING CONSTRUCTION

A. If the Architect's services during construction are requested as set forth in Subparagraph 2E of this contract,
the Architect shall, as part of the services to be rendered for his established fee, include as much of his
professional services and the services of his consultants as the State deems necessary for the well-being of the
project and efficient prosecution of the construction work., The Architect shall not, however, be required to
undertake continuous on-site observation of the work. If the Architect fails to perform such duties in a
conscientious and reasonable manner, the State may exercise its right to terminate this contract as hereinafter
provided in Article VIII.

B. Additionally, it is understood and agreed to by the Architect and the State that, should the Architect's services
during construction be requested, such services shall include, but not be limited to the following:

1. observe the progress of construction in order to determine whether there appear to be any defects or
deficiencies in the construction work or deviations from the drawings and specifications, including
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variations from the materials specified and the methods of construction authorized. The Architect shall not
be required to guarantee the performance of the general contractor or his subcontractors;

2. attend job meetings as required, at which the Architect shall, on the basis of his visitations to the site and
observations thereon, report on the progress of the work and make recommendations concerning the same;

3. submit to the Department of Public Works on the fifteenth and last days of each month, in such form as
directed by the State, observation-based reports regarding the progress of the work;

4. examine submiitals and furnish recommendations to the State concerning material and equipment, and
review and report on the general contractor's proposals in connection with changes in the construction
contract. These services are to be performed within five (5} calendar days of receipt of such proposals so
as not to delay the »ork;

5. review and return partial payment requisitions submitted by the general contractor within three (3) working
days of the receipt of such submittals;

6. review and comment on shop drawings submitted to him for review. This service is to be performed
within five (5) working days of the receipt of such submittals unless the Department of Public Works
assents to written notification of why this cannot be accomplished;

7. within thirty (30} calendar days after receipt, record on the original final tracings (and CAD disks, as
required) returned to him after the construction contract award all changes made during the period of
construction as furnished and recorded by the general contractor, and, at his expense, provide reproducible
mylars (and updated CAD disks, as required) to the State which reflect such changes. The mylars (and
CAD disks, as required) shall become the property of the State;

8. fully cooperate with the Department of Public Works during the progress of the work.

In the event that the time period of the construction contract is exceeded by more than 125% due to ne fault of

the Architect, he shall be paid for any additional services required beyond the 125% construction contract

time overrun a reasonable fee to be determined by the Commissioner. The question of fault or no fault on the
part of the Architect shall be determined by the Commissioner.

VHI. TERMINATION OF CONTRACT

A.

Notwithstanding any provisions or language in this contract to the contrary, the Conurnissioner may terminate
the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Architect of a written notice of termination.
The netice of terminaticn shall be sent by registered or certified mail to the Architect's address as furnished to
the State for purposes of correspondence, or by hand delivery. Upon receipt of such notice, the Architect
shall both immediately discontinue all services affected (unless the notice directs otherwise) and deliver to the
State all data, drawings, specifications, reports, estimates, summaries, and such other information and
materials as may have been accumuiated by the Architect in performing his duties under this contract, whether
completed or in progress. All such documents, information and materials shall become the property of the
State.

. If the termination is for the convenience of the State, the Architect shall be entitled to receive reasonable

compensation for services already satisfactorily performed and accepted, but no amount shall be allowed for
anticipated profit on unperformed services. The Commissioner shall determine the amount of such

compensation,

If the termination is for reason of failure of the Architect to fulfill his contract obligations, the State may take
over the work and prosecute the same to completion by contract or otherwise. In such event, the Architect
shall be Lable to the State for any additional costs occasioned to the State thereby.

. If after notice of termination for failure of the Architect to fulfill his contract obligations it is determined that

the Architect had not so failed, the termination shall be deemed to have been effected for the convenience of
the State. In such event, the Architect shall be entitled to reasonable compensation as provided in Section B
of this article.

. If the Architect is a sole proprietor and the Architect should die during the term of this contract, this contract

shall be considered terminated. In the event of such termination, the Architect's estate shall be entitled to a
reasonable payment for any uncompensated work performed to the date of death, and the State shall have title
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to, and shall have the right to immediate use and possession of, all finished and unfinished decuments
prepared under this contract. The Commissioner shall deiermine the amount of such payment.

IX. SUSPENSION OF THE WORK

A. The State, at any time, may suspend all or any part of the services of the Architect. In such event, the
Architect shall be given three (3) days' notice of such suspension in writing by registered or certified mail to
the Architect's address as given for correspondence purposes. The mailing of such notice shall preciude any
claim on the part of the Architect as to failure to receive notice of such suspension.

B. In the event of suspension by the State as noted above, the Architect shall be entitled to such compensation as
the Comumissioner shall deem reasonable.

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the time the work was suspended, any fees paid to the Architect pursuant to this contract shall be applied
as payment on the fees for the work as set forth in this contract at the time of reactivation. Should reactivation
occur after a period of suspension exceeding one (1) year, the Architect and the State may renegotiate the fees
for the work based on current conditions or either may unilaterally elect to terminate the remaining work.

D. In the event the State decides to suspend any work under this coniract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract.

E. If the Architect should be unwilling or unable to perform the services required by this contract at the time the
State desires to reactivate the work after a period of suspension, then all finished or unfinished documents
prepared pursuant to this contract shall become the property of the State and the State shall have the right to
immediate possession and use thereof.

X. NONDISCRIMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDER NO. THREE AND
GUIDELINES AND RULES, AND EXECUTIVE ORDER NO. SEVENTEEN

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if it
read "Architect.” Section A of this article is inserted in connection with Subsection (a) of Section 4a-60 of the
General Statutes of Connecticut, as revised. Section B of this article is inserted in connection with Subsection (a) of
Section 4a-60a of the General Statutes of Connecticut, as revised.

A. (a) For the purposes of this section, "minority business enterprise” means any small contractor or supplier of
materials fifty-one percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) Who are active in the daily affairs of the enterprise, (2) who have the power to direct the
management and policies of the enterprise and (3) who are members of a minority, as such term is defined in
Subsection {(a} of Conn. Gen. Stat. Section 32-9n; and "good faith" means that degree of diligence which a
reasonable person would exercise in the performance of legal duties and obligations. "Good faith efforts”
shall include, but not be limited to, those reasonable initial efforts necessary to comply with statutory or
regulatory requirements and additional or substituted efforts when it is determined that such initial efforts will
not be sufficient to comply with such requirements,

For the purposes of this section, "Commission" means the Comumission on Human Rights and Opportunities.

For the purposes of this section, "public works contract" means any agreement between any individual, firm
of corporation and the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extenston, demolition or repair of a public building, highway or other changes or
improvements in real property, or which is financed in whole or in part by the State, inciuding, but not limited
to, matching expenditures, grants, loans, insurance or guarantees,

(b} (1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race, color,
religious creed, age, marital status, national origin, ancestry, sex, mental retardation or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
performance of the work involved, in any manner prohibited by the laws of the United States or of the State of
Connecticut. The contractor further agrees to take affirmative action to insure that applicants with job-related
qualifications are employed and that employees are treated when employed without regard to their race, color,
religious creed, age, marifal status, national origin, ancestry, sex, mental retardation, or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
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performance of the work involved; (2) the contractor agrees, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, to state that it is an "affirmative action-equal opportunity
employer" in accordance with regulations adopted by the commission; (3) the contractor agrees to provide
each labor union or representative of workers with which such contractor has a collective bargaining
agreement or other contract or understanding and each vendor with which such contractor has a contract or
understanding, a notice to be provided by the Commission advising the labor union or workers' representative
of the contractor's commitments under this section, and to post copies of the notice in conspicuous places
available to employees and applicants for employment; (4) the contractor agrees to comply with each
provision of this section and Connecticut General Statutes Sections 46a-68e and 46a-68f and with each
regulation or relevant order issued by said Commission pursuant to Connecticut General Statutes Sections
46a-56, 46a-68e and 46a-68f; (5) the contractor agrees to provide the Commission on Human Rights and
Opportunities with such information requested by the Commission, and permit access to pertinent books,
records and accounts, concerning the employment practices and procedures of the contractor as they relate to
the provisions of this section and Conn. Gen. Stat. Section 46a-56. If the contract is a public works contract,
the contractor agrees and warrants that he will make good faith efforts to employ minority business enterprises
as subcontractors and suppliers of materials on such public works project.

{c) Determination of the contractor's good faith efforts shall include but shall not be limited to the following
factors: The contractor's employment and subcontracting policies, patterns and practices; affirmative
advertising, recruitment and training; technical assistance activities and such other reasonable activities or
efforts as the Commission may prescribe that are designed to ensure the participation of minority business
enterprises in public works projects.

(d) The contractor shall develop and maintain adequate documentation, in a manner prescribed by the
Commission, of its good faith efforts.

(e} The contractor shall include the provisions of Subsection (b) of this section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The contractor shall take such action with respect to any such subcontract or purchase order as
the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in
accordance with Conn. Gen. Stat. Section 46a-56; provided, if such contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction by the Commission, the
contractor may request the State of Connecticut fo enter into any such litigation or negotiation prior thereto to
protect the interests of the State and the State may so enter.

{f) The contractor agrees to comply with the regulations referred to in this section as they exist on the date of
this contract and as they may be adopted or amended from time to time during the term of this contract and

any amendments thereto.

B. (a) (1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or of the State of Connecticut, and that
employees are treated when employed without regard to their sexual orientation; (2) The contractor agrees to
provide each labor umion or workers with which such contractor has a collective bargaining agreement or
other contract or understanding and each vendor with which such contractor has a contract or understanding, a
notice to be provided by the Commission on Human Rights and Opportunities advising the labor union or
workers' representative of the contractor's commitments under this section, and to post copies of the notice in
conspicuous places available to employees and applicants for employment; (3) the contractor agrees to
comply with each provision of this section and with each regulation or relevant order issued by said
Comumission pursuant to section 46a-56 of the Connecticut General Statutes; (4) the contractor agrees to
provide the Commission on Human Rights and Opportunities with such information requested by the
Commission, and permit access to pertinent books, records and accounts, concerning the employment
practices and procedures of the contractor which relate to the provisions of this section and section 46a-356 of
the Connecticut General Statutes.

(b) The contractor shall include the provisions of subsection (a) of this section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such provisions
shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
Commission. The contractor shall take such action with respect to any such subcontract or purchase order as
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the Commission may direct as a means of enforcing such provisions including sanctions for noncompliance in
accordance with section 46a-56 of the Connecticut General Statutes; provided, if such contractor becomes
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the
Commission, the contractor may request the State of Connecticut to enter into any such litigation or
negotiation prior thereto to protect the interests of the State and the State may so enter.

(c) The contractor agrees to comply with the regulations referred to in this section as they exist on the date of
this contract and as they may be adopted or amended from time to time during the term of this contract and

any amendments thereto. :

C. This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill
promulgated June 16, 1971 and, as such, this contract may be canceled, terminated or suspended by the State
Labor Commissioner for violation of or noncompliance with said Executive Order No. Three, or any State or
federal law concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not a pariy to
this contract. The parties to this contract, as part of the consideration hereof, agree that said Executive Order
No. Three is incorporated herein by reference and made a part hereof. The parties agree to abide by said
Executive Order and agree that the State Labor Comimissioner shall have continuing jurisdiction in respect to
contract performance in regard to nondiscrimination, until the contract is completed or terminated prior to
completion.

The contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and Rules
issued by the State Labor Commissioner to implement Executive Order No. Three, and that he will not
discriminate in his employment practices or policies, will file all reports as required, and will fully cooperate
with the State of Connecticut and the State Labor Commissioner.

D. This contract is subject to the provisions of Executive Order No. Seventeen of Governor Thomas J. Meskill
promulgated February 15, 1973, and, as such, this contract may be canceled, terminated or suspended by the
contracting agency or the State Labor Commissioner for violation of or noncompliance with said Executive
Order No. Seventeen, notwithstanding that the State Labor Commissioner may not be a party to this contract.
The parties to this contract, as part of the consideration hereof, agree that Executive Crder No. Seventeen is
incorporated herein by reference and made a part hereof. The parties agree to abide by said Executive Order
and agree that the contracting agency and the State Labor Commissioner shall have joint and several
continuing jurisdiction in respect to contract performance in regard to listing all employment openings with
the Connecticut State Employment Service.
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STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS

FIRST AMENDMENT

This amendment to the hereinafter-mentioned contract is entered into this day of . by and
between the State of Connecticut, hereinafter called the State, acting herein by its Chief Financial Officer of the
Department of Public Works under the provisions of Sections 4-8 and 4b-[of the General Statutes of Connecticut, as
revised, and

(Name of Consultant)

(Address of Consultant)
hereinafter called the Consultant;

WITNESSETH

Whereas the parties hereto entered into a contract on entitled
Environmental Consultant’s Contract for On-Call Tasks

Contract No

and whereas the parties hereto are desirous of making certain changes to said contract, as it may have been
previously amended to the date hereof:

NOW, THEREFORE, in consideration of the mutual covenants, terms and conditions herein contained, the parties
hereto do hereby agree as follows:

1. Said contract is hereby amended as follows:
Article [V. Time Period

In the first sentence, substitute the words “Thirty-six (36) months” in place of the words “Twenty-four (24)
months.”

Article V. Compensation, Section A

In the first sentence, substitute the words “Three Hundred Thousand Dollars ($300,000.00)” for the words *“Two
Hundred Thousand Dollars ($200,000.00).”

2. All the terms and conditions of said contract, as it may have been previously amended to the date hereof, not
hereby amended shall remain in full force and effect.

3. As provided in Connecticut General Statutes 4b-23(i) and 4b-55(h), it is essential for the Consultant contracting
with the Department of Public Works to understand that the approval of the State Properties Review Board must
be granted before the Consultant’s tasks pursuant to this amendment can begin. By providing service without a
properly executed amendment, the Consultant accepts the risk that payment will not be made by the Sate of
Connecticut. ‘
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IN WITNESS WHEREOF, the State, acting herein by its Chief Financial Officer of the Department of Public
Works, and the Consultant have executed this amendment.

Attested by: State of Connecticut

By:
Bruce B. Cornish

Its Chief Financial Officer of the
Attested by: Department of Public Works

Date signed:

(Name of Consultant)

Attested by:

By:

Attested by: Its , Duly Authorized

Date signed:
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Title

Project No.:
Commission Letter #:
SAAAS #: REQ. #:

Consultant's Name

Gentlemen:
In accordance with Section of Article of the Terms and Conditions of the subject
contract dated , 19__, you are notified of the following changes to said contract:
1. HE: Paragraph 2 of said contract - “The Architect’s/Engineer's total fee of “
is revised from ¢ Dollars ($ .00y
to” Dollars ($ .00),”
an increase of Doflars ($ .00).
2. RBE: Subparagraph 2B of said contract - “Design Development Phase”
is revised from “ Dollars ($  .00)"
to “ Dollars ($  .00),"
an increase of Dollars (8 .00).
3. RE: Paragraph 2C of said contract - Contract Documents Phase”
is revised from “ Dellars ($ .00y
fo* Dollars (% .00),”
an increase of Dollars ($ .00).
4. RE: Paragraph 2D of said contract - “The Architect/Engineer shall be paid a sum
is revised from “ Dollars ($ .00)”
to “ Dollars ($ .00),"
an increase of Dollars (% .00).
5. BE: Paragraph 2E of said contract - “In the event the State Bond Commission..."
is revised from “ Doltars {§ 0oy
to Dollars ($ .00y,”
an increase of Dollars ($ .00}.
6. RE: Paragraph 4 of said contract - The .. .total construction budget of...”
is revised from “ Doliars ($ .00)”
to “ Dollars {$ .00y,”
an increase of Dollars {$ .00).

Expansion to the scope of work resulting in the additional compensation stated above includes

All software and/or microprocessor based products specified by the Architect/Engineer and/or his
sub-consultants shall be year 2000 (Y2K) compliant. The Architect/Engineer and /or his sub-
consultants shall clearly state in their specifications that the product manufacturer must supply
with the product a certification that the product is year 2000 compliant. If the Architect/Engineer
supplies a software package and/or microprocessor based product to the State of Connecticut,
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Commission Letter #:

then the Architect/Engineer shall also submit a manufacturer's certification that the software
and/or microprocessor based product is year 2000 compliant.

All the terms and conditions of the aforesaid contract not hereby changed shall remain in full force
and effect.

Please indicate your acceptance by signing the original of this letter and returning it to the DPW
A/E Contracts Unit, Room 482, State Office Building, 165 Capitol Avenue, Hartford, CT 06108.

You are now authorized to proceed with the above noted work.

Sincerely,

Bruce B. Cornish
Chief Financial Officer

ACCEPTED:
Architect/Engineer Date
BBC/ /
p (o State Properties Review Board
Agency -
P. J. Delahunty, Dep. Comm.
R. Sears

A/E Contracts Unit
Team Fite (Original)
Project Manager
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